05/24/18 | 6.3/18

RESOLUTION NO. 21568

Background

[t is necessary and in the best interest of The Illinois State Toll Highway
Authority (the “Tollway”) to obtain Construction Management Services Upon
Request, Systemwide on Contract No. RR-18-4360. Cotter Consulting, Inc. has
submitted a proposal to provide the services for an upper limit of compensation not
to exceed $3,000,000.00. The proposal is for construction-related professional
services and the services were procured pursuant to 30 ILCS 500/30-15(c) of the
[linois Procurement Code.

Resolution

The Chief Engineering Officer is authorized to negotiate an agreement with
Cotter Consulting, Inc., to obtain Construction Management Services, for Contract
No. RR-18-4360 with an upper limit of compensation not to exceed $3,000,000.00,
subject to review and approval of the Acting General Counsel. The Chairman or
the Executive Director is authorized to execute the Agreement and the Chief
Financial Officer is authgyized to issue warrants in payment thereof.

Approved




1.4.13 Item 13. RR-18-4360, Systemwide, Construction Management Upon Request
This project has a 26% D/M/WBE participation goal and 3% VOS/SDVOSBE participation -goal.

Phase Ill engineering services are required for the construction inspection, and supervision at
selected locations on the Tollway system.  Work orders under the blanket agreement will be .
negotiated and authorized by the Tollway on an as-needed basis. Typical tasks will include
projects that are required for the Toliway system, and may include, but not be limited to:

This contract may include, but not be limited to, the following advance work contracts:

1. Pavement and structural repairs, systemwide.
2. Roadway lighting and ITS improvements, systemwide.
3. On call and as- needed work related on the Toliway system.

The upper limit of compensation will be set at $3,000,000 to be authorized for use as individual
projects are needed.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain documentation,
submit pay estimates and change orders and any other duties requiring the services of an
engineer to complete this project on a timely basis and in accordance with Tollway specifications.
The Consultant may be required to review and make comments on Pre-Final Design Plans
submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Toliway no later than six (6)
weeks after completion of Punch List for the project.

The prime firm must be prequalified by IDOT in the following category:
Special Services (Construction Inspection)
Key personnel listed on Exhibit A for this project must include:
L The person who will assume duties as Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
. Resident Engineer

Materials Coordinator
Document Technician (The person actively performing the documentation on the project

must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT class S-14, Documentation of Contract
Quantities.)

. Materials QA Technician.

Schedule: This project is scheduled to start in 2019. However, the Tollway may advance work
into 2018 at its discretion.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in
hard copy and electronic format and follow the CADD Standards Manual.

This project will be managed through the Tollway’s web-based project management system. The
Consultant will be required to participate in these procedures and will receive training on the
system.

PSB 18-1 A-19




The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope
briefing at the Tollway Central Administration office building in Downers Grove.

PSB 18-1 : A-20




Contract: RR-18-4360

Prime: Cotter Consulting, Inc.

Key Personnel

Please note classifications checked are the only ones needed per the
PSB solicitation requirements.




Exhibit A-P

PSB 18-1

Please prowde the information for)»the following Key Project Personnel (K

roposed Staff

Y chang
personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Project Manager
(ltems 1, 3 and

5 thru 14)

Resident Engineer

{ltems 4 thru 14

Name: Joseph Hunn, PE Name: Jerry Mahnke, PE

Firm: Cotter Consulting, Inc. Firm: Cotter Consulting, Inc.

Category; IL Licensed Professional Engineer Category: IL Licensed Professional Engineer

License #: 062.061666 License #: 062.051306

Year Registered: | 2009 | State: [ IL Year Registered: | 1997 | State: | IL

Office Address: | 745 McClintock Drive, Ste. 130 Office Address: | 745 McClintock Drive, Ste.
130

City: Burr Ridge | State: | IL City: Burr Ridge | State: | IL

Resident Engineer

(ltems 4 thru 14

Resident Engineer

(ltems 4 thru 14

Name: Adam Roths, PE Name: Jose Montesinos (2019)

Firm: Cotter Consulting, Inc. Firm: Cotter Consulting, Inc.

Category: IL Licensed Professional Engineer Category; IL Licensed Professional Engineer

License #: 062.062440 License #. 062.063917

Year Registered: | 2010 [ State: [ IL Year Registered: | 2011 | State: | IL

Office Address: 745 McClintock Drive, Ste. Office Address: 745 McClintock Drive, Ste.
130 130

City: Burr Ridge [ State: | IL City: Burr Ridge | State: | IL

Resident Engineer

(items 4 thru 14

Resident Engineer

(ltems 4 thru 14)

Name: Michael Hachigian Name: Greg Dieter

Firm: HW Lochner Firm: HW Lochner

Category: Documentation Certification Category: Documentation Certification
Number- IDOT class S-14 Number- IDOT class S-14

License # 17-12367 License # 11-835

Year Registered: | 2017 | State: | IL Year Registered: | 2011 | State: | IL

Office Address: 1011 Warrenville Road Office Address: 1011 Warrenville Road

City: Lisle | State: [ IL City: Lisle | State: | IL

Resident Engineer
(items 4 thru 14)

Materials Coordinator (ltems 4 thru 14)

Name: Brian Steckel (2019) Name: Mike Barkley

Firm: 745 McClintock Drive, Ste. Firm: 745 McClintock Drive, Ste.
130 130

Category: Documentation Certification Category: Documentation Certification
Number- IDOT class S-14 Number- IDOT class S-14

License #: 16-12277 License #. 14-0459

Year Registered: | 2016 | State: | IL Year Registered: | 2014 | State: |

Office Address: 745 McClintock Drive, Ste. Office Address: 745 McClintock Drive, Ste.
130 130

City: Chicago | State: | IL City: Burr Ridge [ State: | IL

1




*If work is being performed by a Sub-consultant list firm name also.
**Note the specific function listed in the Item description for Key Personnel

Exhibit A — Proposed Staff

Document Technician (ltems 4 thru 14) Document Technician (ltems 4 thru 14)
\/ Name: Sam O'Neil, EIT Name: Emily Columbia (2019) \/
Firm: Cotter Consulting, Inc. Firm: SE3, LLC.
Category: Documentation Certification Number- Category: Documentation Certification Number-
IDOT class S-14 IDOT class S-14
License # 16-11430 License #: 16-11577
Year Registered: | 2016 | State: [ IL Year Registered: [ 2016 | State: | IL
Office Address: | 745 McClintock Drive, Ste. 130 Office Address: | 3041 Woodcreek
City: Chicago State: | IL City: Downers State: | IL
Grove
Required Prequalification Category: Required Prequalification Category
Structural Support Materials QA Technician
Name: Kent Nusekabel, PE, SE Name: Sachin Patel /
Firm: HW Lochner Firm: Chicago Testing Laboratory
Category: IL Licensed Professional Engineer Category:
IL Licensed Structural Engineer
License #: 062.043453 License #:
081.004845
Year Registered: | 1987 State: | IL, IL Year Registered: State:
1990
Office Address: 1011 Warrenville Road Office Address: 30W114 Butterfield Road
City: Lisle | State: [ IL City: Warrenville | State: | IL

PSB 18-1, continued

The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Exhibit A continued
Attach resumes for Key Project Personnel.

Management Professionals Technical Staff
Total 1 Engineers 13 Technicians 12
Land Surveyors Draftsmen
Architects Survey Crew
Others Clerical
Total Other
Total

Total Projected Staff 26

12




NOTE: Provide only One (1)

ISTHA

For Each Sub-
Consultant Enter
Prime Consultant

Firm Name

Sub-Consultant Firm Name

Cotter Consulting, Ind

Juneau Associates

Cotter Consuiting, Ing

CKL Engineers, Inc.

Cotter Consuiting, ng

SE3, LLC.

Cotter Consulting, In

H.W. Lochner, inc.

Cotter Consulting, In

Chicago Testing Laboratol

Cotter Consulting, Ing

Bravo Company Engineeri

Prime Consultant Information | _u,n.mi.o Contact Information (ONLY ™ ) _______ Diversity Information | Person under Key Personnel _IDOT OTHER
| Pementage | Percentage . : .
Does Proposal Commitmentof | Commitmentof | . Key Personnel

\ L b Contain Mentor | DMMWBEon = | VOSBonProject, | Project Engineer / e 8 Al R ot : v
nr | ContactPhone | = .| Protege Proposal |Project, INCLUDING [INCLUDING PRIME;| . . Key Personnel Resident Engineer | . .| Total Fee Remaining 2 Total Fee Remainingf = = __|Total Fee Remaining all
Contact Name (1) | Number (1) | Contact Email (1) | | . Yes/No | PRIME,IFDBE " IFVOSB .. |Project Manager(1){ (1) . Total Fee all Projects|  all Projects  [Total Fee all Projects ali Projects Total Fee all Projects . Projects

= Thunn@cotercons -

Josrph Hunn, PE 630.297.0128 ulting.com Yes 78.00% 5.00% Joseph Hunn, PE | Jerry Mahnke, PE | § 4,950,000 1,350,000 $ 500,000 797,000

City of Chicago, Choose from the
Percentage (%) of | IL UCP, City of Cook County or City of Chicago, dropdown menu
Provide "1" Project work to be Chgo or N/A N/A Cook County or N/A| Yes or No Yes or No below Male or Female Yes or No
Manager for Sub- | Role (brief) of Sub- Contact Phone Performed by Sub-

FEIN Number Consultant Consultant Number (1) Contact Email (1) Consultant DBE WBE MBE SBA 8(a) VOSB / SDVOSB Ethnicity Gender M/P
Brian Kulick Construction Inspecti{847.991.2004 bkulick@jaipc.com 3.00% N/A N/A N/A No Yes Caucasian Male No
Mae Whiteside Construction _=uom9._u._ 2.763.2989 mwhiteside@ckleng. 5.00% IL UCP City of Chicago City of Chicago No No African American Female No
Jason Martin Construction ._._oumawao.nwm.j 76 jmarin@SE3.us 10.00% IL UCP N/A N/A No No African American Male No
Ken Desmaretz Structural Engineerin|312.735.1820 kdesmaretz@hwlochi 15.00% N/A N/A N/A No No Muitiple Ownership ESOP No
Chris Chan Materials Testing 630.393.2851 cchan@chicagotestir] 2.00% N/A N/A N/A No No Caucasian Male No
Joseph Kozial Construction Inspecti}630.702.9855 |ikozial@bravocoeng. 2.00% N/A N/A - N/A No Yes Caucasian Male Yes
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Vendor Information B cLosewinoow [X

Business & Contact Information

Business Name Juneau Associates, Inc., P.C.
Owner Mr. CHARLES JUNEAU
Address 2100 State Street
> Map This Address P.O. Box 1325

Granite City, IL 62040
Phone 618-877-1400
Fax ' 618-452-5541
Email pbridges@jaipc.com
Website hitp:/iwww.jaipc.com
Ethnicity Caucasian
Gender Male
County Madison (IL)

Certification Information

Certifying Agency State of lllinois Central Management Services
Certification Type VOSB - Veteran Owned Small Business
Renewal Date 3/2/2019

Expiration Date 3/2/12019

Certified Business Engineering Services, Professional,
Description Land Surveying

Commodity Codes

Code Description
NIGP 925 Engineering Services, Professional
NIGP 96460 Land Surveying

Additional Information

Region Southern Illinois
Reciprocal Certification CVE
Agency

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=1441&... 5/16/2018
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CLOSE WIKDOW

Vendor Information

‘Business & Contact Information

Business Name
Owner

Address
> Map This Address

Phone

Fax
Email
Website
Ethnicity
Gender

County

Certification Information
Certifying Agency
Certification Type
Renewal Date

Expiration Date

Certified Business
Description

Commodity Codes
Code
NIGP 92517

Additional Information

Region

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory.asp?XID=5606&... 5/16/2018

Bravo Company Engineering, Inc.
Mr. Joseph Kozial

2558 Westgate Ln
Montgomery, IL 60538

630-702-9855
630-702-9855

ikozial@bravocoeng.com

hitp://www.bravocoeng.com
Caucasian

Male
Kane (IL)

State of lllinois Central Management Services
VOSB - Veteran Owned Small Business
2/2/2019

2/2/2023

Civil Engineering

Description

Civil Engineering.

Metro Chicago




lllinois State Toll Highway Authority EXHIBIT F -- VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of intent {LOI) from each VOSB certified vendor,
LOIs must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors. Each LOI must
include the negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All
LOV's shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written approval of the procuring Agency.

Project Name: Systemwide, Construction Management Upon Request  project/Solicitation Number:  RR-18-4360

Name of Prime Vendor; Cotter Consuling, inc. VOSB Compliance Contact: \Wiiam Cotter
Address: 745 McClintock Drive, Sutte 130

City: Burr Ridge State: 1L Zip Code: 60527
Telephone: (312) 327-1314 Fax: (830) 310-5512 Email: w.cotter@cotterconsuiling.com
Name of Certified VOSB Vendor:  j,qeay Associates Inc.. P.C.

Address: 100 N. Research Drive VOSB Compliance Contact: Brian Kulick
City: Edwardsvilie State: 1L Zip Code: 62025
Telephone: (618) 877-1400 Fax: (618)659-0941 Email; bkulick@jaipc.com

Type of agreement: [ Services
Anticipated start date of the Certified VOSB Vendor:
Proposed 3.00 % of Contract to be performed by the VOSB Vendor.

T80

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
V0sB Vendor. '

Detailed description of work to be performed by the VOSB Vendor:

Construction ingpeclion services

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of illinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Signature Signature
j - . h E. Junea

Print Name: Anne Edwards-Cotter Print Name: Charles u

Title: Prosidant Title: President

Date: _2.13.2018 Date: 2/1/2018

State of Hinols Veteran Smail Business Participation/Utiization Plan/Letter of Intent 8

ISTHA_VOSB Prof Sarvices_Padicipation-U Plan-LOI_rev03282016 basad on CMS 14.1 Aug 2014
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IWinois State Toll Highway Authority EXHIBIT F — VOSB PROFESSIONAL SERVICES

. EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certified vendor.
LOIs must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor(s) from providing subconsultant proposals to other potential vendors. Each LOI must
include the negotiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All
LOVs shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written approval of the procuring Agency.

Project Name: Systemwide, Construction Management Upon Request - Project/Solicitation Number:  RR-18-4360

Name of Prime Vendor; Cotter Consulting, inc. VOSB Compliance Contact; iiam Cotte
Address: 745 McClintock Drive, Suite 130

City: Bur Ridge State: IL Zip Code: 60527
Telephone: (312) 327-1314 Fax. (630)310-5512 Email: w.cotter@cotterconsulting.com

.Name of Certified VOSB Vendor: g4y, Company Engineering, Inc.

Address. 2558 Wastgate Lane VOSB Compliance Contact: Joseph Kozial
City: Montgomery State: IL Zip Code: 60538
Telephone: 630.702.9855 Fax: Email: jkozial@bravocoeng.com

Type of agreement: Services
Anticipéted start date of the Certified VOSB Vendor:
Proposed 2.00 % of Contract to be performed by the VOSB Vendor.

TBD

NOTE: The Prime Vendor must indicate the percentage of the estimated contract award that will be subcontracted to the certified
‘'VOSB Vendor. * :

Detailed description of work to be performed by the VOSB Vendor:
Construction Inspection Services

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of lllinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Vendor (Company Name and D/B/A): VOSB Vendor (Company Name and D/B/A):

(av@ (cm‘qn/ P«J\)\cﬂmj,"n‘.

Signature
. Joseph Kozial
Print Name: Anne Edwarde-Cotter Print Name: wh
Title: President Title: President
Date; 2132018 Date: 28/2018
State of lllinois Veteran Small Business ParticipationAJtitization Plan/Letter of Intent 8

ISTHA_VOSB Prof Services_Participation-U Plan-LOl_rev03282016 based on CMS 14.1 Aug 2014
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Contractor Details - Pagelofl

Unified Certification Program - Search

Contractor Details Browse F.A.Q. Sheet (/UCP/Search/HeIp)
Print
Cheri K. Lewis Email: mwhiteside@ckleng.com

 Engineers, LLC dba Phone: (312) 763-2989

CKL Engineers, LLC Fax: (312) 465-2781
Mae C. Whiteside

700 N. Green St., Ste.

204

Chicago, IL 60642

County: Cook

Categories: Architecture\Engineering, Professional

NAICS Speciality
541330-Engineering 541330- CONSTRUCTION
Services INSPECTION
541715-Research and 541715- RESEARCH

Development in the
Physical, Engineering, and
Life Sciences (except
Nanotechnology and
Biotechnology)

© 2017 lllinois Department of Transportation Version: 1.1.27.5458

https://webapps.dot.illinois.gov/UCP/External Contractor/Index?Autold=108832 » 5/16/2018




Contractor Details

Unified Certification Program

Page 1 of 1

- Search

Contractor Details Browse F.A.Q. Sheet (/JUCP/Search/Help)
Print
SE3, LLC Email: vstewart@se3.us
Vernal Stewart Phone: 630-641-9900

230 SW Main St. Ste. 213 Fax: 708-469-2566
Lee's Summit, MO

64063-0000

County: Jackson

Categories: Architecture\Engineering, Professional

NAICS Speciality

- 541330-Engineering 541330 - Freeways, Roads and
services Streets, Traffic Signals,
541512-Computer Studies: Traffic and Safety,

Systems Design Services Reconstruction/Major
541611-Administrative Rehabilitation, Rehabilitation
Management and General and Construction Inspection
Management Consulting 541611 - Program
Services Management, Program
Controls
541512 - Systems
Design/Deployment

© 2017 lliinois Department of Transportation

https://webapps.dot.illinois.gov/UCP/ExternalContractor/Index?Autold=109712

Version: 1.1.27.5458

5/16/2018



Vendor Information

Vendor Information
Business Name
Owner

Address
> Map This Address

Phone
Fax
Email
Website

Certification Information
Certifying Agency
Certification Type
Certification Date
Renewal Date

Expiration Date

Certified Business
Description

Commodity Codes

Cotter Consulting, Inc.
Anne Edwards-Cotter

100 S WACKER Drive
Suite 920
CHICAGO, IL 60606

312-696-1200
312-696-1222

w.cotter@cotterconsuiting.com

http://www.cotterconsulting.com

City of Chicago

WBE - Women Business Enterprise
5/15/2018

7/15/2019

7/15/2022

NAICS 236116 Construction management, multifamily building
NAICS 236210 Construction management, industrial building
(except warehouses)

NAICS 236220 Construction management, commercial and
institutional building

NAICS 236220 Project Management

NAICS 237310 Construction management, highway, road, street
and bridge '

NAICS 237990 Construction management, mass transit

NAICS 541330 Engineering services

Code Description

NAICS 236116
NAICS 236210
NAICS 236220
NAICS 236220
NAICS 237310
NAICS 237990
NAICS 541330

Additional Information
Ward

Community Area

https://chicago.mwdbe.com/FrontEnd/VendorSearchPublicDetail.asp?XID=5397& TN=chi...

Construction management, multifamily building

Construction management, industrial building (except warehouses)
Construction management, commercial and institutional building
Project Management

Construction management, highway, road, street and bridge
Construction management, mass transit

Engineering services

42
8 Near North Side

£LOSE WINDOW  [X

Page 1 of 2

5/16/2018




EXHIBIT E - VOSB
PARTNERING FOR GROWTH PROGRAM

FOR
VETERAN AND SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESSES (VOSBs)
PSB: 18-1 ITEM: 13
MEMORANDUM OF UNDERSTANDING
/ BETWEEN:
_ ~ FIRMNAME ‘ £~ FIRMNAME
THEMENTOR & ISRt os A THEPROTEGE: ADDRESS

Cotter Consuiting, Inc

i ek S
s iLossr

Note: The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized
to achieve credit toward both VOSB and DBE goals on a single project. Therefore, the protégé
participation must match the goal for which the protégé is being utilized.

. PROGRAM PURPOSE _
The Mentor and the Protégé committo entering into a Partnering for Growth Agreement in accordance
withthe current guidelines of the Tollway's Partnering for Growth (formerly known as Partnership
Mentor/Protégé) Program for VOSBs. The purpose of the Program is to facilitate the Tollway's
professional services consultants with:

A. Meeting Veteran and Service-Disabled Veteran Owned Small Business (VOSB) participation
goals, '
Establishing new partnerships with VOSB firms that have no prior experience providing
professional services to the Toliway,
Continuing technical and nontechnical support for VOSB firms that have limited experience
providing professional services to the Tollway, and
Assisting VOSB firms with building their capacity and becoming and/or remaining self-sufficient,
competitive, and profitable business enterprises.

O 0 w

A VOSB means a business certified by the State of lliinois Department of Central Management Services
(CMS) as a Veteran-owned small business or Service-disabled Veteran-owned small business.

Professional Services shall be défined as Architecture, Landscape Architecture, Professional
Engineering and Professional Land Surveying.

il. CONFORMANCE TO PROGRAM GOALS
A. Participation in this project by the Protégeé.
1. In area(s) being mentored:

+ Technical work covered by Mentor's prequalification category(ies) 2 %

Scope:

Construction Inspection, Contract Documentation‘ In Field iayout, Coordination with Toliway personne!

+ Work not applicable to prequalification category(ies) 0 %
Scope:

Note: Protégé must participate in either one or both of these areas
ISTHA_VOSB PartneringforGrowth Exhibit €_012017 *
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2. In area(s) not being mentored: 0
+ Work the Protégé will self-perform %

2

3. Total participation by the Protégé (Sum of 1. and 2) %

Note: Protégé participation in this area is optional

B. Briefly describe an assessment of the Protégé’s needs (one-half page maximum).

Bravo Company Engineering is an extremely new firm. Mentoring in Phase lil is
needed so that the company can grow and obtain the Special Services
(Construction Inspection) pre-qualification. As a protege to a firm with decades
of experience providing Phase Il inspection, they will be able to learn all
aspects of Phase Hil project management from project start up through closeout.
They will also gain valuable industry contacts along the way.

em——

C. Briefly describe specific assistance the Mentor will provide to support the Protége’s needs (one-
half page maximum).

As the mentor, Cotter Consulting, Inc will guide Bravo Company Engineering on
the requirements of Phase |ll documentation in e-builder, process and
requirements for change orders and extra work orders, progress meetings,
schedule review, design review, cost estimating, field inspection and project
closeout. We will also provide valuable introductions to Tollway personnel who
are involved in Phase Il operations.

ISTHA_VOSB PartneringforGrowth Exhibit E_012017
67




lIl. MENTOR EXPERIENCE WITH THE PROGRAM

A. Has the Prime consultant served as a Mentor on a Toliway project
completed within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work IMP LIDSE LICM [iOther
Areas of Assistance:

B. Is the Prime consultant currently serving as a Mentor on a Tollway
project? If yes, list Contract #(s):

RR-17-4293 (work anticipated to begin in May 2018)

Indicate Phase(s) of Work: IMP [ODSE ECM [IOther
Areas of Assistance:;

Resident Engineering

C. Has the Prime consultart mentored the Protégé on another Tollway
project within the last five years? If yes, list Contract #(s):

Indicate Phase(s) of Work: IMP [JDSE COCM [JOther
Areas of Assistance:

IV. PROTEGE EXPERIENCE WITH THE PROGRAM

A. Has the VOSB firm ever been contracted by the Tollway as a Prime
consultant? If yes, list date, Contract #, and description of scope for each

project(s):
Date Contract # Bescription of Scope

YES

[mjves

DYES

NO

[=]no

ISTHA_VOSB PartneringforGrowth Exhibit E_012017
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B. Has the VOSB firm participated in a Mentor/Protégé relationship on a [: YES |Hi{NO
Toliway project completed within the last five years? If yes, list the
following for each project(s).

Contract # Protégé Mentored by Area of Assistance
. ’ Award $
C. Is the VOSB firm currently participating in a Mentor/Protegé relationship on YES NO
a Tollway project? If yes, list the following for each project(s). = ‘
Contract#  Protégé Mentored by Area of Assistance
Award
D. Has the VOSB firm participated in a Mentor/Protégé relationship on an 1YES |H|NO

Hiinois Department of Transportation project completed within the last five
years? If yes, list the following for each project(s).

PIR Protégé Mentored by Area of Assistance
No/item Award $

ISTHA_VOSB PartneringforGrowth Exhibit E_012017
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E. If the Protégé has been mentored in the same Area of Assistance proposed on this project for a

Toliway and/or IDOT project a combined total of more than three times, provide explanation
supporting need for additional mentoring.

V. STATEMENT OF COMMITTMENT

The purpose of this statement is to confirm a commitment between the Mentor and Protégé, that upon
notice of selection from the Iliinois Tollway for this PSB item, a formal Partnering for Growth Agreement

for VOSBs will be prepared in accordance with the current guidelines of the Tollway's Partnering for
Growth Program.

Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity Goal', the
awarded consultant is requested to submit to the General Manager of Diversity a detailed explanation of
the work category changes that were not known at the time of the SOI submittal.

6{a\w Qm‘h.ny Eﬂji'\(!l\'ﬂ—J, 1!\(_

SIGNATURE (Mentor Represe ve) IGNAPURE (Protégé Representative)

aliz]1® 230

(Date) {Date)

ISTHA_VOSB PartneringforGrowth Exhibit E_012017 5
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CORP/LLC - File Detail

Report

CORPORATION FILE DETAIL REPOR

Page 1 of 1

| File Number 6185437 |
Entity Name COTTER CONSULTING, INC.
! Status | ACTIVE |
. Entity Type | CORPORATION ~ Type of Corp DOMESTIC BCA
Incorporation Date 11/27/1990 State ILLINOIS
(Domestic)
| Agent Name || WILLIAM J COTTER .| Agent Change Date || 08/13/2015 ;
Agent Street Address | 835 MCCLINTOCK DR, 2ND President Name & Address ANNE EDWARDS-COTTER 100
FLOOR S WACKER DR SUITE 920
CHICAGO 60606
Agent City BURR RIDGE Secretary Name & Address ANNE EDWARDS-COTTER
SAME
* Agent Zip | 60527 . Duration Date | | PERPETUAL
Annual Report Filing 12/05/2017 For Year 2017
Date

Assumed Name

| ACTIVE - RMC INTERNATIONAL If, INC

Return fo the Search Screen

OTHER SERVICES

[ File Annual Report ]

] Adopting Assumed Name l
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Page: 1 Document Name: untitled _Cotter Consulting RR-18-4360

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:52 05/11/18

VENDOR NUMBER= ****_ OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 05/11/18 AT 10:56 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****MEELEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY ST CIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/11/2018 Time: 10:57:05 AM




Page: 1 Document Name: untitled Bravo Company Engineering RR-18-4360

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:52 05/11/18

VENDOR NUMBER= ***_ OFFSET: 00 OF 00

VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

ACTION: S

DISCLAIMER:

AS OF 05/11/18 AT 10:59 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***{jll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/11/2018 Time: 10:59:30 AM




Page: 1 Document Name: untitled ~ Cheri K Lewis Engineers  RR-18-4360

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:52 05/11/18

VENDOR NUMBER= ****- OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

ACTION: S

* * *

DISCLAIMER: .

AS OF 05/11/18 AT 10:58 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***MLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY S CIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/11/2018 Time: 10:59:05 AM




Page: 1 Document Name: untitled Chicago Testing Laboratory RR-18-4360

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:52 05/11/18

ACTION: S

VENDOR NUMBER= ****- OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* *

DISCLAIMER:

AS OF 05/11/18 AT 10:58 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ***+{Jl] PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/11/2018 Time: 10:58:39 AM




Page: 1 Document Name: untitled H.W. Lochner RR-18-4360

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:52 05/11/18
ACTION: S

VENDOR NUMBER= ****- OFFSET: 00 OF 00
VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

*

* ¥ *

DISCLAIMER:

AS OF 05/11/18 AT 10:57 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
acTIVE CLAIM AGAINST VENDOR NUMBER *+*+Jll PLEASE BE ADVISED THAT oOUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/11/2018 Time: 10:57:30 AM




Page: 1 Document Name: untitled Juneau Associates RR-18-4360

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:52 05/11/18

VENDOR NUMBER= ****- OFFSET: 00 OF 00
VENDOR NAME: *

ACTION: S

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *
DISCLAIMER:
AS OF 05/11/18 AT 10:55 OUR INVOLUNTARY OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR

SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/11/2018 Time: 10:56:14 AM




Page: 1 Document Name: untitled SE3 RR-18-4360

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 10:52 05/11/18

VENDOR NAME: *

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

ACTION: S

* ok %

DISCLAIMER:

AS OF 05/11/18 AT 10:57 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **+*JJJJll PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Date: 5/11/2018 Time: 10:57:53 AM




CONSTRUCTION UPON REQUEST
CONSTRUCTION MANAGER AGREEMENT

The Board of Directors, on the 24™ day of May, 2018, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and COTTER CONSULTING,
INC., a corporation authorized and existing within the laws of the State of lllinois,
hereinafter referred to as "CONSTRUCTION MANAGER".

WITNESSETH:
WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
May 11, 2018, to provide construction management services for Contract No. RR-18-
4360 for Construction Management Upon Request — Systemwide, On-call and As-
needed Construction Management Services; and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 18-1, Item 13, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |
General Provisions

A. The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. RR-18-4360 for Construction Management
Upon Request — Systemwide, On-call and As-needed Construction Management
Services in accordance with the requirements and terms of this Agreement and the
proposal from the CONSTRUCTION MANAGER of May 11, 2018, attached hereto and
made a part hereof as Exhibit "1". With respect to any inconsistency or conflict between
the terms of this Agreement and the proposal (Exhibit "1"), the term or terms of this
Agreement shall govern and prevail.

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to the professional standards and in accordance with the
Construction Manager's Manual in effect at the date of contract execution, and as
revised thereafter.

C. The CONSTRUCTION MANAGER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and
exercised by a member of the same profession, currently practicing, under similar
circumstances.
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ARTICLE i

Time of Performance

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer
of the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
May 25, 2018 and ending May 31, 2023, in accordance with the schedule included in
the attached proposal.

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER,
including the CONSTRUCTION MANAGER’s subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE IlI

Compensation

The CONSTRUCTION MANAGER shall perform all construction management
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual
payroll costs times a multiplier of 2.8000, and reimbursement of certain direct
expenses (as shown in Exhibit "1"), with an upper limit of compensation of Three
Million Dollars and No Cents ($3,000,000.00). If, in the opinion of the
CONSTRUCTION MANAGER, additional fees or expenses in excess of the upper limit
of compensation agreed herein are required, the CONSTRUCTION MANAGER shall
promptly notify the Chief Engineering Officer of the TOLLWAY thereof and shall not
incur or charge any such fees or expenses without prior approval of the Chief
Engineering Officer. The CONSTRUCTION MANAGER must ensure that its
subcontractors (if applicable) submit bills and invoices in a manner consistent with the
terms of this Agreement and shall include language in its subcontractor agreements
whereby the subcontractors expressly agree to be bound by the terms of this
Agreement, including but not limited to the Inspector General Provision at Article XIX.

ARTICLE IV

Scope of the Service — “Upon Request” Contracts

The CONSTRUCTION MANAGER understands that this is an “assignment(s)
upon request’ contract wherein the CONSTRUCTION MANAGER will be assigned
various tasks over the duration of this Contract. Thus, the extent of services will not be
determined until such time that a task has been assigned by the TOLLWAY. Upon
assignment of a Task, the CONSTRUCTION MANAGER shall meet with
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representatives of the TOLLWAY; prepare a scope of services to complete the task; and
submit a Proposal for the services to be performed. The CONSTRUCTION MANAGER
shall perform the task for not more than the total proposed task fee as authorized by the
TOLLWAY. In no event will the CONSTRUCTION MANAGER be entitled to additional
compensation due to its errors in estimating the time, costs or expertise required to
complete the task assignments. Only upon a change in the scope of task services, as
documented in writing by the CONSTRUCTION MANAGER and subsequently approved
in writing by the TOLLWAY, will any additional fees be approved. The total
compensation for the entirety of all task assignments shall not be in excess of Three
Million Dollars and No Cents ($3,000,000.00) being the amount set as the Upper Limit
of Compensation for this Contract.

ARTICLE V

Compliance with State and Other Laws

The CONSTRUCTION MANAGER specifically agrees that in the performance of
the services herein enumerated, the CONSTRUCTION MANAGER, its associates,
subcontractors, agents and employees will comply with any and all Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of lllinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. Cotter Consulting, Inc., consents to
the exclusive jurisdiction and venue of the courts located in DuPage County, State of
llinois.

Confidentiality

CONSTRUCTION MANAGER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The CONSTRUCTION MANAGER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
is confidential. No confidential data collected, maintained, or used in the course of
CONSTRUCTION MANAGER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The CONSTRUCTION MANAGER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.
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The foregoing obligations shall not apply to confidential data or information
lawfully in the CONSTRUCTION MANAGER's possession prior to its acquisition from
the TOLLWAY; received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the CONSTRUCTION
MANAGER without the use or benefit of the TOLLWAY's confidential information.

ARTICLE VI

Responsibility for Injuries and Damages

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons
and damages to property due to the activities of the CONSTRUCTION MANAGER, its
associates, agents or employees, in connection with an error, omission, intentional,
willful, wanton, or negligent act(s), and shall be responsible for all parts of its services,
both temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and
costs arising from, growing out of, an error, omission, intentional, willful, wanton or
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the
maximum extent permitted by law, and such indemnity shall not be limited by reason of
the enumeration of any insurance coverage hereinafter provided. Nothing herein
contained shall be construed as prohibiting the TOLLWAY, its Directors or the
employees of the TOLLWAY from defending any actions and suits brought against them
or any of them or from employing their own counsel in defense of all such actions and
suits. It is understood and agreed that the CONSTRUCTION MANAGER is an
independent contractor and as such is solely responsible for any and all of its activities
hereunder.

ARTICLE VII
Insurance

The CONSTRUCTION MANAGER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
persons or damage to property which may arise from or in connection with the
performance of the work by the CONSTRUCTION MANAGER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:
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a. Worker's Compensation Insurance as required by state statute, and
Employer's Liability insurance covering all the CONSTRUCTION
MANAGER'’s employees acting within the course and scope of their
employment.

b. Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the CONSTRUCTION MANAGER shall obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY.

C. Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

d. Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liabilty and
employer’s liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

e. Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resulting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the CONSTRUCTION MANAGER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The CONSTRUCTION MANAGER shall submit insurance documentation prior to
the commencement of any contract work and will provide documentation of renewals of
said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.
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ARTICLE VI

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and any and all documents, memoranda and information relating
to services to be furnished and performed pursuant to this Agreement are the property
of the TOLLWAY. During the performance of the engineering services herein provided
for, the CONSTRUCTION MANAGER shall be responsible for any loss or damage to
the documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the documents, including
related work product concerning the services performed pursuant to this Agreement,
shall at all times be available to the TOLLWAY and other public agencies interested in
this work. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans") provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should
the CONSTRUCTION MANAGER reuse any plans, it agrees to indemnify any and all
persons or entities for any claims or actions resulting from its reuse to the extent that
said claim or action results from such reuse. The TOLLWAY agrees to require any
person (including the TOLLWAY itself) reusing the plans provided by the
CONSTRUCTION MANAGER to abide by the terms and conditions set forth in this
paragraph.

ARTICLE [X

Financial Statement

The CONSTRUCTION MANAGER shall, within ten (10) days after requested by
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of
the CONSTRUCTION MANAGER and any other financial information required by the
TOLLWAY.

ARTICLE X

Successors and Assigns

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other. ‘
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ARTICLE XI

Subcontractors

The CONSTRUCTION MANAGER shall not subcontract or assign services to be
furnished under this Agreement without prior written approval of the TOLLWAY, except
that the CONSTRUCTION MANAGER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE Xl

Suspension

The TOLLWAY may suspend, from time to time, the services of the
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective
five (5) days after delivery of written notice thereof for any period of time or times not
exceeding a total of twelve (12) months. In the event of suspension of this Agreement,
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to
the effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE Xl
Termination
A Termination Without Cause
1. The TOLLWAY reserves the right, at its sole discretion, to terminate

this Agreement without cause at any time. In the event of such termination, the
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the
CONSTRUCTION MANAGER. Upon termination and within ten (10) days of said
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress
Report, including information as to all the work performed by the CONSTRUCTION
MANAGER and the status of the work as of the date of the termination, and provide any
and all other information and documents developed under the terms of this Agreement
as requested by the Chief Engineering Officer of the TOLLWAY. The TOLLWAY will
review the Progress Report and determine the percentage of the work required to be
performed under this Agreement that has been completed by the CONSTRUCTION
MANAGER. At the request and direction of the Chief Engineering Officer of the
TOLLWAY, the CONSTRUCTION MANAGER shall, within ten (10) days after the date
of termination, furnish to the TOLLWAY marked up full size prints entitled "Record
Plans”, including specifications with all contract revisions or modifications to date
indicated thereon, in accordance with the requirements of the Construction Manager's
Manual in effect at the date of contract execution, and as revised thereafter.
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In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION
MANAGER shall prepare a Final Progress Report on completion of the additional
services. The TOLLWAY will review the Final Progress Report and determine the
percentage of completed services performed under the Agreement by the
CONSTRUCTION MANAGER.

2. The total compensation due to the CONSTRUCTION MANAGER,
in the event of termination without cause shall be the following, less all previous
payments to the CONSTRUCTION MANAGER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for work properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

C. Actual payroll cost times a multiplier of 2.8000 for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

d. Actual reimbursable direct expenses incurred for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

B. Termination for Cause

1. In the event the CONSTRUCTION MANAGER fails to meet any of
its contractual obligations as set forth in this Agreement due to any of the herein stated
conditions for termination for cause, then the TOLLWAY, at its option, may consider the
Agreement as cancelled effective upon the delivery of written Notice of Termination for
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the performance of the engineering services with its own
forces, secure services from any other available source and any difference in cost shall
be charged back to the CONSTRUCTION MANAGER, or at the option of the
TOLLWAY, shall require the CONSTRUCTION MANAGER to promptly pay for or
reimburse the TOLLWAY for any such difference in cost, or the TOLLWAY may deduct
any such cost from any payments due or to become due the CONSTRUCTION
MANAGER. In addition to any difference in cost for services incurred by the TOLLWAY,
the CONSTRUCTION MANAGER shall reimburse the TOLLWAY for any costs, fees or
expenses, including administrative, engineering and legal expenses incurred by the
TOLLWAY due to the failure of the CONSTRUCTION MANAGER to meet such
obligations. The foregoing costs, fees and expenses, may, at the direction of the

Rev. 3/27/2018 Page 8 of 14 Contract RR-18-4360




TOLLWAY, be deducted from any sums remaining due for services properly performed
prior to the effective date of the cancellation and termination.

2. Conditions for termination for cause are as follows:

a. If CONSTRUCTION MANAGER becomes insolvent,
commits any act of bankruptcy, makes a general assignment
for the benefit of creditors, or becomes the subject of any
proceeding commenced under any statute or law established
for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or
income of CONSTRUCTION MANAGER shall be appointed:;

C. If CONSTRUCTION MANAGER shall fail to perform the
scope of services, or any part thereof, with the diligence
necessary to continue progress and complete the scope of
services as prescribed by the time schedule and shall fail to
take such steps as directed by the TOLLWAY to remedy
delays within five (5) days after written notice thereof from
TOLLWAY;,

d. If CONSTRUCTION MANAGER shall violate any of the
terms, provisions, conditions, covenants, or Certifications
contained in this Agreement and shall fail to take such steps
as directed by the TOLLWAY to remedy such default within
five (5) days after written notice thereof from TOLLWAY.

3. Upon termination for cause and within ten (10) days of such notice,
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including
information as to all the work performed by the CONSTRUCTION MANAGER and the
status of the work as of the date of the termination, and provide any and all other
information and documents requested by the Chief Engineering Officer of the
TOLLWAY. The TOLLWAY will review the Progress Report and determine the
percentage of services that have been performed under this Agreement by the
CONSTRUCTION MANAGER. In the case of a dispute between the TOLLWAY and the
CONSTRUCTION MANAGER, the decision of the Chief Engineering Officer shall be
final. At the request and direction of the Chief Engineering Officer of the TOLLWAY, the
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination,
furnish the TOLLWAY with marked up full size prints entitled "Record Plans”, including
specifications with all contract revisions or modifications made up to the termination
date indicated thereon, in accordance with the requirements of the Construction
Manager's Manual in effect at the date of contract execution, and as revised thereafter.

4, The total compensation due to the CONSTRUCTION MANAGER,
in the event of Termination for Cause shall be the following, less all previous payments
to the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and
any credits or set-offs due to the TOLLWAY.
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a. Actual payroli cost for authorized work performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination.

C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancelliation in any
year for which the General Assembly fails to make an appropriation (if such an
appropriation is required) to make payments under the terms of the Agreement.
Currently, the TOLLWAY is not required to obtain a yearly appropriation of its funds.
However, the TOLLWAY cannot and does not make any representation or warranties
concerning future appropriation requirements.

ARTICLE XIV
Solicitations

The CONSTRUCTION MANAGER warrants that no person or selling agency has
been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach
or violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
without liability, or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XV
Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION
MANAGER at Cotter Consulting, Inc., 745 McClintock Drive, Suite 130, Burr Ridge,
lllinois 60527, or to the Chief Engineering Officer, at 2700 Ogden Avenue, Downers
Grove, lllinois 60515. Either party may change the place to which notices hereunder
may be addressed by written notice to the other party at any time or times.

ARTICLE XVI

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 lil. Comp. Stat. 500/20-65)
and rules promulgated thereunder, every CONTRACT for goods and services shall
provide that the contractor shall maintain certain records, books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
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documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period's expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY’s Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY'’s
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The CONSTRUCTION MANAGER agrees to cooperate fully with any audit conducted
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY’s
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the CONSTRUCTION
MANAGER's place of business in order to audit the records. If they are not produced in
a timely manner by the CONSTRUCTION MANAGER, then the CONSTRUCTION
MANAGER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfillment of the CONSTRUCTION MANAGER’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shali promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

Rev. 3/27/2018 Page 11 of 14 Contract RR-18-4360




The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.

ARTICLE XVII

Quality Assurance and Quality Control (QA/QC) Plan

The CONSTRUCTION MANAGER’S QA/QC PLAN for this PROJECT must be
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each monthly progress report.

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION
MANAGER'’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVl

Miscellaneous

This Agreement, when executed by the CONSTRUCTION MANAGER, shall be
an offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the CONSTRUCTION MANAGER. All
agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XIX

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the llinois State Toll
Highway Authority has the authority to conduct investigations into certain matters
including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review.
Cooperation includes providing access to all information and documentation related to
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the goods/services described in this Agreement, and disclosing and making available all
personnel involved or connected with these goods/services or having knowledge of
these goods/services. All subcontracts must inform Subcontractors of this provision and
their duty to comply.

ARTICLE XX

Engineer Selection Process

The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the CONSTRUCTION MANAGER'’s ability to satisfy its
legal or contractual responsibilites and obligations under this contract. Required
reports include, but are not limited to changes in the CONSTRUCTION MANAGER'’s
Certification/Disclosure Forms, the CONSTRUCTION MANAGER’'s IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
CONSTRUCTION MANAGER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the
CONSTRUCTION MANAGER, or any of its principals, that might occur while this
contract is in effect. This reporting requirement does not apply to common offenses,
including but not limited to minor traffic/vehicle offenses.

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The CONSTRUCTION MANAGER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.

ARTICLE XXII
EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business
group is an expatriated entity.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for
CONTRACT RR-18-4360 the day and year first above written.

THE ILLINOIS STATE TOLL COTTER CONSULTING, INC.
HIGHWAY AUTHORITY

S5~1T7-18

Chéir/Executive Director-Signature ate  President-Signature Date

Robert Schillerstrom/Elizabeth Gorman
AnneBnacds (Blle—

Printed Name as Signed Above

6/ /13

hief Financial Officer - Signature Date
Michael Colsch

Elizabeth Oplawski

stitutionality

S=6-doyy

linois — Robert Lane - Signature Date

Attorney
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CONSTRUCTION MANAGER PROPOSAL

FOR CONTRACT NUMBER RR-18-4360 |

This proposal, dated May 11, 2018, is submitted by Cotter Consulting, Inc of Burr Ridge,
IL for Construction Manager's Service.

DESCRIPTION/LOCATION OF CONSTRUCTION SECTION

The location of the construction Contract RR-18-4360 for which we propose to provide
Construction Manager Services is Systemwide Construction Management Upon
Request, in Various County (Counties), lllinois.

SCOPE OF CONSTRUCTION MANAGER SERVICES

Construction Manager Services following selection from PSB 18-1 will be provided for
alt items of work included in the Contract Requirements for the above Construction
Contract and will conform with the lllinois State Toll Highway Authority's Construction
Manager's Manual, in effect at the date the contract is awarded, and as revised
thereafter, and with the lllinois State Toll Highway Authority’s (hereinafter referred to as
“TOLLWAY” current practices. These services shall include the responsibility for
administration of the referenced Construction Contract in accordance with the
applicable Construction Manager's Manual;, manage the work as required by the
Contract Documents; responsible for all on-site and off-site material testing; document
all activities pertaining to the execution of the work; prepare all reports, payment
estimates and other required documents; submit a "Record Drawing" set of plans;
submit all project records, documents and the project close-out records properly
indexed and cross-referenced in a manner which can be easily reviewed by the
TOLLWAY at the same time the final pay estimate is submitted; and carry out the
policies of the TOLLWAY. o

FEE PROPOSAL

The CONSTRUCTION MANAGER shall be compensated for Engineering Services on
the following basis:

PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT OF
DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:
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PAYROLL COSTS AND MULTIPLIER - During the course of the project, compensation
shall be equal to Actual Direct Labor Costs (less overtime premium) multiplied by a
factor of 2.80 to compensate for Payroll Burden and Fringe Costs, Overhead and
Miscellaneous Indirect Costs and Profit. This factor shall be used for periodic
invoicing during the project. -

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the CONSTRUCTION MANAGER, independent contractors and
contract employees shall be treated as “reimbursable direct costs” and not “actual direct
salary.” Subcontractors shall be treated as “Services by Others.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a “Certified Payroll Summary” to be submitted by the
CONSTRUCTION MANAGER at the start of the project. A revised “Certified Payroll
Summary” must be submitted at the time of annual labor rate increases and when a
newly hired employee is added to the TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the
“normal work week” unless pre-approved in writing by the project manager. These
positions will be determined during negotiations of the contract or as the salaried
position is added to the project.

Promotions resulting in labor rate increases will only be permitted if the promotion
occurs on this project to a pre-approved contract position. Employees promoted within
the company will not be entitled to a rate increase on this project beyond the rate
appropriate for the services being performed by the employee. Any increase will be at
the date of the approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.
The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
CONSTRUCTION MANAGER is responsible for managing the Direct Costs expended
so the total Reimbursable Direct Cost amount is not exceeded. All Direct Costs
presented for reimbursement must be included on the Allowable Direct Costs list made
available in the Professional Service Bulletin (attached to Exhibit D). Direct Costs not
identified on the Allowable Direct Costs list must be approved in writing by the Chief
Engineering Officer of the TOLLWAY prior to reimbursement. Premium portions of
overtime and Reimbursable Direct Costs will be reimbursed upon presentation of
appropriate documentation.

Reimbursement for the use of automotive vehicles furnished by the CONSTRUCTION

Rev. 5/11/2018 Page 2 of 8 EXHIBIT “1”

PSB 18-1 & Later
PAGE OF

EXHIBIT “1”
Page 2 of 163




MANAGER will be in accordance with the State of lllinois Government Rate in effect on
the date of this proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but
not limited to: the furnishing, insuring, operating, and maintaining the automotive
vehicles. The term "automotive vehicle" includes automobiles, pick-up trucks, station
wagons, vans, and the like. CONSTRUCTION MANAGER shall maintain itemized
vehicle usage records for all vehicles billed to the contract. Said records shall contain at
a minimum the individual who used the vehicle, the date of usage, and the purpose or
destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all
subcontractors shall be summarized on Exhibit H and Exhibit H (Cont). All
subcontractors are required to submit Exhibits A, B, and D through H (Cont).

The CONSTRUCTION MANAGER understands that the contract is between the
TOLLWAY and the CONSTRUCTION MANAGER. The CONSTRUCTION MANAGER
is responsible for monitoring and managing the work and budget of all subconsultants.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see
Exhibit B) will be for the sole purpose of funding increases in the Scope of Work, which
have been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Construction Manager Services. The authorization for the use of the Additional
Services Funds must be in writing from the Chief Engineering Officer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the
CONSTRUCTION MANAGER, for all costs, shall be $ 3,000,000.00 (see Exhibit B),
which limit may not be exceeded unless authorized by a Supplemental Contract and
approved by the TOLLWAY’s Board of Directors. This sum represents the maximum
compensation limit for completion of all Construction Management services for all items
of work included in the Scope of Construction Manager Services (Exhibit F). If potential
additional services have been identified in the scope of work (Exhibit F), it is understood
that these services may not be requested by the TOLLWAY. If these services are
requested by the TOLLWAY to be performed by the CONSTRUCTION MANAGER,
Exhibits A-H (Cont.) must be submitted by the CONSTRUCTION MANAGER for
TOLLWAY approval prior to commencement of the work.

CONTROL OF STAFF LEVELS - The CONSTRUCTION MANAGER is required at all
times to review the staffing level as it relates to the Contractor's activities and/or
progress. If at any time during the execution of the work, the CONSTRUCTION
MANAGER determines that a change in staff is required, a written request to modify
his/her staff must immediately be submitted to the TOLLWAY’s Project Manager. [f the
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requested change in staffing levels would cause the total contract fee to be exceeded,
he/she shall submit a written request for a change in the upper limit of compensation to
the Chief Engineering Officer.

This request shall include the following:

Total man hours expended and monies due to date.

Last approved Contractor's progress schedule.

A detailed comparison of items A and B above.
Documentation of facts leading to or requiring the change.
Construction fee impact including:

moow»

1. Labor
2. Direct Cost
3. Other

The CONSTRUCTION MANAGER shall not proceed with any change until he receives
written authorization from the Chief Engineering Officer or his designee.

The CONSTRUCTION MANAGER shall be compensated based on the information
provided in this proposal recognizing the fact that actual construction may extend
beyond the schedule provided in Exhibit A.

In any event, including but not limited to strikes or Acts of God, whereby construction is
curtailed or halted, the CONSTRUCTION MANAGER shall reduce the number of his
employees assigned to the project to minimize construction engineering expenses to
the TOLLWAY.

It is understood that the number of persons assigned to the Project by the
CONSTRUCTION MANAGER may be reviewed by the TOLLWAY throughout the
duration of the Project and that adjustments will be made if deemed necessary by the
TOLLWAY. »

KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this
project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the CONSTRUCTION MANAGER agrees to replace or re-
assign personnel who are deemed by the TOLLWAY to not be suited to the task to
which they are assigned. The CONSTRUCTION MANAGER further agrees to assign
employees to this project in a manner which will minimize engineering construction
expenses to the Authority.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The CONSTRUCTION MANAGER
understands and agrees that it shall be bound by the terms and conditions contained in
the attached Contract including but not limited to those items contained in the Article
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titled “Insurance”. The CONSTRUCTION MANAGER shall provide a copy of Certificate
of Insurance as Exhibit I. In the event there is a conflict between the terms of this
proposal and the terms of the attached Contract the terms contained in the Contract
shall control. ‘ : ‘

The CONSTRUCTION MANAGER also agrees that it shall be required to procure and
maintain additional insurance, if any is listed below, under the same terms and
conditions specified in the Contract. Specialized project specific insurance, namely
Railroad Protective Liability insurance, may be considered for reimbursement as a direct
cost. . '

Said additional insurance shall be in addition to any and all insurance required by the
Contract. ‘ '

INVOICES - INVOICES will be submitted monthly on forms provided to the
CONSTRUCTION MANAGER at the start of the project. The invoice cutoff date will
coincide with the Monthly Progress Report. All payroll documentation and costs relating
to this project will be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 315t must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
CONSTRUCTION MANAGER expressly acknowledges that the TOLLWAY, at its
discretion, reserves the right not to honor any delinquent INVOICE if the
CONSTRUCTION MANAGER fails to obtain prior written approval from the Chief
Engineering Officer for an alternative INVOICE submission date. CONSTRUCTION
MANAGER will request such approval or an INVOICE submittal extension no later than
February 15,

RECORD RETENTION AND AUDIT - In compliance with the lllinois Procurement Code
(30 1. Comp. Stat. 500/20-65) and rules promulgated thereunder, every CONTRACT
for goods and services shall provide that the contractor shall maintain certain records,
books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of lllinois, for a minimum
- of five years from the latter of the date of completion of the CONTRACT or the date of
final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’'s expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, Chief Procurement Officer, the lllinois Department of Transportation, and
the TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents at all
reasonable times and without prior notice. For purposes of this section, “timeliness” will
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be considered production within the time period specified by the Auditor General and
other State Auditors, Chief Procurement Officer, the lllinois Department of
Transportation and the TOLLWAY’s Inspector General, Internal Audit or other
TOLLWAY agents, but no later than thirty days after a request for records being made
unless otherwise agreed to by the parties. The CONSTRUCTION MANAGER agrees to
cooperate fully with any audit conducted by the Auditor General and other State
Auditors, Chief Procurement Officer, the lllinois Department of Transportation and the
TOLLWAY’s Inspector General, Internal Audit or other TOLLWAY agents, and to
provide full access to all relevant materials. The auditors reserve the right to enter the
CONSTRUCTION MANAGER’s place of business in order to audit the records. If they
are not produced in a timely manner by the CONSTRUCTION MANAGER, then the
CONSTRUCTION MANAGER shall reimburse the TOLLWAY or other State agency for
the travel expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfillment of the CONSTRUCTION MANAGER’s obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting documents
required by this Section shall establish a presumption in favor of the TOLLWAY for
recovery of any funds paid by the TOLLWAY under the contract for which adequate
books, records and supporting documentation are not available to support their
purported disbursement.

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total costs of
an audit that identifies significant findings that would benefit the TOLLWAY, including
but not limited to reasonable attorney’s fees and other expenses. Significant findings
for the purposes of this provision shall be identified as an amount in excess of $50,000
in aggregate of the audit report or findings of material performance or compliance
deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the
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CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.
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THIS PROPOSAL FOR CONSTRUCTION MANAGER SERVICES FOR

CONTRACT RR-18-4360

SUBMITTED BY:
FIRM NAME: Cotter Consulting, Inc
ADDRESS: 745 McClintock Drive, Suite 130
CITY, STATE &
ZIP CODE: Burr Ridge, IL 60527

TELEPHONE: 630.724.9730

FACSIMILE: 630.310.5512

SIGNED BY: _

PRINTED NAME: William J. Cotter

TITLE: Vice President & General Counsel, Assistant Secretary
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' Wm | ILLINOIS TOLLWAY
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: RR-18-4360

CONTRACTOR/CONSULTANT (NAME): Cotter Consulting, Inc.

1. PAYMENT TERMS AND CONDITIONS:

1.1 Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit
the fee in the Comptroller’s Administrative Fund. 15 ILCS 405/23.9.

1.2 Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

13 Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the contract,
(i) pay its employees prevailing wages when required by law, (iii) pay its suppliers and subcontractors
according to the terms of their respective contracts, and (iv) provide lien waivers to the State upon
request. Examples of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource services, security guard
and food services. The prevailing wages are revised by the Department of Labor and are available on the
Department’s official website, which shall be deemed proper notification of any rate changes under this
subsection. Vendor is responsible for contacting the Hlinois Department of Labor to ensure understanding
of prevailing wage requirements at 217-782-6206 or ( i

1.4 Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
‘ expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

1.5 Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the contract.
Invoices for supplies purchased, services performed and expenses incurred through December 31 of any
year must be submitted to the State no later than February 28 of the following year; otherwise Vendor
may have to seek payment through the lllinois Court of Claims. 30 ILCS 105/25. All invoices are subject
to statutory offset. 30 ILCS 210.

1.5.1 - Vendor shall not bill for any taxes unless accompanied by proof that the State is subject to the
tax. If necessary, Vendor may request the applicable Agency/University state tax exemptlon
number and federal tax exemption information.

1.5.2  Vendor shall invoice at the completion of the contract unless invoicing is tied in the contract to
milestones, deliverables, or other invoicing requirements agreed to in the contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

3. AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to the
performance of the contract or subcontract and necessary to support amounts charged to the State pursuant the
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contract or subcontract. Books and records, including information stored in databases or other computer systems,
shall be maintained by the Vendor for a period of five years from the later of the date of final payment under the
contract or completion of the contract, and by the subcontractor for a period of five years from the later of final
payment under the term or completion of the subcontract. Books and records required to be maintained under
this section shall be available for review or audit by representatives of: the procuring Agency/University, the
Auditor General, the Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General,
State of lllinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice
and during normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and
with any investigation conducted by any of these entities. Failure to maintain books and records required by this
section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under
the contract for which adequate books and records are not available to support the purported disbursement. The
Vendor or subcontractors shall not impose a charge for audit or examination of the Vendor's books and records.
30 ILCS 500/20-65. ’

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor's performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party may
cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have or
gain access to confidential data or information owned or maintained by the other Party in the course of carrying
out its responsibilities under this contract. Vendor shall presume all information received from the State or to
which it gains access pursuant to this contract is confidential. Vendor information, unless clearly marked as
confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be considered public.
No confidential data collected, maintained, or used in the course of performance of the contract shall be
disseminated except as authorized by law and with the written consent of the disclosing Party, either during the
period of the contract or thereafter. The receiving Party must return any and all data collected, maintained,
created or used in the course of the performance of the contract, in whatever form it is maintained, promptly at
the end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of
its destruction. The foregoing obligations shall not apply to confidential data or information lawfully in the
receiving Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third
Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known
through no breach of confidentiality obligation by the receiving Party; or is independently developed by the
receiving Party without the use or benefit of the disclosing Party’s confidential information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and to
such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of illinois,
their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses,
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10.

11.

12.

13.

14,

15.

16.

17.

18.

losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees
and expenses, arising out of: (a) any breach or violation by Vendor of any of its certifications, representations,
warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, damage to any
property or any other damage or loss claimed to result in-whole or in part from Vendor’s negligent performance;
or (c) any negligent act, activity or omission of Vendor or any of its employees, representatives, subcontractors or
agents. Neither Party shall be liable for incidental, special, consequential or punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and ot an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person-employed by the State during the term
of this contract to-perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license and
permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the opinion
of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of Hllincis. The Department of Human Rights’ Equal Opportunity requirements (44 lll. Adm. Code 750) are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the Hlinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of illinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov/legislation/ilcs/ilcs.asp. ‘

ANTI-TRUST ASSIGNMENT: - if Vendor does not pursue any claim or cause of action it has arising under federal or
state antitrust laws relating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action. '

CONTRACTUAL AUTHORITY: The Agency that signs for the State of Illinois shall be the only State entity -
responsible for performance and payment.under the contract. When the Chief Procurement Officer or authorized
designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor. When
the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master. contract on
behalf of State agencies, only the Agency that places an order with the Vendor shall have any liability to Vendor
for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or certified
mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other similar and
reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be sent to the
individuals who signed the contract using the contact information following the signatures. Each such notice shall
be deemed to have been provided at the time it is actually received. By giving notice, either Party may change the
contact information. -

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
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or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

19. PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

20. FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the lllinois Freedom of Information Act (FOIA) (S0 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

21, SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

22. WARRANTIES FOR SUPPLIES AND SERVICES:

22.1 Vendor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c) comply with all federal and
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the supplies.

22.3 - Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing in accordance with
the contract, who is disruptive or not respectful of others in the workplace, or who in any way violates
the contract or State policies.

23. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shallimmediately notify the State of any event that may have a material impact on Vendor’s ability

"~ to perform the contract. ' :

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number ‘of qualified
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.
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24, EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for tax
credits. 30 ILCS 500/45-67 and 45-70. Please contact the illinois Department of Revenue (telephone #: 217-524-
4772) for information about tax credits.

25. SUPPLEMENTAL PROVISIONS

25.1 TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agentsand Employees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents
that it shall utilize the services of individuals skilled in the profession for which they will be used
in performing services or supplying goods hereunder. In the event that the Tollway determines
that any individual performing services or supplying goods for Vendor hereunder is not providing
such skilled services or delivery of goods, it shall promptly notify the Vendor and the Vendor shall
replace that individual. '

25.1.2 Publicity:

Vendor shall not, in any advertisement or any other type of solicitation for business, state, indicate
or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name be used
in any such advertisement or solicitation without prior written approval except as required by
law.

25.1.3. "Third Party Beneficiaries:

There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest: .
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

25.1.5 Venue: :
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of Illinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency,

25.2  Report of a Change in Circumstances: The Vendor agrees to report to the TOLLWAY as soon as practically
possible, but no later than 21 days following any change in facts or circumstances that might impact the
Vendor’s ability to satisfy its legal or contractual responsibilities and obligations under this contract.
Required reports include, but are not limited to changes in the Vendor’s Certification/Disclosure Forms,
the Vendor’s IDOT pre-qualification, or any certification or licensing required for this project. Additionally,
Vendor agrees to report to the Tollway within the above timeframe any‘arrests, indictments, convictions
or other matters involving the Vendor, or any of its principals, that might occur while this contract isin
effect. This reporting requirement does not apply to common offenses, including but not limited to minor
traffic/vehicle offenses.
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Further, the Vendor agrees to incorporate substantially similar reporting requirements into the terms of
any and all subcontracts relating to work performed under this agreement. The Vendor agrees to forward
or relay to the Tollway any reports received from subconsultants pursuant to this paragraph within 21
days.

Finally, the Vendor acknowledges and agrees that the failure of the Vendor to comply with this reporting
requirement shall constitute a material breach of contract which may result in this contract being deciared
void.

VENDOR SUPPLEMENTAL PROVISIONS

D Vendor Supplemental Provisions:

Page |6
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

Cotter Consulting, Inc.

agrees with the terms and conditions set forth in the Professional Services

Bulletin, including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and
disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that all of the
duties and obligations that the Vendor owes to the Agency/University for the work performed shall be
pursuant to the solicitation and resulting contract, and Vendor’s exceptions accepted by the State
thereto as set forth below.
STANDARD TERMS AND CONDITIONS
Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection # NA
ADDITIONAL TERMS AND CONDITIONS
New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq. None
N/A hereby agrees to the exceptions provided by __ N/A and to the Additional Terms and
Conditions provided by N/A
Agreed: Agreed;
By: ~ Anne Edward-Cotter By:
Signed:
P e : R e :
osition President Position
Date: 2.13.2018 Date:
PSB18-1 Page | 7
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Mﬁ‘ ’ Sub-Contractor/Consultant Information/Delinquent Debt Review

Contractor/Consultant
]bl]way Sub-Contractor/Consultant
‘ FEIN
Date: 2.13.2018 Project Number: RR-18-4360
Project Name:  _Systemwide, Construction Management Upon Request

Sub-Contractor/Consuitant Disclosure.
Will you be using any sub-consultants/contractors?  [X] Yes [ No

If yes, you must identify below, to the extent the information is known, regardiess of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated dollar
value (Sub-Contractors) or percentage (Sub-Consuitants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. All
subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The vendor
shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form available
from the State.

Delinguent Payment. The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person
from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit lliinois Use Tax on all sales of
tangible personal property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The Contractor/Consultant
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the
Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the
contract.

Contractor/Consultant: __Cotter Consulting, Inc.

Federal Employment Identification Number (FEIN): -

E-Mail: _j.hunn@cotterconsulting.com
Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information.

NOTE for Construction Contracts: List all known s g se ide C
5 and VOSB Form 2025, and inc e Ilsted in the "Und r tT " section of thesef

Antic A t
t i
Su extent known)
" SVConsultant(s Sub- Sub-Contractor {doilar
Contractor value) or
[Consultant Sub-Consuitant
FEIN Address General e of Wo erc e
Juneau Associates 555 West Central Road, Construction
Inc ’ Suite 101, Hoffman Estates, Inspection 3%
: IL 60192 pe
Structural
D98 W Washinatan St Engineering,
ashington .
H.W. Lochner 12™ Floor, Insp.ectlon, 15%
Chicago, IL 60606 Resident
Engineer
- 3041 Woodcreek Drive Construction
SE3, LLC. Suite #211 Inspection & ITS | 10%
' Downers Grove, IL 60515 1
Ver1.0 lllinois Tollway Standard Business Terms and Conditions Page 1 5/25/2017
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Chicago Testing
Laboratory

CKL Engineers, LLC.

Bravo Company
Engineering

Signature:

Printed Name: _Anne Edwards-Cotter.

30W114 Butterfield Road, . )

Warrenville, IL 60555 Material Testing | 2%
700 North Green St. Suite Construction

#204 Inspection 3%

Chicago, 11 60642 nSpe

2558 Westgate Ln, Construction 2%

Montgomery, IL 60538 Inspection L

Date: _2/13/2018.

Ver 1.0
PSB 18-1

llinois Tollway Standard Business Terms and Conditions Page 1
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STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me),
and

1 am not subject to backup withholding because: {a) | am exempt from backup withholding, or (b)  have not been notified by the
Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends,
or (c) the IRS has notified me that | am no longer subject to backup withholding, and

1ama US. person (including a U.S. resident alien).

. if you are an individual, enter your name and SSN as it appears on your Social Security Card.

L if you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

. If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN.

. If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

L For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name:

Business Name: Cotter Consulting, Inc.
Taxpayer Identification Number:

Social Security Number:
or

Employer Identification Number_

Legal Status {check one):

[ individual (] Governmental
[ sole Proprietor [C] Nonresident alien
(] partnership [C] estate or trust
[:] Legal Services Corporation [:] Pharmacy {Non-Corp.)
[J rax-exempt (] Pharmacy/Funeral Home/Cemetery (Corp.)
[] Corporation providing or billing [] Limited Liability Company
medical and/or health care services (select applicable tax classification)
[x] Corporation NOT providing or billing [J ¢ = corporation
medical and/or health care services [CJ e = partnership
Signature of Authorized Représe,

Date: February 13,2018

State of illinois Chief Procurement Office General Services 3
FORMS B Certifications and Disclosures
Vv.15.2
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Registration No. 11191

Cotter Consulting, Inc.

100 South Wacker Drive
Suite 920

Chicago IL 60606

Information for this business last updated on:
Wednesday, September 6, 2017

Certificate produced on Wednesday, September 06, 2017 at 4:03
PM
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Vendor Registration: View Form

Generated by Susan Biggs, State of illinois on 4/24/2018

i

FORM NAME A - B. Business Information & Additional Information
DESCRIPTION Complete section A and B, in order to submit this form.
DATE SUBMITTED 1/15/2018

STATUS Accepted

BUSINESS NAME

Cotter Consulting, Inc.

POINT OF CONTACT

William Cotter

FLAG FORM

Add Flag

1. YOUR BUSINESS IS REGISTERING AS Prime contractor and subcontractor W
A

2. NAME OF CEO/BUSINESS OWNER Anne Edwards-Cotter ?&»
3. ANNUAL SALES/GROSS RECEIPTS . 17819375 W
4. WHEN WAS YOUR BUSINESS 11/25/1990 . %ﬁj
ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES) The business conducts business statewide. Fﬁf
ARE YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS William Cotter W
VENDOR REGISTRATION

CONTACT PERSON TITLE General Counsel

CONTACT PERSON PHONE 312-327-1314

CONTACT PERSON EMAIL w.cotter@cotterconsulting.com

1. HOW DID YOU LEARN ABOUT THE
ILLINOIS PROCUREMENT GATEWAY?

Business Enterprise Program (BEP) / Veterans Business Program (VBP)State Agency 2%

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 4/24/2018

Vendor Registration: View Form

FORM NAME C. Small Business Set-Aside Program

DESCRIPTION Complete the Small Business Set-Aside Program form
DATE SUBMITTED 1/15/2018

STATUS 7 Accepted

BUSINESS NAME Cotter Consulting, Inc.

POINT OF CONTACT © William Cotter

FLAG FORM Add Flag

1. WOULD YOU LIKE TO APPLY/RE-
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2018 B2Gnow. All rights reserved.
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Vendor Registration: View Form

Generated by Susan Biggs, State of lllinois on 4/24/2018

Hoelp & Tools

FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in lilinois
DESCRIPTION Complete section D and E, in order to submit this form.

DATE SUBMITTED 1/15/2018

STATUS Accepted

BUSINESS NAME

Cotter Consulting, Inc.

POINT OF CONTACT

William Cotter

FLAG FORM

Add Flag

1. HIGHEST NUMBER OF EMPLOYEES
(INCLUDING FULL AND PART TIME
EMPLOYEES) AT ANY TIME DURING
THE PAST YEAR

9% w

2. SELECT THE DHR STATUS OF YOUR
BUSINESS

My business had 15 or more employees at any time within the past year. %33
110880-00 -

1. 1S YOUR BUSINESS REGISTERED
AND AUTHORIZED TO DO BUSINESS
IN ILLINOIS?

Yes, registered and in good standing with the [llinois Secretary of State

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

EXHIBIT “1”
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Generated by Susan Biggs, State of lllinois on 4/24/2018

Vendor Registration: View Form

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete section F - G, in order to submit the form.
DATE SUBMITTED 1/15/2018

STATUS Accepted

BUSINESS NAME Cotter Consulting, Inc.

POINT OF CONTACT William Cotter

FLAG FORM Add Flag

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS ’F@
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes

2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ‘f%
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

N/A

‘3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 7*3
ILCS 1005/1005-47) AS APPLICABLE

Yes

4. IF YOU ARE AWARDED A CONTRACT FOR WHICH THERE WAS A CURRENT VENDOR PROVIDING THE SERVICES COVERED BY z%
THAT CONTRACT AND THE EMPLOYEES OF THAT VENDOR WHO PROVIDED THOSE SERVICES WERE COVERED BY A COLLECTIVE
BARGAINING AGREEMENT, VENDOR CERTIFIES (1) THAT IT WILL OFFER TO ASSUME THE COLLECTIVE BARGAINING OBLIGATIONS

OF THE PRIOR EMPLOYER, INCLUDING ANY EXISTING COLLECTIVE BARGAINING AGREEMENT WITH THE BARGAINING
REPRESENTATIVE OF ANY EXISTING COLLECTIVE BARGAINING UNIT OR UNITS PERFORMING SUBSTANTIALLY SIMILAR WORK TO

THE SERVICES COVERED BY THAT CONTRACT SUBJECT TO ITS BID OR OFFER; AND (il) THAT IT SHALL OFFER EMPLOYMENT TO ALL
EMPLOYEES THAT ARE THEN CURRENTLY EMPLOYED IN ANY EXISTING BARGAINING UNIT WHO PERFORMS SUBSTANTIALLY

SIMILAR WORK TO THE WORK THAT WILL BE PERFORMED PURSUANT TO THAT CONTRACT. THIS DOES NOT APPLY TO HEATING,

AIR CONDITIONING, PLUMBING AND ELECTRICAL SERVICE CONTRACTS. 30 ILCS 500/25-80

Yes

5. VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF ?ﬁz
THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
l RECORD. 30 ILCS 500/50-5

Yes

EXHIRIT.“1”
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Generated by Susan Biggs, State of illinois on 4/24/2018

6. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF ’@
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'’S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

7. IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A Lf*)
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

Yes

8. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR 3‘3@
THE STATE (OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60

Yes

9. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE f%
PERSONAL PROPERTY INTO THE STATE OF ILLINOIS IN ACCORDANCE WITH PROVISIONS OF THE ILLINOIS USE TAX ACT. 30 ILCS
500/50-12

Yes

10. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED »{m
A WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS ’
THEREFORE NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-14

Yes

11. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TO REFRAIN FROM ?W
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

12. VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR" ?%
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

13. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST }%
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38

Yes

14. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A ?{@
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR
PROCUREMENT.30 ILCS 500/50-38

Yes

15. VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY ?%
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS,
PROPOSERS, OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50 -

Yes

16. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE Ym
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 iLCS 517 '

Yes

17. VENDOR CERTIFIES THAT [F AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE ‘i&
"~ PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

EXHIBIT “1”
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Yes

18. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

19.1F VENDOR IS AN INDIVIDUAL AND IS AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED
SUBSTANCE DURING THE PERFORMANCE OF THE CONTRACT PURSUANT 7O THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

- N/A

2C. VENDOR CERTIFIES THAT NEITHER VENDOR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL
PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S. EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF COMMERCE. 30 ILCS 582

Yes

21. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR
INDENTURED LABOR UNDER PENAL SANCTION. 30 1LCS 583

Yes

22. VENDOR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE
AGENCY/UNIVERSITY UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY. CHILD
UNDER THE AGE OF 12. 30 ILCS 584

Yes

23. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION,
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

24. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes

T%Z

25. VENDOR CERTIFIES IT HAS NOT BEEN CONVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS'5/33 E-3, E-4, E-11

Yes

26. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO
PUBLIC CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL
DISCRIMINATION, AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

27. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES
OR FEES TO ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

28. VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM
HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT IN ILLINOIS INCLUDING LOCAL GOVERNMENTS IF THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE ONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY.

Yes

29. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL
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CONTRIBUTION THAT WILL VIOLATE THESE REQUIREMENTS.

Yes

30. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT ’}@i
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

N/A

1. 1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTIONS (BOE)? Lf%

Yes, | certify my business is registered with BOE.
1119

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support
Copyright © 2018 B2Gnow. All rights reserved.

Home | Help | Print This Page | Print To PDF
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Vendor Registration: View Form

FORM NAME H. Iran Disclosure

DESCRIPTION Complete section H, in order to submit this form.
. DATE SUBMITTED 1/15/2018

STATUS Accepted

BUSINESS NAME Cotter Consulting, Inc.

POINT OF CONTACT William Cotter

FLAG FORM Add Flag

1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE ?@
DISCLOSED?

No business operations to disclose.

STAFF ATTACHED FILE(S)

Refresh List after attaching file(s).

Customer Support Home | Help | Print This Page | Print To PDF
Copyright © 2018 B2Gnow. All rights reserved.
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

IPB Reference #: 22041939 Procurement/Contract #: RR-18-4360

This Forms B may be used when responding to an Invitation for Bid (IFB) or a Request for Proposal (RFP) if the vendor is ;
registered in the Rlinois Procurement Gateway (IPG) and has a valid IPG Registration Number.

if a vendor does not have a valid IPG registration number, then the vendor must complete and submit Forms A with their
response. Failure to do so may render the submission non-responsive and result in disqualification.

Please. read this entire section and provide the requested information as applicable. - Al parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1.

Certification of lllinois Procurement Gateway Registration

My business has a valid illinois Procurement Gateway (IPG) registration. The State of Illinois Chief Procurement
Office approved the registration and provided the IPG registration number and expiration date disclosed in this
Forms B.

To ensure that you have a valid registration in the IPG, search for your business name in the IPG Registered Vendor
Directory. If your company does not appear in the search results, then you do not have a valid IPG registration.

IPG Registration #: 20061024 IPG Expiration Date:‘ 1/16/2019

Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of Hiinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such mformatlon) 30 1LCS 500/50-10.5(e),
amended by Public Act No. 97-0895 {August 3, 2012). [X] Yes [_] No

Replacement Certification to IPG Certification #6 (supersedes response in IPG) ‘

If Vendor has been convicted of a felony, Vendor certifies at least five years have passed since the date of
completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office for the
facts upon which the conviction was based continues to have any involvement with the business. Vendor further
certifies that it is not barred from being awarded a contract. 30 ILCS 500/50-10. [X] Yes [_] No

Disclosure of Lobbyist or Agent (Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity{ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any
State/Public University officer or employee concerning the bid or offer? If yes, please identify each Iobbylst and
agent, including the name and address below. [_] Yes [X] No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of lllincis Chief Procurement Office General Services 1
FORMS B Certifications-and Disclosures

V.15.2
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Name Address Relationship to Disclosing Entity

Click here to enter text. Click here to enter text. Click here to enter text,

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lohbyist or other agent to obtain this Agency/University contract: Click here to enter text.

5. Disclosure of Current and Pending Contracts
Complete only if: (a) your business is for-profit and (b} the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.
X Yes ] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of lllinois government?
If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same format
may be provided if needed. See attached document.
Agency/University Project Title Status Value Contract
Reference/P.O./lllinols
Procurement Bulletin # .
SEE ATTACHED
6. Signature

As of the date signed below, | certify that:

e My business’ information and the certifications made in the lllinois Procurement Gateway are truthful and
accurate.
o The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections
50-13 and 50-35 of the lllinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: Cotter Consulting, Inc. Phone: 312.327.1314

Street Address: 745 McClintock Drive, Suite 130 Email: w.cotter@cotterconsulting.com
City, State, Zip: Burr Ridge, IL 60527 Vendor Contact: William Cotter
Signatur Date: 2/13/2018

Printed Name: Anne Edwards-Cotter

Title: President

State of llinois Chief Procurement Office General Services 2
FORMS B Certifications and Disclosures

V.15.2
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Vendor Registration: View

Generated by Susan Biggs, State of lilinois on 4/24/2018

Help & Tools %

i TN

TYPE State of Illinois Vendor Registration

DESCRIPTICN -Registevl" todo b‘uslness‘wi;;\ th‘e State of Illiﬁois‘
DATE SUBMITTED nsots "
STATUS - Accepted - -
REV‘IEV\‘IE‘R - N iésoﬁ Pérg -
DATE REVIEWED 17612018

;UBLiC REVIEW COMMENTS B

l;ll2IVATE REVIEW COMMENTS

EX;’IRATION DATE “.171 6/2019 - -

#LAG FORM Add FlggA o

SMALL BUSINESS SET-ASIDE
PROGRAM (SBSP) REGISTERED

REGISTERING AS A

No

Prime & Subcontractor

e

En}'i'ty Info fm»‘at'i(;n?

BUSINESS NAME

CONTACT FOR THIS SUBMISSION
PRIMARY CONTACT EMAIL
PHONE

FAX

COMPANY EMAIL

TAX ID NUMBER

COMPANY TYPE

ADDRESS

Cotter Consulting, Inc.

William Cotter (change contact)

W. r@ erconsulting.com
312-696-1200
312-696-1222

w.cotter@cotterconsulting.com

Corporation

100 S. WACKER DRIVE
Suite 920
CHICAGO, IL 60606

[edit address]

Page 1 of 3 (30000287_00393044_20180424162010.pdf)
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Help & Tools

Vendor Registration: View Form

FORM NAME 1. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of Interest form
DATE SUBMITTED ) 1/15/2018

STATUS Accepted

BUSINESS NAME Cotter Consulting, Inc.

POINT OF CONTACT William Cotter

FLAG FORM Add Fiag

A. IDENTIFY THE APPLICABLE ENTITY TYPE.

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or other
entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? ?%
No '
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST : ?’3‘3

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1. 1S THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A) OWNS MORE THAN 5% OF THE gm
BUSINESS, (B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN

5% OF THE BUSINESS' DISTRIBUTIVE INCOME, OR (D) IS ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE
INCOME?

Yes, the information is not publicly available (If any individuals are listed, answer Yes or No to questions 5-8 and 11-20.)

Document

List of individu ting one or more of the listed thresholds. Attached by William Cotter on
FRM_CP 20180115 Cotter |PG-Percentage-of-Ownership-and-Distributive- 1/15/2018
Income-Form.pdf (PDF, 84.53 KB)

2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP ’{%
INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION"
1.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE T/{‘
DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME

EVIHRIT ”1”
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OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1.

Yes

4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES. ’ ?&

Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO }%f
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

No

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR ‘f@
EMPLOYED IN ANY OFFICES OR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

No

7. FOR THE INDIVIDUALS DISCLGSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR W
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINCR CHILD OF SUCH PERSON?

No

8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A ?%5
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED BY STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR

RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS? ‘

No

9. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS ™
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL

DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR

($177,412.00)?

Not applicable - I answered No in Questions 5-8

10. IF ANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF F’
ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE OR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE
ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)? )

Not applicable - | answered No in Questions 5-8

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE, W‘
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES
NOT INCLUDE CONTRACTS TC PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER, _ %%
MOTHER, SON, OR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY T%
HOLD OR HAVE HELD IN THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINOIS, THE GOVERNMENT OF THE UNITED
STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE

STATUTES OF THE STATE OF ILLINOIS?

No

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN

EXHIBIT “1”
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THE PREVIOUS 2 YEARS?

No

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE ’f@
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF
AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE -
STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES

INCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE {N QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A ”{35
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLD!NG APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

“No

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ‘{39
OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

No

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE §m
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE E%
OR IN THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

l No

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ?‘m
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR

WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE

- SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED
WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS. TEN ?ﬁ
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE ?m
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, gg%
FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? F«%
THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE ‘fﬁ
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

EXH IBlT 111" ...................
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Biggs, Susan '

From: Thomas, Mark

Sent: Monday, April 30, 2018 12:03 PM

To: Biggs, Susan

Subject: RE: Cotter Consulting, Inc. - Insurance for Contract RR-18-4360
Attachments: CERT_The_lllinois_State_Toll_Highway_Authority_Endorsements.pdf
Sue,

The insurance documentation submitted on behalf of Cotter Consulting, Inc. for contract RR-18-4360 appears to meet
standard professional services agreement insurance requirements. ' -

Mark R. Thomas, CRIS
Construction Insurance Analyst
lllinois Tollway

(630} 241-6800 ext. 4474

mthomas@getipass.com
www.illinoistoliway.com

From: Biggs, Susan

Sent: Monday, April 30, 2018 9:46 AM

To: Thomas, Mark

Subject: Cotter Consulting, Inc. - Insurance for Contract RR-18-4360

Hi Mark,
Please review the attached COI from Cotter Consulting for RR-18-4360.
Thank you,

Sue Biggs

Procurement Administrator
Hlinois Tollway — PMO Team
2700 Ogden Avenue
Downers Grove, IL 60515
630-241-6800, x3924
sbiggs@getipass.com

E-MAIL CONFIDENTIALITY NOTICE: This electronic mail message, including any attachments, is for the intended recipient(s) only. This e-mail and any
attachments might contain information that is confidential, legally privileged or otherwise protected or exempt from disclosure under applicable law. If you
are not a named recipient, or if you are named but believe that you received this e-mail in error, please notify the sender immediately by telephone or return
e-mail and promptly delete this e-mail and any attachments and copies thereof from your system. If you are not the intended recipient, please be aware that
any copying, distribution, dissemination, disclosure or other use of this e-mail and any attachments is unauthorized and prohibited. Your receipt of this
message is not intended to waive any applicable privilege or claim of confidentiality, and any prohibited or unauthorized disclosure is not binding on the
Illinois State Toll Highway Authority. Thank you for your cooperation.

1 EXHIBIT “1”
| Page 37 of 163




I ® DATE (MM/DD/YYYY
ACORD CERTIFICATE OF LIABILITY INSURANCE 04(/24/2013'

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

gttt hﬂﬁ'e‘?" Steve L Webster
DSP Insurance Services PHONE FAX
1900 E Golf Rd Ste 650 | (AIC,No,Ext):  (847) 934-6100 ,*,,ALLNC..No): (847) 934-6186
E-MAIL
Schaumburg IL 60173 | ADDRESS: ) e
INSURER(S) AFFORDING COVERAGE NAIC #
INSURERA : Continental Insurance Co. 35289
INSURED INSURERB: Continental Casualty Company 20443
Cotter Consulting, Inc. -
INSURERC : National Fire Insurance Compan 20478
745 McClintock Drive Suite 130 INSURERD: Valley Forge Insurance 20508
Burr Ridge IL 60527 INSURERE : QBE 11515
INSURERF :
COVERAGES CERTIFICATE NUMBER: Cert ID 23034 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDLISUBR POLICY EFF | POLICYEXP [

LTR TYPE OF INSURANCE 'WVD POLICY NUMBER (MM/DD/YYYY) | (MMDD/YYYY) LIMITS

D X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000

"DAMAGE TO RENTED
CLAIMS-MADE E] OCCUR 5084948653 04/01/2018/04/01/2019| PREMISES (Ea occurrence) | $ 500,000
X | XCU Included MED EXP (Any one person) $ 15,000
PERSONAL & ADV INJURY $ 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
POL PRO-
icy | X | jecT Loc PRODUCTS - COMP/OP AGG | $ 2,000,000
OTHER: $
AUTOMOBILE LIABILITY C(E C;Mmﬁl%e&? AL LIRTT $ 1,000,000
A | X |[ANYAUTO 5084948362 04/01/2018|04/01/2019 BODILY INJURY (Perperson) | $
OWNED SCHEDULED
AUTOS ONLY AUTOS _ BODILY INJURY (Per accident}| $
x | HIRED NON-OWNED PROPERTY DAMAGE s
& | AUTOS ONLY | AUTOS ONLY |_(Per accident)
| $
B | X | UMBRELLALIAB X | OCCUR 5084948412 04/01/2018|04/01/2019 EACH OCCURRENCE $ 5,000,000
EXCESS LIAB CLAIMS-MADE| . AGGREGATE s 5,000,000
DED | X IRETENTIONS 10,000 $
WORKERS COMPENSATION PER | OTH-

C | AND EMPLOYERS' LIABILITY YIN 6024405856 04/01/2018/04/01/2019 X | sTatute | ER
ANYPROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 1,000,000
OFFICERMEMBEREXCLUDED? E NIA
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000

D Valuable Papers/Media 5084948653 04/01/2018{04/01/2019Limit s 250,000

E Professional Liability HUN0000200 04/01/2018/ 04/01/2019 Each Claim and in |g 5,000,000

'the aggregate

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks S le, may be attached If more space is required)

Re: Contract# RR-18-4360 - Systemwide, Construction Management Upon Request. On call and as-needed
Construction Management Services.

Additional insured on General Liability and Auto Liability on a primary and non-contributory basis
when required by written contract: The Illinois State Toll Highway Authority.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

ACCORDANCE WITH THE POLICY PROVISIONS.
The Illinois State Toll Highway Authority

2700 Ogden Avenue AUTHORIZED REPRESENTATIVE

Downers Grove IL 60515

©1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD EXH | B|‘|’ “ 1"
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CNAG3359XX
CNA ‘ (Ed. 04/12)

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

CONTRACTORS EXTENDED COVERAGE ENDORSEMENT
- BUSINESS AUTO PLUS -

This endorsement modifies insurance provided under the following:
BUSINESS AUTO COVERAGE FORM

I. LIABILITY COVERAGE
A. Whols An Insured

name, with your permission, while performing
duties related to the conduct of your business.

50020006250849483623883

CNAB3359XX
(Ed. 04/12)

The following is added to Section I, Paragraph
A.1., Who Is An Insured:

1. a. Any incorporated entity of which the
Named Insured owns a majority of the
voting stock on the date of inception of
this Coverage Form; provided that,

b. The insurance afforded by this provision
A.1. does not apply to any such entity
that is an "insured" under any other
liability "policy" providing "auto” coverage.

2. Any organization you newly acquire or form,
other than a limited liability company,
partnership or joint venture, and over which
you maintain majority ownership interest.

The insurance afforded by this provision A.2.:

a. Is effective on the acquisition or formation
date, and is afforded only until the end of
the policy period of this Coverage Form,
or the next anniversary of its inception
date, whichever is earlier.

b. Does not apply to:

(1) "Bodily injury" or "property damage”
caused by an "accident” that
occurred before you acquired or
formed the organization; or

(2) Any such organization that is an
"insured" under any other liability
"policy" providing "auto" coverage.

3. Any person or organization that you are
required by a written contract to name as an
additional insured is an "insured" but only with
respect to their legal liability for acts or
omissions of a person, who qualifies as an
"insured" under Section Il — Who Is An
Insured and for whom Liability Coverage is
afforded under this policy. If required by
written contract, this insurance will be primary
and non-contributory to insurance on which
the additional insured is a Named Insured.

4. An "employee"” of yours is an "insured" while
operating an "auto” hired or rented under a
contract or agreement in that "employee's"

"Policy," as used in this provision A. Who Is An
insured, includes those policies that were in force
on the inception date of this Coverage Form but:

1. Which are no longer in force; or
2. Whose limits have been exhausted.
Bail Bonds and Loss of Earnings

Section |l, Paragraphs A.2. (2) and A.2. (4) are
revised as follows: ‘

1. In a.(2), the limit for the cost of bail bonds is
changed from $2,000 to $5,000; and

2. In a.(4), the limit for the loss of earnings is
changed from $250 to $500 a day.

Fellow Employee
Section Il, Paragraph B.5 does not apply.

Such coverage as is afforded by this provision.C. ..
is excess over any other collectible insurance.

PHYSICAL DAMAGE COVERAGE
A. Glass Breakage — Hitting A Bird Or Animal -

Falling Objects Or Missiles ’

The following is added to Section lll, Paragraph
A3.:

With respect to any covered "auto,” any deductible
shown in the Declarations will not apply to glass
breakage if such glass is repaired, in a manner
acceptable to us, rather than replaced.

. Transportation Expenses

Section lil, Paragraph A.4.a. is revised, with
respect to transportation expense incurred by you,
to provide:

a. $60 per day, in lieu of $20; subject to
b. $1,800 maximum, in lieu of $600.

. Loss of Use Expenses

Section Ill, Paragraph A.4.b. is revised, with
respect to loss of use expenses incurred by you,
to provide:

a. $1,000 maximum, in lieu of $600.

Copyright, CNA Corporation, 2000. Page 10f3
Includes copyrighted material of the Insurance Services Office used with its permission.

EXHIBIT “1”
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PA NT
CNA CNA PARAMOU

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed
Operations Coverage Endorsement

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
It is understood and agreed as follows:

I.  WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required by
written contract to add as an additional insured on this coverage part, but only with respect to liability for bodily
injury, property damage or personal and advertising injury caused in whole or in part by your acts or omissions, or
the acts or omissions of those acting on your behalf:

A. in the performance of your ongoing operations subject to such written contract; or

B. in the performance of your work subject to such written contract, but only with respect to bodily injury or
property damage included in the products-completed operations hazard, and only if:

1. the written contract requires you to provide the additional insured such coverage; and
2. this coverage part provides such coverage.
IL. Butif the written contract requires:

A. additional insured coverage under the 11-85 edition, 10-93 edition, or 10-01 edition of CG2010, or under the 10-
01 edition of CG2037; or

B. additional insured coverage with "arising out of" language; or
C. additional insured coverage to the greatest extent permissible by law;
then paragraph I. above is deleted in its entirety and replaced by the following:

WHO IS AN INSURED is amended to include as an Insured any person or organization whom you are required by
written contract to add as an additional insured on this coverage part, but only with respect to liability for bodily
injury, property damage or personal and advertising injury arising out of your work that is subject to such written
contract.

. Subject always to the terms and conditions of this policy, including the limits of insurance, the Insurer will not provide
such additional insured with:

A. coverage broader than required by the written contract; or

B. a higher limit of insurance than required by the written contract.

<

. The insurance granted by this endorsement to the additional insured does not apply to bodily injury, property
damage, or personal and advertising injury arising out of:

A. the rendering of, or the failure to render, any professional architectural, engineering, or surveying services,
including:
1. the preparing, approving, or failing to prepare or approve maps, shop drawings, opinions, reports, surveys,
field orders, change orders or drawings and specifications; and
2. supervisory, inspection, architectural or engineering activities; or

B. any premises or work for which the additional insured is specifically listed as an additional insured on another
endorsement attached to this coverage part.

V. Under COMMERCIAL GENERAL LIABILITY CONDITIONS, the Condition entitled Other Insurance is amended to
add the following, which supersedes any provision to the contrary in this Condition or elsewhere in this coverage
part:

CNA75079XX (10-16) Policy No: 5084948653
Page 1 of 2 Endorsement No: 5
Nat'l Fire Ins Co of Hartford Effective Date: 04/01/2018

Insured Name: COTTER CONSULTING, INC.
uqnn
Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permission.EXH l BIT 1
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A PARAMOUNT
CNA oN v

Blanket Additional Insured - Owners, Lessees or
Contractors - with Products-Completed
Operations Coverage Endorsement

Primary and Noncontributory Insurance

With respect to other insurance available to the additional insured under which the additional insured is a named
insured, this insurance is primary to and will not seek contribution from such other insurance, provided that a written
contract requires the insurance provided by this policy to be:

1. primary and non-contributing with other insurance available to the additional insured; or
2. primary and to not seek contribution from any other insurance available to the additional insured.
But except as specified above, this insurance will be excess of all other insurance available to the additional insured.

VL. Solely with respect to the insurance granted by this endorsement, the section entitled COMMERCIAL GENERAL
LIABILITY CONDITIONS is amended as follows:

The Condition entitied Duties In The Event of Occurrence, Offense, Claim or Suit is amended with the addition of
the following:

Any additional insured pursuant to this endorsement will as soon as practicable:
1. give the Insurer written notice of any claim, or any occurrence or offense which may result in a claim;

2. send the Insurer copies of all legal papers received, and otherwise cooperate with the Insurer in the investigation,
defense, or settlement of the claim; and

3. make available any other insurance, and tender the defense and indemnity of any claim to any other insurer or
self-insurer, whose policy or program applies to a loss that the Insurer covers under this coverage part. However,
if the written contract requires this insurance to be primary and non-contributory, this paragraph 3. does not
apply to insurance on which the additional insured is a named insured.

The Insurer has no duty to defend or indemnify an additional insured under this endorsement until the Insurer receives
written notice of a claim from the additional insured.

VII. Solely with respect to the insurance granted by this endorsement, the section entitled DEFINITIONS is amended to -
add the following definition:

Written contract means a written contract or written agreement that requires you to make a person or organization an
additional insured on this coverage part, provided the contract or agreement:

A. s currently in effect or becomes effective during the term of this policy; and
B. was executed prior to:

1. the bodily injury or property damage; or

2. the offense that caused the personal and advertising injury;

for which the additional insured seeks coverage.

Any coverage granted by this endorsement shali apply solely to the extent permissible by law.

All other terms and conditions of the Policy remain unchanged.

This endorsement, which forms a part of and is for attachment to the Policy issued by the designated Insurers, takes effect
on the effective date of said Policy at the hour stated in said Policy, unless another effective date is shown below, and
expires concurrently with said Policy.

CNAT75079XX (10-16) Policy No: 5084 948653
Page 2 of 2 Endorsement No: 5
Nat'l Fire Ins Co of Hartford . Effective Date: 04/01/2018

Insured Name: COTTER CONSULTING, INC.
Copyright CNA All Rights Reserved. Includes copyrighted material of Insurance Services Office, Inc., with its permissiof X H|BIT "1"
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Cotter Consulting, Inc
Contract Number: A RR-18-4360
Proposal Date: 5/11/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18- and ke QMLY
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Contract No.: RR-18-4360 ~ Consultant: Cotter Consulting, Inc

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

14,160.00 $ 45.28 TOTAL DIRECT SALARY § | 641,164.80
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
2.80

Multiplier to be used on this project:
Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 1,795,261.44

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS  $ 94,738.56
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ 450,000.00
Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ 660,000.00
TOTAL SERVICES BY OTHERS §$ 1,110,000.00

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 3,000,000.00

PSB 18-1 and Later ONLY

EXHIBIT “1”
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Contract No.: RR-18-4360 Consultant: Cotter Consulting, Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http:/iwww2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps://www.illinoistoliway.com/documents/20184/238673/L.G TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. "~ ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and ltemized) $ 94,738.56

Rev. 5/2018 | PSB 18-1 and Later ONLY

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem State Rate (Maximum)

Lodging State Rate (Maximum)

Air Fare Coach Rate with 2 weeks advance

purchase

Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost

Tolls Actual Cost

Overtime Premium portion

Film and Film Processing** Actual Cost

Overnight Delivery/Postage Courier Service Actual Cost

Copies of Deliverables and Mylars Actual Cost

Specific Insurance — required for project Actual Cost

- CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments — Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering :

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase Il normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
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LLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates
http://www2.illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

o **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
.Leased / Company-Owned Vebhicles (does not include
personal vehicles, not owned by the company) " $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm's policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.:

RR-18-4360 Consultant:

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Cotter Consulting, Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Joseph Hunn

Brian Steckel, Adam Roths, Gerald A. Mahnke, Jose Montesinos

Samuel O'Neil

Michael Barkley, Jr (Materials Coordinator)

Technician Il

PSB 18-1 and Later ONLY
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gl cotter

Joseph Hunn, PE » Project Manager
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CONSULTING

Brian Steckel - Resident Engineer
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Adam Roths, PE - Resident Engineer
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Gerald A. Mahnke, PE « Resident Engineer
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Jose Montesinos, PE - Resident Engineer
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& cotter

Samuel O'Neil, EIT - Documentation Technician
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CONSULTING
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, Ir. « Materials Coordinator
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EXHIBIT F
Contract No. RR-18-4360
Cotter Consulting, Inc
SCOPE OF SERVICES

Cotter Consulting, Inc will provide Construction Management services for the projects on an as-needed basis. As
this is a Construction Upon Request Contract, no specific Scope of Services have been identified.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. RR-18-4360
Cotter Consulting, Inc
CURRENT OBLIGATIONS FOR PROJECT

Rout;: Job Work Scope & Description of Project STJZT:&I:;(::E :rl:d‘ F.I?: g:ré‘:::i;g E;t:t‘;att;f)d
Extra Work Orders) Completion

1-88 RR-13-4117 Ramp Reconstruction $890,000.00 $889,000.00 3/1/2019

CUR 9189 CM Upon Request — Var Locations $584,000.00 $40,000.00 5/1/2018

CUR 4293 (Sub to SE3) Var Locations $260,000.00 $250,000.00 10/1/2019

IDOT Var Var PTB 175 Various Locations $350,000.00 < $40,000.00 8/1/2018

Milwaukee Ave PACE (sub to TranSystems) $45,000.00 $40,000.00  6/1/2018

Metra North Line (sub to V3) $1,228,000.00 $500,000.00  10/1/2020

95th St Station CTA (sub to Jacobs) $1,003,000.00 $250,000.00 12/31/2018

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-18-4360 Consultant: Cotter Consulting, Inc

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 SE3 LLC 6

Direct Labor $ 274995.11 Direct Labor

Direct Costs 3 25,004.89 Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) $ 300,000.00 Total this Subconsultant (UL.C) $ -
2 Cheri K. Lewis Engineers, LLC dba CKL Engineers LLC 7

Direct Labor $ 109,592.00 Direct Labor

Direct Costs 3 40,408.00 Direct Costs $ -

Services by Others
Additional Services **

Total this Subconsultant (ULC)

—— e

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Totat this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsuitant (ULC)

** Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $ 450,000.00
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$ 450,000.00

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services): 15.00%
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services): 15.00%
‘ . Harn
Rev. 5/2018 ng(1|g-|1| aBnc! Iater LY
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Project No. RR-18-4360 Consultant: Cotter Consulting, inc

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQOT DBE/MBE/WBE)

1 H.W. Lochner, Inc 6

Direct Labor 3 427,195.13 Direct Labor

Direct Costs 3 22,804.87 Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsuitant (ULC) $ 450,000.00 Total this Subconsultant (ULC) $ -
2 Juneau Associates, Inc., P.C. 7

Direct Labor 3 86,016.00 Direct Labor $ -

Direct Costs 3 3,984.00 Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** $ -

Total this Subconsuitant (ULC) $ 90,000.00 Total this Subconsultant (ULC) 3 -
3  Chicago Testing Laboratory, inc. 8

Direct Labor $ 51,067.80 Direct Labor 3 -

Direct Costs 3 8,932.20 Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsuitant (ULC) $ 60,000.00 Total this Subconsultant (ULC) $ -
4  Bravo Company Engineering, Inc 9

Direct Labor $ 56,851.20 Direct Labor $ -

Direct Costs 3 3,148.80 Direct Costs $ -

Services by Others - $ - Sérvices by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (UL.C) 8 60,000.00 Total this Subconsuitant (ULC) $ -
5 10

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant {ULC) $

** pdditional services funds require prior authorization before use TOTAL Non-DBE/MBE/WBE Subconsuitants: $ 660,000.00
TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -
TOTAL Aliowable Fee Non-DBE/MBE/WBE Subconsultants: $ 660,000.00

Rev. 6/2018
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consuitant Name: Bravo Company Engineering, Inc
Contract Number: RR-18-4360
Proposal Date: 5/11/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.. @ RR-18-4360 Consultant: 'Bravo Company Engineering, Inc

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

432.00 $ 47.00 TOTAL DIRECT SALARY § 20,304.00
(Total Work Hours _ (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 56,851.20

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 3,148.80

C. SERVICES BY OTHERS 4 : o s

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consuitant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ : -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) , $ 60,000.00

Rev. 5/2018 ) PSB 18-1 and Later ONLY
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Contract No.: RR-18-4360 Consultant: Bravo Company Engineering, Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:./Amwww?2 illinois.gov/icms/Employees/travel/Pages/T ravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www illinoistoliway.com/documents/20184/238673/L.G TOL

LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3
C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 3,148.80

Rev. 5/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Dierh
Lodging
Air Fare

Vehicles
Mileage
Vehicle Rental
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company)
Vehicle Half-day Rate
Parking
Tolls
Overtime
Film and Film Processing**
Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars
Specific Insurance — required for project
CADD
Monuments — Permanent
Payment for Newspaper Ads
Web Site ‘
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions
Recording Fees
Courthouse Fees
Testing of Soil Samples
Lab Services (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks, v
pavement cores)
Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)
Specialized equipment — on an as needed basis with prior
approval
Traffic Systems
Storm sewer cleaning and televising
Traffic control and protection
Aerial photography and mapping
Utility exploratory trenching

State Rate (Maximum)

State Rate (Maximum)

Coach Rate with 2 weeks advance
purchase

State Rate* (Maximum)
$55/day (Maximum)

$65/day
$32.50/half day
Actual Cost
Actual Cost
Premium portion
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Costs (Maximum of $15.00/Hr)
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

e **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication ’ Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an gllowable cost
e Cell phones are now an unallowable direct cost
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.:

RR-18-4360 Consultant: Bravo Company Engineering, Inc

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name;

Classification:

Name:

Classification:

Name:

Classification:

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. RR-18-4360
Bravo Company Engineering, Inc
SCOPE OF SERVICES

Provide construction inspection in accordance with the latest version of the Tollway's Construction Manager's
Manual.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
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EXHIBIT G
Contract No. RR-18-4360
Bravo Company Engineering, Inc
CURRENT OBLIGATIONS FOR PROJECT

Route & Job oy . Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
RR-16-4277 CM Services for 1-94, MP 21.85 to 25.2 TBD TBD
RR-17-4313 CM Services for I-88, MP126.9 to 139.1 . TBD TBD
RR-18-9013 CM Upon Request, Non Roadway $75,000.00 $75,000.00 TBD
Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-18-4360 Consultant: Bravo Company Engineering, Inc

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

** Additional services funds require prior authorization before use

Rev. 5/2018

6

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others ~

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
7

Direct Labor Direct Labor

Direct Costs Direct Costs -

' S;rvices by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3
8

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) 3
9

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Tota! this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3
10

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: _$
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT. o b
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Project No. RR-18-4360

Consultant:

Bravo Company Engineering, Inc

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants. ;

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor
Direct Costs

Services by Others

A €A {eA (D

Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor
Direct Costs

Services by Others

& & R [
'

Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

e (62 (A |0

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

A &5 en D

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

A €2 1A 1D

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

A A [en |

TOTAL Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “1”
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Contract Information She»et

Complete the following information and it will be populated on every exhibit.

Consultant Name: CKL Engineers LLC
Contract Number: RR-18-4360
Proposal Date: 5/11/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: RR-18-4360 Consultant: CKL Engineers LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,030.00 $ 38.00 TOTAL DIRECT SALARY $ 39,140.00
(Total Work Hours (Average Hourly ) )
from Exhibit A) Rate )
Multiplier to be used 'on this project: 2.80

Allowable Multipﬁer = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $ 109,592.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ | 40,408.00

C. SERVICES BY OTHERS

Total Allowable Fge DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ . -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsuitants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) : | $ 150,000.00

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-18-4360 Consultant: CKL Engineers LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www2 illinois.govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps.//mww.illinoistoliway.com/documents/20184/238873/LG TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 40,408.00

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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~ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem State Rate (Maximum)

Lodging State Rate (Maximum)

Air Fare Coach Rate with 2 weeks advance

purchase

Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost

Tolls Actual Cost

Overtime Premium portion

Film and Film Processing** Actual Cost

Overnight Delivery/Postage Courier Service Actual Cost

Copies of Deliverables and Mylars Actual Cost

Specific Insurance —required for project Actual Cost

CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments — Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Rendering

& AV Equipment/Transcriptions Actual Cost
Recording Fees Actual Cost
Courthouse Fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase Il normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost
Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost
Specialized equipment — on an as needed basis with prior

approval Actual Cost
Traffic Systems Actual Cost
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost

EXHIBIT “1”
Page 90 of 163




ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates
htip://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

o **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs. :

‘e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones - Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an agllowable cost
e Cell phones are now an unallowable direct cost ,
e For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.:

RR-18-4360 Consultant: CKL Engineers LLC

Project Principayl:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY
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EXHIBIT F
Contract No. RR-18-4360
CKL Engineers LLC
SCOPE OF SERVICES

CKL will provide Construction Observation services for the project on an as-needed basis. As this is a
Construction Upon request Contract, no specific Scope of Services have been identified.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. RR-18-4360
CKL Engineers LLC
CURRENT OBLIGATIONS FOR PROJECT
. Fee (Including all N Estimated
ROUt;o& Job Work Scope & Description of Project. Suppiementals and FTe: g:g::::;g Date of
) Extra Work Orders) Completion
RR-14-5704 Construction Management Services Upon $225,000.00 $23,000.00  2/19/2018
I-17-4309 Tri State Tollway Advanced MOT $87,000.00 $87,000.00 2/1/2021
RR-16-9189 Systemwide Facilities Construction $125,000.00 $125,000.00 12/18/2018
Management Services
I-16-4266 IL 53/IL 120 Environmental Impact $83,512.00 - $70,000.00 12/18/2018
Statement '
Rev. 5/2018 PSB 18-1 and Later Q:Nl7
, EXHIBIT
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Contract No.: RR-18-4360 CKL Engineers LLC

Consultant:

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsuitant (ULC) $ Total this Subconsultant (ULC) $
2 7

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ Total this Subconsultant {ULC) 3
3 8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs -

Services by Others $ - Services by Others -

Additional Services ** $ - Additional Services ** -

Total this Subconsultant (ULC) $ Total this Subconsultant (ULC) $
4 9

Direct Labor Direct Labor

Direct Costs $ - Direct Costs -

Services by Others $ - Services by Others -

Additional Services ** $ - Additional Services ** -

Total this Subconsultant (ULC) $ Total this Subconsultant (ULC) $
5 10

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs -

Services by Others $ - Services by Others -

Additionat Services ** 3 - Additional Services ** -

Total this Subconsultant (ULC) $ Total this Subconsultant (ULC) 3

** Additional services funds require prior authorization before use

Rev. 5/2018

TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $

DBE/MBE/WBE Percentage of Total Fee (includes Additidnal Services):

DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXEBIT oy
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Project No.

RR-18-4360

Consultant:

CKL Engineers LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

6

Direct Labor Direct Labf:r

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
7

Direct Labor Direct Labor 3 -

Direct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Services ** 3 hd

Total this Subconsuitant (ULC) 3 - Total this Subconsuttant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** 3$ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - . Additional Services ** $ -

Totat this Subconsultant (ULC) $ - Total this éubconsultant (ULC) $
10

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $

Rev. 512018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIL. oLy
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Chicago Testing Laboratory, Inc.
Contract Number: RR-18-4360
Proposal Date: 5/11/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18- IBIFT ONLY
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Contract No.: RR-18-4360 Consultant: Chicago Testing Laboratory, inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

450.00 $ 40.53 , TOTAL DIRECT SALARY § 18,238.50 .
(Total Work Hours (Average Hourly .
from Exhibit A) Rate )
Muitiplier to be used on this project: 2.80

Aliowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $ 51,067.80

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 8,932.20

C. SERVICES BY OTHERS

Total Aliowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _§ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 60,000.00

Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-18-4360 Consultant: Chicago Testing Laboratory, Inc.

EXHIBIT D 7
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http.//www2 . illincis. govicms/Emplovees/travel/Pages/TravelReimbursement aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https://www.illinoistoliway.com/documents/20184/238673/L.G TOL

LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3
C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) % 8,932.20

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem
Lodging
Air Fare

Vehicles
Mileage
Vehicle Rental
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company)
Vehicle Half-day Rate
Parking
Tolls
Overtime ,
Film and Film Processing**
Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars
Specific Insurance — required for project
- CADD
Monuments — Permanent
Payment for Newspaper Ads
Web Site
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions
Recording Fees
Courthouse Fees
Testing of Soil- Samples
Lab Services (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)
Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.) .
Specialized equipment — on an as needed basis with prior
approval
Traffic Systems
Storm sewer cleaning and televising
Traffic control and protection
Aerial photography and mapping
Utility exploratory trenching

State Rate (Maximum)

State Rate (Maximum)

Coach Rate with 2 weeks advance
purchase

State Rate* (Maximum)
$55/day (Maximum)

$65/day
$32.50/half day
Actual Cost
Actual Cost
Premium portion
Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Costs (Maximum of $15.00/Hr)

Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

o  *website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

® **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at

actual costs.

¢ On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio ' Actual Cost

Vehi'cles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
-Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) " $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) ~ Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
¢ Cell phones are now an unagllowable direct cost
- 'e  For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.:

RR-18-4360 Consultant: Chicago Testing Laboratory, Inc.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

EXHIBIT E - KEY PROJECT PERSONNEL

Sachin Patel

Materials Technician Il

PSB 18-1 and Later ONLY
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. Chicago Testing
: j' Laboratory, Inc.

Sachin Patel
Project Role: Materials Technician

e T
Testing e Inspection e Training ® Consulting ¢ Research Geotechnicq_-}age 108 of 163




EXHIBIT F
Contract No. RR-18-4360
Chicago Testing Laboratory, Inc.
SCOPE OF SERVICES

see attachment

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Exhibit F

Scope of Services

Chicago Testing Laboratory, Inc.
Prime: Cotter Consulting RR-18-4360

Quality Assurance (Oversight) Inspection of Other Construction Materials

Chicago Testing Laboratory, Inc. Inspectors shall represent the Tollway and the Prime Consultant by
performing quality assurance (oversight) inspection of other construction materials on the above
referenced project as assigned by the Prime consultant. As appropriate, personnel will be qualified and
provide support to the Prime Consultant where necessary to inspect/test the following:

Hot Mix Asphalt

Portland Cement Concrete
Precast Concrete

Soils

Aggregates and other materials

OrON =

Chicago Testing Laboratory will also provide laboratory testing (as outlined below) of the above listed
materials in CTL’s approved laboratory or an acceptable equivalent.

Trench Backfill

Embankment

Proctor Test

Soils Classification
Soils Laboratory Testing Plasticity Index
B Particle Size Analysis

Tensile Strength Ratio TSR Test, complete

Ignition Extraction

Hot Mix Extractions -
Reflux Extraction

HMA Theoretical and Bulk Gravity
Determination

SUPERPAVE & SMA Gmm and Gmb

HMA Core Samples Bulk Specific Gravity of Cored specimens

Compressive Strength Testing of Grout Grout Cube Testing

Mixture Design Verification Mix Design Verification Testing & Analysis

Aggregates Particle Size Classification Gradation Analysis

EXHIBIT “1”
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EXHIBIT G
Contract No. RR-18-4360
Chicago Testing Laboratory, Inc.
CURRENT OBLIGATIONS FOR PROJECT
Fee (Including all - Estimated
Rout;o& Job Work Scope & Description of Project Supplementals and F.I?: ::::::::jg Date of

) Extra Work Orders) Completion

RR-16-9189 Materials Testing Sub/CUR $124,000.00 $10,000.00 4/30/2018

RR-16-4254 Materials Testing Sub/CUR $257,595.00 $257,595.00  12/1/2018
Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-18-4360

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

Consultant:

Chicago Testing Laboratory, Inc.

EXHIBIT H - SERVICES BY OTHERS

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** 3 -

Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) $
2 7

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** $ -

Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) $
3 8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ = Total this Subconsultant {ULC) $
4 9

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3
5 10

Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

** Additional services funds require prior authorization before use

Rev. 5/2018

TOTAL DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXRIRI e iy
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Project No. RR-18-4360

Consultant:

Chicago Testing Laboratory, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 52018

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

A (A (A [P

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

€A n h R

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

€A [ A [eh

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

& A A [P

TOTAL Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBIT “

PSB 18-1 and Later ONLY
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: HW. Lochner, Inc
Contract Number: RR-18-4360
Proposal Date: 5/1172018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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Contract No.: RR-18-4360 Consultant: H.W. Lochner, Inc

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

3,017.00 3 50.57 TOTAL DIRECT SALARY §

152,569.69

(Total Work Hours (Average Hourly
from Exhibit A) Rate )

Muitiplier to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER $

427,195.13

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $

22,804.87

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$

D. ADDITIONAL SERVICES (prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE {Upper Limit of Compensation) : $

450,000.00

Rev. 5/2018 PSB 18-1 and Later ONLY

EXHIBIT “1”
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Contract No.: RR-18-4360 Consultant: H.W. Lochner, Inc

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
 hitp:/www?2 illinois.govicms/Employees/travel/Pages/TraveiReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps://www.illinoistolliway.com/documents/20184/238673/LG _TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 22,804.87

Rev. 5/2018 _ PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem State Rate (Maximum)

Lodging State Rate (Maximum)

Air Fare Coach Rate with 2 weeks advance

purchase

Vehicles
Mileage State Rate* (Maximum)
Vehicle Rental $55/day (Maximum)
Leased / Company-Owned Vehicles (does not include '
personal vehicles, not owned by the company) $65/day
Vehicle Half-day Rate $32.50/half day
Parking Actual Cost

Tolls Actual Cost

Overtime Premium portion

Film and Film Processing** Actual Cost

Overnight Delivery/Postage Courier Service Actual Cost

Copies of Deliverables and Mylars Actual Cost

Specific Insurance - required for project Actual Cost

- CADD

Actual Costs (Maximum of $15.00/Hr)

Monuments — Permanent Actual Cost

Payment for Newspaper Ads Actual Cost

Web Site Actual Cost

Facility Rental for Public Meetings & Exhlblts/Rendermg :

& AV Equipment/Transcriptions “Actual Cost

Recording Fees Actual Cost

Courthouse Fees Actual Cost

Testing of Soil Samples Actual Cost

Lab Services (excluding Phase Ill normal construction

inspection such as beam breaks, cylinder breaks,

pavement cores) Actual Cost

Equipment rental specific for project (snooper for bridge

inspection, noise meter, etc.) Actual Cost

Specialized equipment — on an as needed basis with prior

approval Actual Cost

Traffic Systems Actual Cost

Storm sewer cleaning and televising Actual Cost

Traffic control and protection Actual Cost

Aerial photography and mapping Actual Cost
Actual Cost

Utility exploratory trenching

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

. *websit‘e for State Reimbursement Rates
http://www2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

¢ **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.” '

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
" 2-way Radio ' Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls \ $55/day (Maximum)
-Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company)  S65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site ,

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
e Cell phones are now an unallowable direct cost
- @ For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance. ’
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Contract No.: RR-18-4360

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:
Documentation Engineer:
Project Civil Engineer:
Project Structural Engineer:
Project Drainage Engineer:
Senior Engineer:

Others: | Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 5/2018

Consultant: H.W. Lochner, Inc

EXHIBIT E - KEY PROJECT PERSONNEL

Michael Hachigian

Greg Dieter

Senior Technician

PSB 18-1 and Later ONLY
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LOCHNER

Michael Hachigian

Resident Engineer
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Michael Hachigian

Assistant Resident Engineer

LOCHNER
EXHIBIT “1”
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LOCHNER

Greg Dieter

Construction Engineer

EXHIBIT “1”
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Greg Dieter

Community Infrastructure Contracts (CIC) Pro;

OGINFR
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EXHIBIT F
Contract No. RR-18-4360
H.W. Lochner, Inc
SCOPE OF SERVICES

HW Lochner will provide Construction Management services for the projects on an as-needed basis.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT G
Contract No. RR-18-4360
H.W. Lochner, Inc
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all - Estimated
Rout;o& Job Work Scope & Description of Project Supp:en:;en’taléJ and F:: BR:rE::::Lg Date of
) Extra Work Orders) Completion
[ri-State 1-29: Design of new bridges $13,374,629.00 $7,962,000.00 3/31/2020
Tarious I-16-9 Canopy Lighting systemwide : $368,000.00 $75,000.00 8/1/2019
xmorial [-88 F Roadway and Bridge Rehabiliation $475,000.00 $475,000.00 12/31/2019
te I-294 RR-1Bridge Patching Mile Long Bridge $695,140.00 $309,534.00 12/31/2018
Tri-State I-94 Grand Avenue interchange improvements $411,959.00 $144,254.00  7/31/2018
Rev. 5/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-i8—4360

Consultant:

H.W. Lochner, Inc

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services “*

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC}

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 5/2018

6
$ -

7
$ -

8
$ -

9
$ -

10
$ -

Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs 3 -
Services by Others $ -
Additional Services ** 3 -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others -
Additional Services ** -

Total this Subconsuitant (ULC) $
Direct Labor

Direct Costs 3 -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC) 3
Direct Labor

Direct Costs 3 -
Services by Others $ -
Additional Services ** $ -

Total this Subconsuitant (ULC) $

TOTAL DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services DBE/MBE/WBE Subconsuitants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT. A0,
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Project No.

RR-18-4360

Consultant:

H.W. Lochner, Inc

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

6

Direct Labor Direct Labor

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor 3 - Direct Labor $ -

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
10

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $

Rev. 52018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXEIRIT iy
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Contract Information Sheet

Cbmplete the following information and it will be populated on every exhibit.

Consultant Name: Juneau Associates, Inc., P.C.
Contract Number: RR-18-4360
Proposal Date: - 5/11/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website
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| Contract No.: RR-18-4360 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

600.00 $ 51.20 TOTAL DIRECT SALARY § 30,720.00
(Total Work Hours (Average Hourly '
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 86,016.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 3,984.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE {Upper Limit of Compensation) $ 90,000.00
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: RR-18-4360 Consultant: Juneau Associates, Inc., P.C.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp://mww?2. illinois. govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps://Awww.illinoistollway.com/documents/20184/238673/.G TOL
LWAY XX ALLOWABLEDIRECTCOSTS 12132013 PDF/b3dab3

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 3,984.00

Rev. 5/2018 PSB 18-1 and Later ONLY
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem
Lodging
Air Fare

Vehicles
Mileage
Vehicle Rental
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company)
Vehicle Half-day Rate
Parking
Tolls
Overtime
Film and Film Processing**
Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars
Specific Insurance — required for project

- CADD

Monuments — Permanent
Payment for Newspaper Ads

-Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions '
Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase lil normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)

Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)

Specialized equipment — on an as needed basis with prior
approval

Traffic Systems

Storm sewer cleaning and televising

Traffic control and protection

Aerial photography and mapping

Utility exploratory trenching

State Rate (Maximum)

State Rate (Maximum)

Coach Rate with 2 weeks advance
purchase

State Rate* (Maximum)
$55/day (Maximum)

$65/day
$32.50/half day
Actual Cost

Actual Cost

Premium portion
Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Costs (Maximum of $15.00/Hr)

Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

e *website for State Reimbursement Rates
http://www2.illinois.gov/cms/Emplovees/travel/Pages/TravelReimbursement.aspx

e **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at
actual costs.

o On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1” |
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones : Unallowable
Radio Communication Actual Cost
2-way Radio Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
-Leased / Company-Owned Vehicles (does not include ‘ '
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential : Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
¢ Cell phones are now an unallowable direct cost
® For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees -
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.

EXHIBIT “1”
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Contract No.:

RR-18-4360 Consultant: Juneau Associates, Inc., P.C.

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

_Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY
EXHIBIT “1”
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EXHIBIT F
Contract No. RR-18-4360
Juneau Associates, Inc., P.C.
scoPg OF SERVICES

Perform construction engineering services (inspection and land surveying) on an assigned basis in accordance
with the the latest version of the Tollway's Construction Managers Manual.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
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EXHIBIT G
Contract No. RR-18-4360
Juneau Associates, Inc., P.C.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all . Estimated

Routﬁo& Job Work Scope & Description of Project Supplementals and F.I?: BR:::::LZQ Date of
) Extra Work Orders) Completion
RR-13-4117 Reagan Memorial Tollway, Roadway $44,000.00 $44,000.00 5.31.2019

Reconstruction, East West Connector.
Construction Management Services
1-16-4283 Jane Addams Memorial Construction $100,000.00 $100,000.00 12.31.2018
Management Upon Request. On-call and as- ‘
needed construction management

RR-16-9197 Systemwide Design Services Upon Request $100,000.00 $ $67,660.31  12.31.2018
Non Roadway. On-call and as-needed
Phase II Engineering
1-17-4675 Elgin O'Hare Western Access, Jane $93,100.00 $66,308.50 8.31.2020

Addams Memorial Tollway System
Interchange (Eastbound Collector
Distributor Road). Phase IT Engineering
RR-16-4252 Construction Management - Systemwide, $60,000.00 $60,000.00 6.01.2018
Maintenance Facilities, Construction
Management Services Upon Request

[-15-4656 Design Services-EOWA, 1-294 to I-90 Tri- $490,000.00 $371,516.15  6.01.2018
State and Franklin/Green Street
RR-14-4200 Surveying - Maintenance Facilities, $18,900.00 $8,380.92 12.31.2017
Construction Management Upon Request. '
1-17-4301 Tri-State Tollway, Roadway $212,000.00 $212,000.00 10.31.2021

Reconstruction, St Charles Road (M.P.
32.3) to North Avenue/Lake Street (M.P.

1-17-4308 Tri-State Tollway, ITS & Lighting $152,000.00 $151,355.00 12.31.2022
Installation, 95th Street (M.P. 17.8) to k
Balmoral Avenue (M.P. 40.0). Phase II
Engineering Services

[-17-4309 Tri-State Tollway, Advanced MOT $29,000.00 $29,000.00  12.31.2021
Rehabilitation, 95th Street (M.P. 17.8) to
East West Connector (M.P. 29.1)

1-17-4310 Tri-State Tollway, Advanced MOT $15,000.00 $15,000.00  12.31.2022
Rehabilitation,East West Connector (M.P. ‘
29.1) to Balmoral Avenue (M.P. 40.0).

RR-17-4292 Systemwide, Veterans Memorial Tollway, $22,074.00 $22,074.00 8.31.2018

Pavement Preservation

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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RR-16-4281 Tri-State Tollway, 159th Street Bridge $50,000.00 $50,000.00  2.28.2019
Reconstruction, M.P. 6.3. Construction '
Management Services

RR-17-4312 Reagan Memorial Tollway, Pavement and $50,000.00 $50,000.00 8.31.2018
Structural Preservation and Rehabilitation,
M.P. 123.4 (IL Route 59) to M.P. 126.9
(East of Washington Street). :

I-17-4315 Tri-State Tollway, Construction $150,000.00 $13,347.00 9.30.2022

Management Upon Request. Phase III
Engineering Services

Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”

Page 144 of 163




Contract No.: RR-18-4360

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires “Services by Others", they must

Consdtiltant:

Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** . $ -

Total this Subconsultant (ULC)

Direct Labor

Direct Costs $ -

Services by Others
Additional Services ** % -

Total this Subconsultant (ULC)

10

Direct Labor

Direct Costs

Services by Others 3 -

Additional Services ** 3 -

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 52018

Direct Labor

Direct Costs $ -
Services by Others 3 -
Additional Services ** $ -

Total this Subconsultant (ULC) ' $
Direct Labor

Direct Costs 3 -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs 3 -
Services by Others $ -
Additional Services ** $ -

Total this Subconsuitant (ULC) $
Direct Labor

Direct Costs -
Services by Others -
Additional Services ** 3 -

Total this Subconsultant (ULC) $
Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** 3 -

Total this Subconsultant (ULC) 3

TOTAL DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXRUIBI atedotv
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Project No. RR-18-4360

Consultant:

Juneau Associates, Inc., P.C.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsuiltant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

. Direct Labor
Direct Costs
Services by Others
Additional Servic’es **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Seﬁices e

Total this Subconsultant (ULC)

Direct Labor
Direct Costs

Services by Others

& (v |e&o |
'

Additional Services **

Total this Subconsultant (ULC)

** Additional services funds require prior authorization before use

Rev. 52018

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

& {4 lep [P
'

10

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

TOTAL Non-DBE/MBE/WBE Subconsuitants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

EXHIBI T iy
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: SE3, LLC
. Contract Number: RR-18-4360
Proposal Date: 5/11/2018

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18ghadppier PNLY
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Contract No.: RR-18-4360 Consultant: SE3, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

2,306.00 $ 42.59 TOTAL DIRECT SALARY § 98,212.54
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 274,995.11

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 25,004.89

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _$ » -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)

ADDITIONAL SERVICES (éubconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (Upper Limit of Compensation) $ 300,000.00
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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Contract No.: RR-18-4360 Consultant: SE3, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http:/iwvww? illinois. govicms/Employees/travel/Pages/T ravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below
https.//www.illinoistollway.com/documents/20184/238673/LG TOL
LWAY XX ALLOWARBLEDIRECTCOSTS 12132013.PDF/b3dab3

C. OVERTIME PREMIUM

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
None
TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 25,004.89
Rev. 5/2018 PSB 18-1 and Later ONLY
EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

10.01.2013

Effective for contracts awarded on or after October 1, 2013; the following costs are allowable when
requested by the Department and included in the contract. The costs are allowable when it is
customary for the firm to bill for the cost and it can be itemized in the firm’s billing and accounting

systems.

Per Diem
Lodging
Air Fare

Vehicles
Mileage
Vehicle Rental’
Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company)
Vehicle Half-day Rate
Parking
Tolls
Overtime
Film and Film Processing**
Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars
Specific insurance — required for project
- CADD
Monuments — Permanent
Payment for Newspaper Ads
Web Site
Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions
Recording Fees
Courthouse Fees
Testing of Soil Samples
Lab Services (excluding Phase Ill normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores)
Equipment rental specific for project (snooper for bridge
inspection, noise meter, etc.)
Specialized equipment — on an as needed basis with prior
approval
Traffic Systems :
Storm sewer cleaning and televising
Traffic control and protection
Aerial photography and mapping
Utility exploratory trenching

State Rate (Maximum)

State Rate (Maximum)

Coach Rate with 2 weeks advance
purchase

State Rate* (Maximum)
$55/day (Maximum)

$65/day
$32.50/half day
Actual Cost
Actual Cost
Premium portion
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Costs (Maximum of $15.00/Hr)
Actual Cost
Actual Cost -
Actual Cost

“Actual Cost

Actual Cost
Actual Cost
Actual Cost

Actual Cost

Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

s *website for State Reimbursement Rates
http://www?2.illinois.gov/cms/Employees/travel/Pages/TravelReimbursement.aspx

* **Use of digital cameras verses film cameras is encouraged when firms own digital cameras and
the discussion of their use will be part of the negotiations. Film & copies will be reimbursed at

actual costs.

e On all agreements authorization after January 1, 2005, GPS Equipment is considered a “tool of
the trade.”

EXHIBIT “1”
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ALLOWABLE DIRECT COSTS

Construction Inspection

Construction Inspection Communications:

Cell Phones Unallowable
Radio Communication Actual Cost
2-way Radio ' Actual Cost

Vehicles (Only for Vehicles assigned to project)

Rental (Daily Rate Only) - Including Tolls $55/day (Maximum)
-Leased / Company-Owned Vehicles (does not include
personal vehicles, not owned by the company) $65/day

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week.

Shift Differential Actual Cost based on firm policy

**Extended Stay Status applies to individuals on the projeét over 20 Consecutive working days. The
decision whether individuals will stay over the weekend will be made after the Contractor’s schedule is
available and shall be made jointly by the Consultant Liaison and the IDOT Resident.

NOTES:
e Parking is now an allowable cost
¢ Cell phones are now an unallowable direct cost :
~® For CSE contracts, beam and cylinder breaks are not reimbursable. Overtime to employees
traveling to and from the site will be allowed depending on the firm’s policy and limited to the
Tollway’s CSE Manual allowance.
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Contract No.:

RR-18-4360 ~ Consultant:

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 5/2018

Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

SE3, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

Emily J. Columbia

Staff Engineer/Documentation Engineer

PSB 18-1 and Later ONLY
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Emily J. Columbia

<11 1Hejjals
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Emily J. Columbia
Staff Engineer
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EXHIBIT F
Contract No. RR-18-4360
SE3, LLC
SCOPE OF SERVICES

SE3 will provide Construction Observation services for the project on an as-needed basis. As this is a
Construction Upon Request Contract, no specific Scope of Services have been identified.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY
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EXHIBITG
Contract No. RR-18-4360
 SE3, LLC
CURRENT OBLIGATIONS FOR PROJECT

Fee {including all - Estimated
Rout;:. Job Work Scope & Description of Project Supplementals and i?::’;::g:? Date of
’ ‘ Extra Work Orders} Completion
PTB 159/11 .|US 45 fromIL 132 to Washington St. $80,346.25 $80,346.25 7/31/19
Ph Vari G tri
P-91-346-15 || "2se | Various Geometrics Program $205,811.16 $36,688.97 5/31/19
Management . .
RR-16-4265 |[Central Tri-State, DCM Contract $13,199,799.56 $12,135,293.91 | 4/1/23
D-91-008-14 IL 47 from Charles Road to North of Il Route 8D 8D 8D
120, Phase Il
D-91-199-16 [Various-Various T8D TBD T8D
MO-17-1238 |SW PRMS $161,000.00 $161,000.00 TBD
P-92-017-10 1-280 over the Mississippi River near Milan, 8D 8D 8D
Phasel/Il
P-91-119-14 |Various/Various Phase 1 $103,566.18 $13,425.02 8/27/19
RR-16-9189 |[ISTHA PSB 16-1 CUR $248,000.00 $36,133.92 12/30/18
RR-13-4117 |Reagan Memorial East West Connector CM $213,000.00 $213,000.00 5/31/19
1-17-4304 ISTHA |-294 DUR $400,000.00 $400,000.00 10/31/22
ISTHA [-294 ITS & Light Install, 95th St to
1-17-4308 S &Light Install, 95th St to $250,346.17 $250,181.14 | 12/31/22
- |Balmoral
1-17-4315 ISTHA 1-294 CUR $250,000.00 $250,000.00 9/31/22
A I -
1-17-4674 EOWA Westbound Collector Distributor Rd $224,250.00 $222.703.40 11/3/19
Phase |
ide Design Servi R )
RR-16-4276 i}’]it:enl‘lw'de esign Services Upon Request $100,000.00 $93,807.97 5/31/19
1-11-4013 PMO $62,057.50 $7,090.45 3/31/18
1-17-4296 ISTHA 1-294 Recon, 95th St. to LaGrange RD $450,796.11 $425,959.66 11/30/22
C-93-006-18 [Const. Inspection for US 34 $243,414.00 $243,414.00 9/30/20
D-91-434-12 |Master Agreement $400,000.00 $21,637.07 3/31/19
D-91-466-14 |PTB 173/12 Various Traffic Signal Design $600,000.00 $548,142.69 '12/31/20
RR-17-4293 |SW CUR $2,000,000.00 $1,971,821.58 12/31/21
[-15-4654 ISTHA PSB 15-2 EOWA $325,000.00 $11.39 2/30/19
W istri R !
1-17-4675 lE}C\JaS:IIIEastbound Collector Distributor Rd $92,500.00 $92,500.00 12/31/19
PTB 164/4 US 45 (Milburn Bypass)Phase 1| $263,568.25 $11,166.74 12/3/17
RR-13-4116 |I-88, Reconstruction, York to [-290 $297,429.43 $11,381.57 9/30/17
RR-16-4256 |I-355 Butterfield to Army Trail $355,483.53 $168,280.11 / 8/31/22
RR-16-4255 |I-355 S. of I-55 Butterfield $653,569.90 $170,269.51 11/30/22
RR-17-4295 |1-355S of I-55 Butterfield CM Services TBD TBD 10/31/19
I-17-4297  |ISTHA I-294 Recon, 75th ST to I-55 $815,114.79 $810,032.09 10/31/22
P-91-120-14 |Various Phase | TBD TBD T8D
RR-14-4223 |Central Tri-State Tollway Master Plan $1,025,110.40 $10,636.05 12/31/17
-17-4298  |ISTHA 1-294 Recon, I-55 Ramps to Ogden Ave $337,500.00 $337,500.00 7/31/21
P-92-005-15 |Various Phase I/Ii $243,414.00 $216,626.71 8/31/20
Rev.5/2018 PSB R [ FpterONLY
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ISTHA 1-294 R Bridge&Rehabil IdR
1-17-4302 A1-294 Recon, Bridge&Rehabil, Wold Rd $180,000.00 $161,430.06 | 12/31/22
to O'are Oasis
RR-18-4355 |[ITS Services Upon Request Phase I TBD TBD TBD
RR-16-4275 IC-’5\3/|4, 1-294 Roadway & Bridge Reconstruction 8D 8D 8D
RR-17- - | i
17-4312 |1-88 Pa.\{em.ent & Structural Preservation & TBD 18D 18D
Rehabilitation CM
ETY - —
RR-18-4360 [Systemwide Construction Management Upon 8D 8D TBD
Request
Rev. 5/2018 PSB B(HTBHterPNLY
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Contract No.: RR-18-4360 Consultant: SE3, LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 6

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) 3
2 7

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) 3
3 8

Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others $ -

Additional Services ** : 3 - Additional Services ** $ -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
4 9

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others 3 -

Additional Services ** $ - Additional Services ** 3 -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
5 10

Direct Labor Direct Labor

Direct Costs 3 - Direct Costs -

Services by Others 3 - Services by Others 3 -

Additional Services ** $ - Additional Services ** -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $

** Additional services funds require prior authorization before use

Rev. 5/2018

TOTAL DBE/MBE/WBE Subconsultants: _$

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBEIMBENVBE Subconsultants: $

DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

EXHIBIT “1”
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Project No. RR-18-4360 Consultant: SE3, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsuitant (ULC) $ - Total this Subconsuitant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor $ - Direct Labor 3 -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsuttant (ULC) $
9

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs 3 -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsuitant (ULC) $
10

Direct Labor $ - Direct Labor 3 -

Direct Costs $ - Direct Costs $ -

Services by Others - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant {ULC) $ - Total this Subconsultant (ULC) $

Rev. 5/2018

** Additional services funds require prior authorization before use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: _$

TOTAL Aliowable Fee Non-DBE/MBE/WBE Subconsultants: _$
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