RESOLUTION NO. 21922

Background

It 15 necessary and i the best mterest of The Illinois State Toll Highway
Authornity ("Tollway™) to obtain Facilittes. Construction Management Services
Upon Request Services. Systemwide. on Contract RR-19-4161. American Veteran
Industries. LLC' Bravo Company Engineering. Inc. has submitted a proposal to
provide the services for an upper limit of compensation not to exceed
$3.000.000.00. The proposal 1s for construction-related protessional services. The
services were procured pursuant to 30 ILCS 500 30-15(c) of the Illinois
Procurement Code.

Resolution

The Chief Engineenng Officer 1s authonized to negotiate an agreement with
American Veteran Industies, LLC  Bravo Company Engineenng. Inc. to obtain
Facilities. Construction Management Services Upon Request Servaces.

Systemwide. for Contract No. RR-19-4461 with an upper linut of compensation
not to exceed $3.000.000.00. subject to review and approval of the General
Counsel. The Chainnan Clief Executive Officer of the Tollway 1s authorized to
execute the Agreement. subject to the approval of the Chief Financial Officer. and
the Cluef Financial Officer is authonzed to 1ssue wasrants i payment thereof.

Approved by:

Chainmuan




Professional Services Contract Tracking Sheet

DBE Commitment: 42.00 % 08E Assigned: |l  ovtstanding: None
Contract Information

Contract # RR-19-4481 PSB Number 1941

Contract Description Facilities, Construction Management Services Upon Begin/End Date 12/06/19 - 09/30/25

Request. On-call, and as-needed Construction
Management Services.

Consultant American Veteran Industries, LLC/Bravo Company Board Date 12/05/19
Engineering
Phase Inspection Project Manager
Original Award Amount $3,000,000 Current Authorized Amount $3,000,000
DBE Advertised Goal 30.00 % $900,000 Paid To Date $0 0.00%
DBE Commitment 42.00 % $1,260,000 DBE Paid To Date $0 0.00 %
Frond-End Waiver N/A Back-End Waiver N/A
Date Authorized

Costs Initiated Amount Prime Sub DBE DBE % Ad|. State
Original Authorized - $3,000,000.00 $0.00 $3,000,000.00 $1,260,000.00 42.00 % -
Total Authorized Amount $3,000,000.00 $0.00 $3,000,000.00 $1,260,000.00
Qriginal Authgrized: $3,000,000.00 [ current Contingency:
Approved Amendments: $0.00 Original Contingency $0.00
Pending Amendments: $0.00 Additional Approved Contingency $0.00
Current Contingency: $0.00 Additional Pending Contingency $0.00
Current Upper Limit (ULC): $3,000,000.00 Approved Contingency Release 30.00
Current Authaorized: $3,000,000.00 | Pending Contingency Release $0.00
Original Agreement Protégé DBE Assign®% DBE% 7775.-;:1.]2"!\7@ o DBE
Prime - American Veteran Industries, LLC/Bravo Company Vet
Engineering - (Ethnicity Unknown, Under Review)

Managing Partner - American Veteran Industries, LLC - SDVOSB No No 2400 % $720.000.00 $0.00 Vet

(Caucasian, Male)

Pariner - Bravo Company Engineering, In¢. - VOSB (Caucasian, Male) No No 24.00 % $720.000.00 $0.00 Vet
Sub - ABNA of lllingis. Inc. - MBE (African American, Male) No Yes 8.00 % 8.00 % $240,000.00 $240,000.00
Sulb - American Engineering Consultants, inc. - (Ethnicity Unknown, Under No Yes 8.00 % 8.00 % $240.000.00 $£240,000.00
Review)
Sub - Atlas Engineering Group, Ltd. - D/WBE (Caucasian, Female) No Yes 5.00 % 5.00 % $150.000.00 $150,000.00
Sub - CKL Engineers, LLC - (Ethnicity Unknown, Under Review) No Yes 8.00 % 8.00 % $240,000.00 $240,000.00
Sub - Gasperec Elberts Consulting. LLC - DAWBE (Caucasian, Female) No Yes 8.00 % 8.00 % $240,000.00 £240,000.00
Sub - Wang Engineering, Inc. - D/MBE (Asian Pacific, Male) No Yes 5.00 % 5.00 % $150.000.00 $150,000.00
Sub - Wight & Company - (Caucasian, Male) No No 10.00 % $300,000.00 $0.00

100.00 % 4200 % $3,000,000.00  $1,260,000.00

12/13/19 Earned to Date: % Auth Authorized Earned % Earned

American Veteran Industries. LLC/Brave Companv Enaineerina (Prime) R
American Veteran industries, LLC 24.00 % $720.000.00 $0.00 00%
Bravo Company Engineering, Inc. 24 00 % $720,000.00 $0.00 0.0%
ABNA of lllinois, Inc. 8.00 % $240.000.00 $0.00 00 %
American Engineering Consultants, Inc. 8.00 % $240.000.00 $0.00 00%
Atlas Engineering Group. Ltd. 5.00 % $150,000.00 $0.00 00%
CHL Engineers, LLC 8.00 % $240,000.00 $0.00 0.0 %
Gasperec Elberts Consulling, LLC 8.00 % $240.000.00 $0.00 0.0%
Wang Engineering, Inc. 5.00 % $150.000.00 $0.00 00%
Wight & Company 10.00 % $300.000.00 $0.00 00%
100.00 % $3,000,000.00 $0.00 0.0 %




DBE RELATED COLUMN DESCRIPTIONS

Original Award Amount
Advertised Goal
Front-End Waiver
Commitment %

Commitment $

Current Authorized Amt
DBE Paidto Date $ & %

Back-End Waiver § & %

The 1otal contract value when awarded
The percentage of DBE participation established prior to award and as advertised in any solicitation Not calculated
Watver granted by Tollway when contract is awarded if the Winning Bid % is less than the Advertised Goal %. Not caiculated.
The DBE participation commitment that the Prime will be evaluated against. Calculated as follows
Commitment % = Adjusted % - In Progress Waiver %
The dollar value of the Commitment %. Calculated as follows.
Commitment $ = Onginal Award Amount x Commitment %
The current contract value (which includes adjustments due to change orders and extra work orders)
DBE payments to date (as reported from 2114 and 2115 forms), and expressed as a percentage against the Current Authorized Amount (unless pre-July
2008 Special Provision in force, then QOriginal Award Amount).
Dollar value of Back-End Wawer. Calculated as follows:
« If post-July 2008 Special Provision utilized
Back-End Waiver $ = Current Authorized Amount x Back-End Waiver %
« It pre-July 2008 Special Provision utilized:
Back-End Waiver $ = Original Award Amount x Back-End Waiver %
Waiver "in effect’ when the DBE Paid to Date % {achievement) is less than the Comnmitment %. Back-End waivers are reported on closed contracts only.
The value is typically the difference between the Commitment % and the DBE Paid to Date %.
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Item 2: RR-19-4461, Facilities, Construction Management Services Upon Request. On-
call, and as-needed Construction Management Services.

This project has a 30.0% D/M/WBE participation goal and 3.0% VOSB/SDVOB participation goal. Phase Il
engineering services are required for the construction inspection, and supervision at selected locations for various
projects related to facilities. This contract will work in close coordination with ltem 2, contract RR-19-4460 of this
Professional Services Bulletin.

The Consultant will perform on-site inspection, review layout of contract including design changes, prepare records,
maintain documentation, and submit pay estimates and change orders and any other duties requiring the services
of an engineer to complete projects on a timely basis and in accordance with Tollway specifications. The Consultant
must complete and submit final measurements, calculations and final contract documents to the Tollway no later
than six (6) weeks after completion of Punch List for the project. The Consultant must have MicroStation
capabilities, All final documents shall be submitted in hard copy and electronic format and follow the CADD
Standards Manual. All CADD file documents shall be required to contain all record drawing modifications.

Work orders under the blanket agreement will be negotiated and authorized by the Tollway on an as-needed basis.
Typical tasks will include, but not be limited to:

1. Phase lll engineering services for a new facility, or retrofit an existing facility to meet the needs of the
Central Warehouse and other Tollway needs.

2. Phase lll engineering services for a new facility, or retrofit an existing facility to meet the needs of the
Traffic Operations Center.

3. On-call and as-needed services for systemwide facility needs.

The upper limit of compensation will be set at $3,000,000 to be authorized for use as individual projects are needed.
Firms must be prequalified by IDOT in the following category:

Special Services {Construction Inspection)
Key personnel listed on Exhibit A for this project must include:

1.  The person who will assume the duties of the Project Manager for all aspects of the work documents (must
be an lllinois Licensed Professional Engineer or llinois Licensed Architect).

2. The Resident Engineer.

3. The Materials Coordinator.

4. The Document Technician. (The person actively performing the documentation on the project must
possess a current IDOT Construction Document certificate. Include the Documentation Cenificale Number
for IDOT class $-14, Documentation of Contract Quantities.)

5. The Materials QA Technician.

Schedule: This project is scheduled to start in 2019/2020.

The Consultant must have MicroStation capabilities. All finai documents shall be submitted in hard copy and
electronic format, including a 3-D Model, and follow the CADD Standards Manuat.

This project will be managed through the Tollway's web-based project management system. The Consultant will
be required to participate in these procedures and will receive training on the system.

The Tollway will fumnish the Consultant with guidelines for the Consultant's Quality Program {CQP). The CQP is
due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a scope briefing at the
Tollway Central Administration office building in Downers Grove.

PSB 18-1 A-4



Exhibit A - Proposed Staff

PSB 19-1

Please provide the information for the following Key Project Personnel, (Key Project Personnel are defined
as those specific positions identified in each PSB item, and are subject to approval by the Tollway if they
change during contract performance}), including the staff from the Sub-Consultants. The personnel named
in Exhibit A must also bie listed on Exhibit D: Avaiiability of Key Project Persannel.

| Project Manager (items 1 thru 5)

Project Engineer (items 1 & 5)

—

. Name: Mujeeb Basha, P.E. Name:
| Firm: American Veteran Industries Firm;
Calegory: IL Licensed Professional Engineer Category:
License #: 062-057788 License #:
Year Registered: | 2004 | State: | IL Year Registered: | State: |
Office Address; 15001 W. 159* Street Office Address:
City: Lockport { State: | IL City: | State: |

Architectural (Item 1)

Electrical Design (Item 1)

Namae; Name:

Firm: Firm:

Category: IL Licensed Professional Architect Category: i IL Licensed Professional Engineer
License # License #:

Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: | State: |
Mechanical Design (Item 1) Structural Design {items 1, 3 thru 5)
Name:; Name: !

Firm: Firm: !

Category:‘ IL Licensed Professiongsi Engineer Category: IL Licensed Professional Engineer
License #: License #:

Year Registerad: | State: | Year Registered: | State: |
Office Address: Office Address:

City: | State: | City: [ State: |

Resident Engineer (items 2 thru 4)

Materials Coordinator (Items 2 thru 4)

Name: Joseph Kozial, P.E. Name; Hamed Mohammed

Firm: Bravo Company Engineering Firm: American Enginesring
Consuitants

Cateqory: IL Licensed Professional Engineer Category: IL Licensed Professional Engineer

License # 062-059485 License #: 062-061658

Year Registered: | 2006 | State: | IL Year Reqistered: ! 2009 | State: TIL

Office Address: 2558 Weslgate Ln Office Address: 5858 N. Northwest HWY Unit
F

City: Montgomery [ State: | iL City: Chicago [ State: 1L




Exhibit A - Proposed Staff

PSB 19-1, continued
The personnel named in Exhibit A must also be listed on Exhibit D: Availability of Key Project Personnel

Document Technician (items 2 thru 4)

Materials QA Technician (Items 2 thru 4)

Name: Kathryn Tanner Name; Samir Ghanma

Firm: American Veteran Industries Firm: Wang Engineering

Category: Special Services Category: IUOE Local 150 Tester
{Construction Inspection)

License #: 19- Documentation Certification License #;

15222 Number- 1IDOT class S-14 !

Year Registered: | 2019 | State: | IL Year Reqistered: [ State: |

QOffice Address: 15001 W. 158" Street Office Address: 1145 North Main Street

City: Lockport [ State: [ 1L City: Lombard [ State: [ IL

Roadway Design (Items 3 thru 5) QC/QA Review (item 5)

Name: Name:

Firm: Firm:

Category: IL Licensed Professional Enginaer Category: IL Licensed Prafessional Engineer

License #: License #

Year Registered: | State: | Year Registered: | State: |

Office Address: Office Address:

City: | State: | City: | State: |

Required Prequalification Category

Required Prequalification Cateqory

Name: Name:

Firm: Firm:

Category: iL Licensed¢ Professional Engineer Category:

License #: License #:

Year Registered. | State: | Year Registered: | State: |

Office Address: Office Address:

City: [ State: | City: | State: |

Required Prequalification Category Required Prequalification Category

Name: Name:

Firm: Firm:

Category: Category:

License #: License #:

Year Reqistered: I State: | Year Registered: | State: |

Office Address. Office Address: !

City: [ State: | City: [ State: |
| Required Prequalification Cateqgory Required Prequalification Category
"Name: Name: 1

Firm: Firm:

Category: Documentation Certification Number- Category:

IDOT class S-14

License #: License #;

Year Reqistered: [ State: | Year Registered: | State: |

Office Address: Office Address:

City: [ State: | Cily: | State:




Exhibit A - Proposed Staff
PSB 19-1, continued

The personnel named in Exhibit A must aiso be listed on Exhibit D: Availability of Key Project Personnel

Required Prequalification Category Required Prequalification Category
Name: Name:
Firm: Firm:
Category: Category:
License #: License #:
Year Registered: [ State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: i | State: |
Required Prequalification Category Required Prequalification Category
Name: Name:
Firm: Firm:
Category: Cateqory:
License #: License #:
Year Registered: [ State: | Year Registered: | State: |
Office Address: Office Address:
City: | State: | City: | State: |
Required Prequalification Category Required Prequalification Category
Name: Name:
Firm: Firm:
Category; Category:
Licanse #: License #:
Year Registered: [ State: | Year Registerad: | State’ |
Office Address: Office Address:
City: | State: | City: | State: |
Required Prequallification Category Required Prequalification Category
Name: Name:
Firm: Firm:
Category: Category:
License #: License #
Year Registered: | State: | Year Registered: | State: [
Office Address: Office Address:
City: | State: | City: [ State: |
Required Prequalificatlon Category Required Prequalification Category
Name: Name: |
Firm: Firm: !
Category: Category:
License #: License #:
Year Registered: | State: | Year Registered: | State: |
Office Address: Office Address:

| City: | State: | City: | State: [

*If work is being performed by a Sub-consuitant list firm name also.
**Note the specific function listed in the Item description for Key Personnet



Exhibit A continued
Attach resumes for Key Project Personneil.

Management Professionals Technical Staff

3 10 5
Total Engineers Technicians
Land Surveyors 1 Draftsmen 0
Architects 0 Survey Crew 2
Others 2 Clerical 1
Total 13 Other 0
Total 8
Total Projacted Staff 18
Exhibit A — Proposed Staff PSB# 19-1 ltem# _2

Firm will complete project within estimated time listed in the project advertisement. Yes M No{T]

If Yes, provide completion date and/or number of months. Within 6 weeks after completion of

Final Punchlist for each assigned Task QOrder.

If No, explain:

Exhibit A



., A?b]]way

RO A
Filter By:
Current Step not equal to PSB Due Date Expired, APO Review and Close

Status not equal to Rejected, Void
Draiart Nama arnale DQR 101

% of Work to be DMW  DBE (Disadvantaged Business
PSB# SOITEAM Firm Name FEIN Number TEAM Member Role Completed by  Veteran Status BE N 9 Ethnicity
Enterprise) Program
Consultant Status
PSB Item: Item 02: RR-19-4461 (Systemwide) Facilities, Canstruction Management Services Upon Request; On-call, and as-needed Construction Management Services
Prime Firm or Team Name: American Veteran Industries, LLC/Bravo Company Engineering
1941 WYNNDALCO ENTERPRISES, LL Subconsultant 5.00 N/A DBE  IL UCP - METRA Hispanic
IL UCP - illinois Deparntment of . .

19-1 .

9 Wang Engineering, Inc. Subconsuitant 5.00 N/A MBE Transportation (IDOT) Asian Pacific
19-1 Gasperec Eiberts Consulting, LLC Subconsuitant 8.00 N/A WBE IL UCP - City of Chicago Caucasian

. . . . African
19-1 ABNA of lllinois, Inc. Subconsultant 8.00 N/'A DBE IL UCP - City of Chicago .
American
19-1 Bravo Company Engineering, Inc. Prime (Other Team Member) 24.00 VOSB N/A N/A Caucagian
_ IL UCP - lliinois Department of  African

19.

g1 CKL Engineers, LLC Subconsultant 8.00 N/A WBE Transportation (IDOT) American
19-1 American Veteran Industries, LL.C Prime (Team Lead) 24.00 SDVOSB N/A N/A Caucasian
19-1 WIGHT AND COMPANY Subceonsuitant 10.00 N/A N/A N/A Caucasian
19-1 American Engineering Consuitants, | Subconsultant 8.00 NFA MBE  iL UCP - City of Chicago Asian Indian

Male or
Female

Male

Male

Female

Male

Male

Female

Male

Male

Male

Role of consuitant Contact Name

IT/ITS Integration Specialist Dave Pellizzan, P.E., S.E.

Materials QA Technician /

Materials Testing Services Corina T. Farez, PE

Assistant Resident Engineer

/ Construction Inspection Lisa Gasperec

Assistant R.E / Construction o
Thomas Paolicchi
Inspection

Resident Engineer Joseph Kozial

Assistant R.E / Construction

) Mae Whiteside
Inspection
Project Manager Mujeeb Basha
SE, PE, and PLS
(Professional Land John Clinnin

Surveyor)

Materials Coordinator Hamed Mohammed

Phone Number

779-243-9363

630-953-9928 Ext
1011

8478681835

773-881-4788 ext.

1115

630-702-9855

312-763-2969

630-770-6559

630.739.7208

7735567329

Project Manager Name

Dave Pellizzari, P.E., S.E.

Gregory Syfert, PE

Lisa Gasperec

Abe Adewale PE

Joseph Kozial

Mae Whiteside

Mujeeb Basha, PE

John Clinnin

Hamed Mohammed

Project Engineer
Name

Yun Kim, P.E.

Gregory Syfert, PE

Jacob Koshy

Thomas Paolicchi

Joseph Kozial

Mae Whiteside

Mujeeb Basha, PE

John Clinnin

Hamed Mohammed

Muitiple
Owners

No

Yes

Yes

Yes

Yes

No

No

No

No

ESOP

No

Yes

No

No

No

No

No

P4G?

No

No

No

No

No

No

No

No

No

P4G

Partner

/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A
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Business & Contact Information

BUSINESS NAME American Veteran Industries, LLC

OWNER MR, AARON JONES

ADDRESS 15001 W. 159th Street Map This Address

Lockport, IL 60491

PHONE 815-838-4200 Ext. 204

FAX 815-293-6491

EMAIL aaron@aviveterans.com

WEBSITE http: v n

ETHNICITY Caucasian

GENDER Male

COUNTY Wil (IL)

CERTIFYING AGENCY
CERTIFICATION TYPE
RENEWAL DATE
EXPIRATION DATE

CERTIFIED BUSINESS
DESCRIPTION

Certification Information

State of lllinois Central Management Services

SDVOSB - Service Disabled Veteran Owned Small Business
5/31/2020

5/31/2021

Landscaping (Including Design, Fertilizing, Planting, etc. But Not
Grounds Maintenance or Tree Trimming Services),

Grounds and Roadside Maintenance: Mowing, Edging, Plant, Not Tree
Trimming, etc.,

Snow and ice Removal Services,

Erosion Control Services

ARCHITECTURAL AND ENGINEERING SERVICES, NON-PROFESSIONAL
Engineering Services, Non-Licensed (Not Otherwise Classified), Including
Consulting

System Implementation and Engineering Services

Engineering Services, Professional

ENGINEERING SERVICES, PROFESSIONAL

Civll Engineering

Engineering Services (Not Otherwise Classified)

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=33... 1/6/2020
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Business & Contact Information

BUSINESS NAME Bravo Company Engineering, Inc.

OWNER Mr. Joseph Kozial

ADDRESS 2558 Westgate Ln Map This Address
Montgomery, IL 60538

PHONE 630-702-9855

EMAIL jkozial@bravocoeng.com

WEBSITE bttp://www.bravocoeng.com

ETHNICITY Caucasian

GENDER Male

COUNTY Kane (IL)

Certification Information

CERTIFYING AGENCY State of lllinois Central Management Services
CERTIFICATION TYPE VOSB - Veteran Owned Small Business
RENEWAL DATE 2122020
EXPIRATION DATE 2/2/2023
CERTIFIED BUSINESS Civil Engineering
DESCRIPTION
Commodity Codes
Code Description
NIGP 92517 Civil Engineering

Additional Information

REGION Metro Chicago

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail .asp?XID=46... 1/6/2020



Minois State Toll Highway Authority EXHIBIT F -- VOSEB PROFESSIONAL SERVICES
EXHIBIT F - State of Illinois VETERAN-OWNED SMALL BUSINESS PARTICIPATION,
UTILIZATION PLAN and LETTER OF INTENT

It1s the goal of the State to promaote and encourage the continued economic development of small businesses owned and
controlled by qualified veterans and that qualified service-disabled veteran-owned small businesses (SDVOSB) and veteran-
owned small businesses {VOSB) participate in the State's procurement process as both prime consultant and subconsuitant,
30 ILCS 500/45-57.

Contract Goal to be Achleved by Vendor: This solicitation includes a specific Veteran Small Business participation goal as
specified in each Item detail based on the availability of CMS certified veteran-owned and service-disabled veteran-owned
small business (VOSB/SDVOSB) vendors to perfcrm ar provide the anticipated services required by this solicitation. The
Veteran Small Business participation goal is applicabile as specified in each Item detail. This goal is also applicable to
supplemental work within the scope of wark provided by the VOS8/SDVOSB vendor. In addition to the other award criteria
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith
efforts to meet the goal. If Vendor is a CMS certified VOSB/SDVOSB vendor, the entire goal is met and no subconsulting
with a CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan indicating that
the goal will be met by self-performance.

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward
both VOSB and DBE goals on a single project.

Following are guidelines for Vendor’s completion of the Utilization Plan. Please read the guidelines carefully. A format for
the Utilization Plan is included in this section. Vendor should inciude any additional information that will add clarity to
Vendor's proposed utilization of certified Veteran Small Business vendors to meet the targeted goal. The Utilization Plan
must demonstrate that Vendor has either: (1} met the entire contract goal; {2} made good faith efforts towards meeting
the entire goal; or {3) made good faith efforts towards meeting a portion of the goal. Any submission of good faith efforts
by Vendor shail be considered as a request for a full or partial waiver.

At the time of submittal of Statement of Interest (S01), Vendor, or Vendor’s proposed Subconsultant must be
certified with CMS as a VOSB or SDVOSB.

Failure to complete a Utilization Plan and/or provide Good Faith Effort Documentation shall render the SOl non-
responsive or not responsible.

Visit http//www2.illinois. gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx for complete
requirements and to apply for certification in the Veteran Business Program.

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed
Teaming Agreement specifying the terms and conditions of the relationship between the parties and their
relationship and responsibilities to the contract. The Teaming Agreement must clearly evidence that the
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership
percentage. It must include specific details related to the parties’ contributions of capital, personnel, and
equipment and share of the costs of insurance and ather items; the scopes to be performed by the certified
VOSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel,
and operative personnel employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance
af the contract. Established Teaming Agreements will only be credited toward Veteran Small Business goal
achievements for specific work performed by the certified VOSB/SDVOSB vendor.

2, An agreement between a vendor and a certified VOS8/SDVOSB vendor in which a certified VOSB/SDVOSB
vendor promises not to provide subconsulting proposals to other vendors is prohibited. The Agency
may request additional information to demanstrate compliance. Vendor agrees to cooperate promptly with
the Agency in submitting to interviews, allowing entry to places of business, providing further documentation,
and to soliciting the cooperation of a proposed certified VOSB/SDVOSB vendor. Failure to cooperate by Vendor
and certified VOSB/SDVOSB vendor may render the SOI non-responsive or not responsible.

“tate of lllinois Veteran Smail Business ParticipatiorvUtilization Plan/Letter ot Intent 1
STHA_VOSB Prof Services_Participation-U Plan-LO)_rev102018 based on CMS 14.1 Aug 2014



IHinois State Toll Highway Authority EXHIBIT F — VOSB PROFESSIONAL SERVICES

The contract will nat be finally awarded to Vendor unless Vendor’s Utllization Plan is approved.

3. Veteran Small Business Certitied Vendor Locator References: Vendors may consult CMS' Veteran Small
Business Vendor Directory at www.illinois.gov/cms/business/sell2/Pages/VendorSearch.aspx
, a5 well as the directories of other certifying agencies, but firms must be certified with CMS as VOSB/SDVOSB
vendors at the time of submittal of SOI.

4, Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation
or sex in the performance of this contract. Failure by Vendor te carry out these requirements is 2 material
breach of this contract, which may result in the termination of this contract or such other remedy, as the
Agency deems appropriate. This assurance must be included in each subcontract that Vendor signs with a
subconsultant.

5. Calculating Certifled VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated
to be performed, or provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory
completion/delivery. Only the value of payments made for the work actually performed by certified
VOSB/SDVOSB vendors is counted toward the contract goal. Applicable guidelines for counting payments
attributabie to contract goals are summarized below: ' ’
5.1. The value of the work actually performed by the certified VOSB/SDVOSB vendor shail be counted

towards the goal. The entire amount of that portion of the contract that is performed by the certified

VOSB/SDVOSB vendor shall be counted.

5.2. A vendor shall count the portion of the tatal dollar value of the Veteran Small Business contract equal
to the distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSE
vendar performs toward the goal. A vendor shall also count the dollar value of work subcontracted
to other certified VOSB/SDVOSB vendor. Work performed by the non- certifled VO5SB/SDVOSB party
shall not be counted toward the goal. Work that a certified VOSB/SDVOSB vendor subcontracts to a
non-certified VOSB/SDVOSB vendor will not count towards the goal.

5.3. Certified VOSB/SDVOSB vendors who are performing on contract as second tier subconsultants may
be counted in meeting the established Veteran Small Business goal for this contract as long as the
Prime Vendor can provide documentation indicating the utilization of these vendors.

5.4. A Vendor shall count towards the goal only expenditures to firms that perform a commercially
useful function in the work of the contract.

5.4.1. A firm is considered to perform a commercially useful function when it is responsible for
execution of a distinct element of the work of a contract and carries out its responsibilities by
actually performing, managing, and supervising the work invoived.

5.4.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role Is
limited to that of an extra participant in a transaction or contract through which funds
are passed through in order to obtain certified VOSB/SDVOSB vendor participation. |n
determining whether a certified VOSB/SDVOSB vendor is such an extra participant, the Agency
shall examine similar transactions, particularly those in which certified VOSB/SDVOSB vendors
do not participate, and industry practices.

5.5. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to
the work of the contract. Only the amount of services or goods that are directly attributable to the
performance of the contract shall be counted. ‘'neligible expenditures include general office
overhead or other Vendor support activities.

6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan and Letters of intent that meet or exceed
the published goat. If Vendor cannot meet the stated goal, Vendor must document and explain within the
Utilization Plan the good faith efforts it undertook to meet the goal. Utilization Plans are due at the time
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of submittal of SOI. Vendors will not be permitted to correct goal deficiencies after the SOl due date.
CMS or the State Agency, as its delegate, will consider the guality, quantity, and intensity of Vendor's
efforts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider
as evidence of Vendor's good faith efforts to meet the goal. Other factors or efforts brought to the attention
of CMS or the State Agency, as its delegate, may be relevant in appropriate cases.

6.1, In evaluating Vendor's good faith efforts, CMS or the State Agency, as its delegate, may
consider whether the ability of other firms submitting SOl to meet the contract goal suggests that
good faith efforts could have resulted in Vendor meeting the goal.

6.2. If CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to
meet the goal, the Agency may award the contract provided that Vendor is otherwise eligible for award.

6.3, If CMS or the State Agency, as its delegate, determines that good faith efforts have not been
met, the SO1 may be determined to be non-responsive by the Chief Procurement Office.

Contract Compliance: Compliance with this section is an essential part of the contract. The following
administrative procedures and remedies govern Vendor's compliance with the contractual obligations
astablished by the Utilization Plan. After approval of the Plan and award of the contract, the Utilization
Plan becomes part of the contract. If Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor
participation to achieve the goat and the Utilization Plan was approved and contract awarded based upon a
determination of good faith, the total dollar value of certified VOS8/SDVOSB vendor work calculated in the
approved Utilization Plan as 3 percentage of the awarded contract value shall become the contract goal.

7.1, The Utilization Ptan may not be amended after contract execution without the Agency’s prior written
approval.

7.2 Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency.
Unauthorized changes or substitutions, including performing the work designated for a certifled
VQOSB/SDVOSB vendor with Vendor's awn forces, shall be a violation of the utilization plan and a breach
of the contract, and shail be cause to terminate the contract, and/or seek other contract remedies or
sanctions. The facts supporting the request far changes must not have been known nar reasonably
should have been known by the parties prior to entering into the subcontract. Vendor must negotiate
with the certified VO58/SDVOSB vendor to resalve the problem. Where there has been a mistake
or disagreement about the scope of work, provided the certified VOSB/SDVOSB vendor can be
substituted only where agreement cannot be reached for a reasonable price or schedule for the
correct scope of work.

7.3. Substitutions of a certified VOSB/SDVOS8 vendor may be permitted under the following circumstances:
7.3.1. Unavailability after receipt of reasonable notice to proceed;
7.3.2. Failure of performance;
7.3.3. Financial incapacity;

7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the proposal;

7.3.5. Material mistake of fact or law about the etements of the scope of work of a solicitation
where a reasonable price cannot be agreed;

7.3.6. Failure of the certified VOSB/SDVCSB vendor to meet insurance, or licensing reguirements;
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7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its SOI; or

7.4.

7.5.

7.6.

7.7

7.8.

7.9.

7.10.

7.3.8. Decertification of the certified VOSB/SDVOSB vendor.

If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the
Utilization Plan, Vendor must notify the Agency in writing of the request to substitute a certified
VOSB/SDVOSB vendor ar otherwise change the Utilization Plan. The request must state specific.
reasons for the substitution or change. The Agency will approve or deny a reguest for substitution
or other change in the Utilization Plan within five business days of receipt of the request.

Where Vendor has established the basis for the substitution to the Agency’s satisfaction, it must
make good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSE vendor.
Dacumentation of a replacement certified VOSB/SDVOSB vendor, or of gaod faith efforts to replace
the certified VOSB/SDVOSB vendor, must meet the requirements of the initial Utilization Plan. If
the goal cannot be reached and good faith efforts have been made, Vendor may substitute with 3 non-
certified VOSB/SDVOSB vendor or Vendor may perform the work.

If a Vendor plans to hire a subconsultant for any scope of work that was not previously disclosed in
the Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and
must make good faith efforts to ansure that certified VOSB/SDVOSB vendors have a fair opportunity to
submit a proposal on the new scope of work.

A new certified VOSB/SDVOSE vendor agreement must be executed and submitted to the Agency
within flve business days of Vendor’'s receipt of the Agency’s approval for the substitution or other
change.

vendor shail maintain a record of all relevant data with respect to the utilization of cenified
VOSB/SDVOSB vendors, including but without limitation, payroil records, invoices, canceled checks and
books of account for a period of at least three years after the completion of the contract. Fuil access
to these records shall be granted by Vendor upon 48 hours written demand by the Agency to any duly
authorized representative thereof, or to any municipal, state or federal authorities. The Agency
shall have the right to obtain from Vendor any additional data reasonably related or necessary to verify
any representations by Vendor., After the performance of the final item of work or delivery of
material by the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB
vendor by Vendor, but not later than 30 calendar days after such payment, Vendor shall submit a
statement confirming the final payment and the total payments made to the certified VOSB/SOVOSB
vendor under the contract.

The Agency will periodically review Vendor’s compliance with these provisions and the terms of
its contract.  Without limitation, Vendor’s failure to comply with these provisions or its contractual
commitments as contained in the Utilization Plan, failure to cooperate in providing information
regarding its compliance with these provisions or its Utilization Plan, or provision of false or misleading
information or statements concerning compliance, certification status or eligibility of the certified
YOSB/SDVOS8 vendor, good faith efforts or any other material fact or representation shall constitute
3 material breach of this contract and entitle the Agency to declare a default, terminate the contract,
or exercise those remedies provided for in the contract or at law or in equity.

The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor's
contractual commitments. Final payment shali not be made pursuant to the contract until Vendor
submits sufficient documentation demonstrating compliance with its Utilization Plan.
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EXHIBIT F - VOSB UTILIZATION PLAN

Ame: can veleran indusinas / Brave orpany Enginesnng A lonivene  (Vendor) submits the following Utilization Plan as part of
ourSO! in accordance with the requirements of the Veteran Smail Business Program Status and
Participation section of the solicitation for PSB_19-1, Item #2 | Illinois Procurement Bulletin Reference
Number swmeocccsnw | We understand that all subconsuitants must be certified with the CMS Veteran Small Business
Program at the time of submission of all bids / offers. We understand that compiiance with this section is an essential
part of this contract and that the Utilization Plan will become a part of the contract, if awarded.

Vendor makes the following assurance and agrees to include the assurance in each agreement, subcontract and/or
purchase order with a subcontractor or supplier utilized on this contract: We shall not discriminate on the basis of race,
color, national origin, sexual orientation or sex in the performance of this contract. Failure to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such other
remedy, as the Agency deems appropriate.

Vendor submits the following statement:

® vendoris a certified VOSB/SDVOSB and plans to fully meet the goal through self- performance.

(O Vendor has identified certified VOSB/SDVOSB subcantractar(s) to fully meet the established
goal and submits the attached completed Letter(s) of Intent; or

(7] vendor has made good faith efforts towards meeting the entire goal, or a portion of the
g oal, and hereby requests a waiver (complete checklist beiow).

Vendor's person responsible for compliance:
Name: Adnon Jones

Title:  President

Te|eph°ne: 815-838-4200
Email: aaron@aviveterans.com

DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR WAIVER

If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts Procedures and Guidelines
outlined in Section 6 will be used to evaluate submitted utilization plans. Vendors providing Good Faith Effort
documentation and request for waiver must complete and submit the Good Faith Effart Contact Log
with the 501. Ffailure to submit Good Faith Effort documentation in its entirety shall render Vendor's SOl non-
responsive or not respansible and cause it to be rejected or render Vendor ineligible for contract award.

Below is a checklist of actions that will be used to evaluate a Vendor's Demaonstration of Good Faith Efforts and Request
for Waiver. Please check the actions which you completed. if any of the foilowing actions are not completed, please
attach a detailed written explanation indicating why such action was not completed. If any other efforts were made to
obtain Veteran Small Business participation in addition to the items listed below, attach a detailed description of such
affarts.

(7] utilize the Sell2!ilinois website: www.dlinois.gov/cms/business/sell2/PageVendarSearch.aspx

to identify certified VOSB/SDVOSB vendors within the respective commadity/service codes

denoted above and at a minimum email all listed vendors and solicit quotes from all vendors
whao express an interest via follow-up emails or telephone calls.
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[J solicit through all reasonabie and available means (e.g., attendance at a vendor conference,
advertising and/or written notices) the interest of certified VOSB/SDVOSB vendors that have the
capability to perfarm the work of the contract. Vendor must solicit this interest within sufficient
time ta allow the certified VOSB/SDVOSB vendors to respond ta the solicitation. Vendor must
determine with certainty if the certified VOSB/SDVOSB vendors are interested by taking
appropriate steps to follow up initial solicitations and encourage them to submit a proposal.
Vendor must provide interested certified VOSB/SDVOSB vendors with adequate information
about the requirements of the contract in a timely manner to assist them in responding promptly
to the solicitation.

(] select portions of the work to be performed by certified VOSB/SDVOSB vendors in arder to
increase the fikelihood that the goal will be achieved. This includes, where appropriate, breaking
out project scope to facilitate certified VOSB/SDVOSB vendor participation, even when Vendor
might otherwise prefer to perform these work items,

[C] Make a portion of the work available to certified VOSB/SDVOSB vendors and selecting those
portions of the work consistent with their availability, so as to facilitate certified
VOSB/SDVOSB vendor participation.

(] Negotiate in good faith with interested certified VOSB/SDVOSB vendors. Evidence of such
negotiation must include the names, addresses, email addresses, and telephone numbers of
certified VOSB/SDVOSB vendors that were considered; a description of the information provided
regarding the project scope for the work selected for subconsulting and evidence as to why
additional agreements couid not be reached for certified VOSB/SDVOSB vendors to perform
the work. A Vendor using good business judgment may consider a number of factors in negotiating
with certified VOSB/SDVOSB vendors and may take a firm’s capabilities into consideration. The
fact that there may be some additional costs involved in finding and using certified
VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendor's failure to meet the
goal, as long as such costs are reasonable. Vendors are not required to accept higher quotes
from certified VOSB/SDVQSB vendors if the price difference is excessive or unreasonable.

[ Thoroughty investigate the capabilities of certified VOSB/SDVOSB vendors and not reject them
as ungualified without documented reasans. The certified VOSB/SDVO58 vendor's memberships
in specific groups, arganizations, or associations and pofitical or social affiliations are not legitimate
causes for the rejection or non-solicitation of bids and proposals in Vendor's efforts to meet the
goal.

] Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of credit or
insurance as required by the Agency.
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EXHIBIT F - GOOD FAITH EFFORTS CONTACT LOG

Use this Log to document all contacts and responses (telephane, e-mail, fax, etc.) regarding the solicitation of certified
VOSB/SDVOSB vendors within the specific scope of work sefected. It is not necessary to show contacts with certified
V0OS$8/5DVOSE vendors who are identifiad on the Letter(s) of Intent. Keep and submit copies of all emails sent and
received from prospective vendors. Include a copy of the commoaodity list or scope of work you solicited prospective
vendors to perfarm. Duplicate this log as necessary; do not limit your contacts to the number of spaces shown.

Name of Certified
VO5B8/SDVOSB Vendor

Date

Method of
Contact

Scope of Work Solicited

Reason Agreement Was
Not Reached

1
|

State of llinois Veteran Small Business Participation/Ulilization Plan/Letter of intent
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EXHIBIT F - Letter of Intent
Instructions: The Prime Vendor is required to submit a separate, signed Letter of Intent (LOI) from each VOSB certitied vendor.
LOIs must be submitted with the SO) and must be signed by both parties. The Prime Vendor shall not prohibit or otherwise limit the
VOSB certitied vendor(s) from providing subconsultant proposals to other potential vendors. Each LOI mustinciude the
negotiated contract percentage and a detailed scope of work to be perfarmed by each identified VOSB certified vendor. All LOI's shall
be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted without
written appraval of the procuring Agency.

Project Name: Faciities, Construction Management Services Upon  Project/Solicitation Number:  RR-19-4461/8-9352

Request

Name of Prime Vendor: é?&a%zﬁgﬁm;‘a\;mum VOSB Compliance Contact: Aaron Jones
Address: 15001 W. 159th Street

City: Lockport State: It Zip Code: 60401
Telephone: 815-838-4200 Fax: 815-838-3200 Email: aaron@aviveterans.com

Name of Certified VOSB Vendor:  aecan

Address. 15001 W. 159th Street VOSB Compliance Contact: Aaron Jones
Cily: Lockport State: 1L Zip Code:. 60491
Telephone: 815-838-4200 Fax: 815-838-3200 Email: aaron@eviveterans com

Type of agreement: Services

Anticipated start date of the Certified VOSB Vendor: a8

Proposed 24.00 % of Contract ta be performed by the VOSB Vendor.

NOTE: The Prime Vendor must Indicate the percentage of the estimated contract award that will be subcontraocted to the certified
VOSB Vendor.

Detailed description of work to be performed by the VOSB Vendor:

Lead firm of the joint venture performing contract administrative tasks and wilt fulfil 1he roles of resident engineer and a construction inspector.

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of Illinois, the Certified VOSB Vendor will perform the scope of work
in the percentage as indicated above.

Name and D/B/A):

Cenrtified VOSB Vendor (Company Name and D/B/A):

ignatu Ignature

Aaron .Jones American Veteran Industries, LLC

. Aaron American Veteran industri ] .

Print Name: o ones " ete WA Lh Print Name:

Title: President Title: President

Date: 07/28/2019 Date: Q772602019

Ziate of Minois Veteran Smail Business Participation/Utiization Plan/Letter of Intent A

iSTHA_VOSB Prof Services_Paricipation-U Plan-LOI_rev102018 based on CMS 14.1 Aug 2014



linols State Toll Highway Authority EXHIBIT F — VOSB PROFESSIONAL SERVICES
EXHIBIT F - State of lllinois VETERAN-OWNED SMALL BUSINESS PARTICIPATION,
UTILIZATION PLAN and LETTER OF INTENT

It is the goal of the State to promote and encourage the continued economic development of small businesses owned and
contralled by qualified veterans and that qualified service-disabled veteran-owned small businesses {(SOVOSB) and veteran-
owned small businesses (VOSB) participate in the State's procurement process as both prime consultant and subconsuitant.
30 ILCS 500/45-57. :

Contract Goal to be Achieved by Vendor: This solicitation includes a specific Veteran Small Business participation goal as
specified in each Item detail based on the availability of CMS certified veteran-owned and service-disabled veteran-owned
small business (VOSB/SDVOSB) vendors to perform or provide the anticipated services required by this solicitation. The
Veteran Smaill Business participation goal is applicable as specified In each Item detail. This goal is also applicable to
supplemental work within the scope of work provided by the VOSB/SDVOSB vendor. In addition to the other award criteria
established for this solicitation, the Agency will award this contract to a Vendor that meets the goal or makes good faith
efforts to meet the goal. If Vendor is a CMS centified VOSB/SDVOSB vendor, the entire goal is met and no subconsulting
with a3 CMS certified VOSB/SDVOSB vendor is required; however, Vendor must submit a Utilization Plan indicating that
the goal will be met by self-performance.

The VOSB goal is separate and distinct from the DBE goal. A single firm may not be utilized to achieve credit toward
both VOSB and DBE goals on a single project.

Following are guidelines for Vendor’s completion of the Utilization Pian. Please read the guidelines carefuily. A format for
the Utilization Plan is included in this section, Vendor should include any additicnal information that will add clarity to
Vendor's proposed utilization of certified Veteran Small Business vendors to meet the targeted goal. The Utilization Plan
must demonstrate that Vendor has either: (1) met the entire contract goal; (2} made good faith efforts towards meeting
the entire goal; or (3) made good faith efforts towards meeting a portion of the goal. Any submission of good faith efforts
by Vendor shall be considered as a request for a full or partial waiver.

At the time of submittal of Statement of Interest, Vendor, or Vendor's proposed Subconsuitant must be certified with
CMS as a VOSB or SOVOSB.

Failure to complete a Utilization Plan and/or provide Good Faith Effort Documentation shall render the Statement
of Interest non-responsive or not responsible.

Visit http://www? illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx for complete
requirements and to apply for certification in the Veteran Business Program.

1. If applicable where there is more than one prime vendor, the Utilization Plan should include an executed
Teaming Agreement specifying the terms and conditions of the relationship between the parties and their
relationship and responsibilities to the contract. The Teaming Agreement must clearly evidence that the
certified VOSB/SDVOSB vendor will be responsible for a clearly defined portion of the work and that its
responsibilities, risks, profits and contributions of capital, and personnel are proportionate to its ownership
percentage. It must include specific details refated to the parties’ contributions of capital, personnet, and
equipment and share of the costs of insurance and other items; the scopes to be performed by the certified
V(OSB/SDVOSB vendor under its supervision; and the commitment of management, supervisory personnel,
and operative personnet employed by the certified VOSB/SDVOSB vendor to be dedicated to the performance
of the contract. Established Teaming Agreements wiil only be credited toward Veteran Small Business goal
achievements for specific wark performed by the certified VOSB/SDVOSB vendor.

2. An agreement between a vendor and a certified VOSB/SDVOSB vendor in which a certified VOSB/SDVQSB
vendor promises not to provide subconsuiting proposals to other vendors is prohibited. The Agency
may request additional information to demonstrate compliance, Vendor agrees to cooperate promptly with
the Agency in submitting to interviews, allowing entry to places of business, providing further documentation,
and to soliciting the cooperation of a proposed certified VOSB/SDVOSB vendor. Failure ta cooperate by Vendor
and certified VOSB/SDVOSB vendor may render the Statement of Interest non-responsive or not responsible.
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The contract will not be finally awarded to Vendar unless Vendor's Utifization Plan is approved.

3. Veteran Small Business Certified Vendor Locator References: Vendors may consult CMS’ Veteran Small
Business Vendor Directory at www.illinois.govycms/business/sell2/Pages/VendorSearch. aspx
, as well as the directories of other certifying agencies, but firms must be certified with CMS as VOSB/SDVOSB
vendors at the time of submittal of Statement of Interest.

4, Vendor Assurance: Vendor shall not discriminate on the basis of race, color, national origin, sexual orientation
or sex in the performance of this contract. Failure by Vendar to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such other remedy, as the
Agency deems appropriate. This assurance must be included in each subcontract that Vendor signs with a
subconsultant.

5. Calculating Certified VOSB/SDVOSB Vendor Participation: The Utilization Plan documents work anticipated
to be performed, or provided by all certified VOSB/SDVOSB vendors and paid for upon satisfactory
completion/delivery.  Only the value of payments made for the work actually performed by centified
VOSB/SDVOSB vendors is counted toward the contract goal. Applicable guidelines for counting payments
attributable to contract goals are summarized below:

5.1. The value of the work actually performed by the certified VOSB/SDVOSB vendor shall be counted
towards the goal. The ertire amount of that portion of the contract that is perfarmed by the certified
VOSB/SDVOSB vendor shall be counted.

5.2, A vendor shall count the portion of the total dallar value of the Veteran Small Business contract equal
to the distinct, clearly defined portion of the work of the contract that the certified VOSB/SDVOSB
vendor perfarms toward the goal. A vendor shall alsa count the dollar value of work subcontracted
to other certified VOSB/SDVOSB vendor. Work performed by the non- certified VOSB/SOVOSB party
shall not be counted toward the goal. Work that a certified VOSB/SDVOSB vendar subcontracts to 2
non-certified VOSB/SDVOSB vendor will not count towards the goal.

5.3. Certified VOSB/SDVOSB vendors who are perfarming on contract as second tier subconsultants may
be counted in meeting the established Veteran Smail Business goal for this contract as long as the
Prime Vendor can provide documentation indicating the utilization of these vendors.

5.4. A Vender shall count towards the goal only expenditures to firms that perform a commercially
useful function in the work of the contract.

54.1. A firm is considered to perform a commercially useful function when it is responsible for
execution of a distinct element of the wark of a contract and carries out its responsibilities by
actually performing, managing, and supervising the work involved.

5.4.2. A certified VOSB/SDVOSB vendor does not perform a commercially useful function if its role is
limited to that of an extra participant in a transaction or contract through which funds
are passed through in order to obtain certifled VOSB/SDVOSB vendor participation. In
determining whether a certified VOSB/SDVOSB vendor is such an extra participant, the Agency
shall examine simitar transactions, particularly those in which certified VOSB/SDVOSB vendors
do not participate, and industry practices.

5.5. A Vendor shall not count towards the goal expenditures that are not direct, necessary and related to
the work of the contract. Only the amount of services or goods that are directly attributable to the
performance of the contract shall be counted. Ineligible expenditures inciude general office
overhead or other Vendor suppaort activities.

6. Good Faith Effort Procedures: Vendor must submit a Utilization Plan and Letters of Intent that meet or exceed
the published goal. |f Vendor cannot meet the stated goal, Vendor must document and explain within the
Jtilization Pian the good faith efforts it undertook to meet the goal. Utilization Plans are due at the time
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of submittal of Statement of Interest. Vendors will not be permitted to correct goal deficiencies after the
Statement of Interest due date. CMS or the State Agency, as its delegate, will consider the quality, quantity,
and intensity of Vendor's effarts.

The Utilization Plan contains a checklist of actions that CMS or the State Agency, as its delegate, will consider
as evidence of Vendor's good fatth efforts to meet the goal. Other factors or efforts brought to the attention
of CMS ar the State Agency, as its delegate, may be relevant in appropriate cases.

6.1. In evaluating Vendor's good faith efforts, CMS or the State Agency, as its delegate, may consider
whether the ability of ather firms submitting Statements of Interest to meet the contract goal suggests
that good faith efforts could have resulted in Vendor meeting the goal.

6.2. if CMS or the State Agency, as its delegate, determines that Vendor has made good faith efforts to
meet the goal, the Agency may award the contract provided that Vendor is otherwise eligible for award.

6.3. If CMS or the State Agency, as its delegate, determines that good faith efforts have not been met,
the Statement of Interest may be determined to be non-responsive by the Chief Procurement Office.

7. Contract Compliance: Compliance with this section is an essential part of the contract. The following
administrative procedures and remedies govern Vendor's compliance with the contractual obligations
established by the Utilization Plan. After approval of the Plan and award of the contract, the Utilization
Plan becomes part of the contract. If Vendor did not succeed in obtaining certified VOSB/SDVOSB vendor
participation to achieve the goal and the Utilization Plan was approved and contract awarded based upon a
determination of good faith, the totai dollar value of certified VOSB/SDVOSB vendor work calculated in the
approved Utilization Plan as a percentage of the awarded contract value shall become the contract goal.

71. The Utifizatlon Plan may not be amended after contract execution without the Agency’s prior written
approval.

7.2. Vendor may not make changes to its contractual certified VOSB/SDVOSB vendor commitments or
substitute certified VOSB/SDVOSB vendors without the prior written approval of the Agency.
Unauthorized changes or substitutions, including performing the work designated for a certified
VOSB/SDVOSB vendor with Vendor's own forces, shall be a violation of the utilization plan and a breach
of the contract, and shall be cause to terminate the contract, and/or seek other contract remedies or
sanctions. The facts supporting the request for changes must not have been known nor reasonably
should have been known by the parties prior to entering into the subcontract. Vendaor must negotiate
with the certified VOSB/SDVOSB vendor to resolve the problem. Where there has been a mistake
or disagreement about the scope of wark, provided the certified VOSB/SDVOSB vendor can be
substituted only where agreement cannot be reached for a reasonable price or schedule for the
correct scope of work,

7.3. Substitutions of a certified VOSB/SDVOSB vendor may be permitted under the following circumstances:
7.3.1. Unavailability after receipt of reasonable notice to proceed;
7.3.2. Failure of performance;
7.3.3. Financial incapacity;

7.3.4. Refusal by the certified VOSB/SDVOSB vendor to honor the proposal;

7.3.5. Material mistake of fact or law about the elements of the scope of work of a solicitation
where a reasonable price cannot be agreed;

7.3.6. Failure of the certified VOSB/SDVOSB vendor ta meet insurance, or licensing requirements;
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lltingis State Toll Highway Authanty EXHIBIT F — VOSB PROFESSIONAL SERVICES

7.4,

7.5.

7.6.

1.2.

7.8.

7.9.

7.10.

7.3.7. The certified VOSB/SDVOSB vendor's withdrawal of its Statement of Interest; or
7.3.8. Decertification of the certified VOSB/SDVQSB vendor.

If it becomes necessary to substitute a certified VOSB/SDVOSB vendor or otherwise change the
Utilization Plan, Vendor must notify the Agency in writing of the reguest to substitute a certified
VOSB/SDVOSB vendor or otherwise change the Utilization Plan. The request must state specific
reasons for the substitution or change. The Agency will approve or deny a request for substitution
or other change in the Utilization Plan within five business days of receipt of the request.

where Vendor has established the basis for the substitution to the Agency's satisfaction, it must
make good faith efforts to meet the contract goal by substituting a certified VOSB/SDVOSB vendor.
Documentation of a replacement certified VOSB/SDVOS8 vendor, or of good faith efforts to replace
the certified VOSB/SDVOSB vendor, must meet the requirements of the initial Utilization Plan. If
the goal cannot be reached and good faith efforts have been made, Vendor may substitute with a non-
certified VOSB/SDVOSB vendor or Vendor may perform the work.

if a Vendor plans to hire a subconsultant for any scope of work that was not previously disclosed in
the Utilization Plan, Vendor must obtain the approval of the Agency to modify the Utilization Plan and
must make good faith efforts to ensure that certified VOSB/SDVOSB vendors have a fair opportunity to
submit a proposal on the new scope of work.

A new certified VOSB/SDVOSE vendor agreement must be executed and submitted to the Agency
within five business days of Vendor’s receipt of the Agency's approval for the substitution or other
change.

vendor shall maintain a record of all relevant data with respect to the utilization of certified
VOSB/SDVOSB vendors, including but without limitation, payroll records, invoices, canceled checks and
books of account for a periad of at feast three years after the completion of the contract. Full access
to these records shall be granted by Vendor upon 48 hours written demand by the Agency to any duly
authorized representative thereof, or to any municipal, state or federal authorities. The Agency
shall have the right to obtain from Vendor any additional data reasonably related or necessary to verify
any representations by Vendor. After the performance of the final item of work or delivery of
material by the certified VOSB/SDVOSB vendor and final payment to the certified VOSB/SDVOSB
vendor by Vendor, but not later than 30 calendar days after such payment, Vendor shall submit a
statement confirming the final payment and the total payments made to the certified VOSB/SDVOSB
vendor under the contract.

The Agency will periodically review Vendor's compliance with these pravisions and the terms of
its contract. Without limitation, Vendor's failure to comply with these provisions or its contractual
tommitments as contained in the Utilization Plan, failure to cooperate in providing information
regarding its compliance with these provisions or its Utilization Plan, or provision of false or misieading
information or statements concerning compliance, certification status or eligibility of the certified
VOSB/SDVOSB vendor, good faith efforts or any other material fact or representation shall constitute
a material breach of this contract and entitle the Agency to declare a defauit, terminate the contract,
or exercise those remedies provided for in the contract or at law or in equity.

The Agency reserves the right to withhold payment to Vendor to enforce these provisions and Vendor's
contractual commitments. Final payment shall not be made pursuant to the contract until Vendor
submits sufficient documentation demonstrating compliance with its Utilization Plan.

State of lllinois Veteran Smaill Business ParticpationUtlization Plan/Letter of intent 4
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EXHIBIT F - VOSB UTILIZATION PLAN

Armerican vataran industrios ! frayo Comoany Engrieanng. A Joint ventirs - (endor) submits the following Utilization Plan as part of our

Statement of interest in accordance with the requirements of the Veteran Small Business Program Status and
Participation section of the solicitation for PSB 18-1, Item #2 | Wllinois Procurement Bulletin Reference

Number sw»mwmcoona | We understand that all subconsultants must be certified with the CMS Veteran Small Business
Program at the time of submission of all bids / offers. We understand that compliance with this section’is an essential
part of this contract and that the Utilization Plan will become a part of the contract, if awarded.

Vendor makes the following assurance and agrees to include the assurance in each agreement, subcontract and/or
purchase arder with a subcontractor or supplier utilized on this cantract: We shall not discriminate on the basis of race,
color, national origin, sexual orientation or sex in the performance of this contract. Failure to carry out these
reguirements is a material breach of this contract, which may result in the termination of this contract or such other
remedy, as the Agency deems appropriate.

Vendor submits the following statement:
W vendor is a certified VOSB/SDVOSB and plans to fully meet the goal through seif- performance.
[0 Vendor has identified certified VOSB/SDVOSB subcontractor(s) to fully meet the established
g oal and submits the attached compieted Letter(s) of Intent; or

[C] vendor has made good faith efforts towards meeting the entire goal, or a portion of the
g oal, and hereby requests a waiver {compiete checklist below).

Vendor's person responsible for compliance:
Name: AamnJones

Title: Director of Engineering

Te lephone: 815-838-4200
Email: aaton@avivaterana.com

DEMONSTRATION OF GOOD FAITH EFFORTS TO ACHIEVE GOAL AND REQUEST FOR WAIVER

If the Veteran Small Business participation goal was not achieved, the Good Faith Efforts Procedures and Guidelines
outlined in Section 6 will be used to evaluate submitted utilization plans. Vendors providing Good Faith Effort
documentation and request for waiver must complete and submit the Good Faith Effort Contact Log with the
Statement of Interest. Failure to submit Good Faith Effort documentation in its entirety shall render Vendor's Statement
of Interest non-responsive or not responsible and cause it to be rejected or render Vendor ineligible for contract award.

Below is a checkiist of actions that will be used to evaluate a Vendor's Demonstration of Good Faith Efforts and Request
for Waiver. Please check the actions which you completed. If any of the following actions are not completed, please
attach a detailed written explanation indicating why such action was not compieted. If any other efforts were made to
obtain Veteran Small Business participation in addition to the items listed below, attach a detailed description of such
efforts.

[ Utilize the Sell2Hlinois website: www.illinois gov/cms/husiness/sell2/PageVendorSearch.aspx
to identify certified VOSB/SDVQOSE vendors within the respective commodity/service codes
denoted above and at a minimum email all listed vendors and solicit quotes from all vendors

who express an interest via follow-up emails or telephone calls.

State of lllinois Veleran Small Business Farlicipation/Utilization Plan/Letler of Intent 5
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tllingis State Toll Highway Authority EXHIBIT F - vOSB PROFESSIONAL SERVICES

] solicit through all reasonable and available means (e.g., attendance at a vendor conference,

advertising and/or written notices) the interest of certified VOSB/SDVOSB vendors that have the
capability to perfarm the work of the contract. Vendor must solicit this interest within sufficient
time to allow the certified VOSB/SDVOSB vendors to respond to the solicitation. Vendor must
determine with certainty if the certified VOSB/SDVOSB vendors are interested by taking
appropriate steps to follow up initial solicitations and encourage them to submit a proposal.
Vendor must provide interested certified VOSB/SDVOSB vendors with adequate information
about the requirements of the contract in a timely manner to assist them in responding promptly
to the solicitation.

Select portions of the work to be performed by certified VOSB/SDVOSB vendors in order to
increase the likelihood that the goal will be achieved. This includes, where appropriate, breaking
out project scope to facilitate certified VOSB/SDVOSB vendor participation, even when Vendor
might otherwise prefer to perform these work items.

Make a portion of the work available to certified VOSB/SOVOSB vendors and selecting those
portions of the work consistent with their availability, so as to facilitate certified
VOSB/SDVOSB vendor participation.

Negotiate in good faith with interested certified VOSB/SDVOSB vendors. Evidence of such
negotiation must include the names, addresses, email addresses, and telephone numbers of
certified VOSB/SDVOSB vendors that were considered; a description of the information provided
regarding the project scope for the work selected for subconsuiting and evidence as 1o why
additional agreements could not be reached for certified VOSB/SDVOSB vendors to perform
the work. A Vendor using good business judgment may consider a number of factors in negotiating
with certified VOSB/SDVOSB vendors and may take a firm’s capabilities into consideration. The
fact that there may be some additional costs involved in finding and using certified
VOSB/SDVOSB vendors may not be in itself sufficient reason for a Vendar's failure to meet the
goal, as long as such costs are reasonable. Vendors are not required to accept higher quotes
from certified VOSB/SDVOSB vendors if the price difference is excessive or unreascnable.

Thoroughly investigate the capabilities of certified VOSB/SDVOSB vendors and not reject them
as unqualifled without documented reasons. The certified VOSB/SDVOSB vendor's memberships
in specific groups, organizations, or associations and political or social affiliations are not legitimate
causes for the rejection or non-solicitation of bids and proposals in Vendor’s efforts to meet the
goal.

Make efforts to assist interested certified VOSB/SDVOSB vendors in obtaining lines of credit or
insurance as required by the Agency.

State of Minois Veteran Small Business ParticipatiorvUtilization Plan/Letter of Intent 3
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EXHIBIT F - GOOD FAITH EFFORTS CONTACT LOG

Use this Log to document all contacts and respanses (telephone, e-mail, fax, etc.) regarding the solicitation of certified
VOSB/SDVOSB vendors within the specific scope of work selected. It is not necessary to show contacts with certified
VOSB/SDVOSB vendors who are identified on the Letter(s} of Intent. Keep and submit copies of all emails sent and
received from prospective vendors. Include a copy of the commodity list or scope of work you solicited prospective
vendors to perform. Duplicate this log as necessary; do not limit your contacts to the nurnber of spaces shown.

N f Certi Y ! i A
ame of Certified I Date ethod of Scope of Work Solicited Reason Agreement Was

VOSB/SDVOSB Vendor Contact Not Reached

1

Stale of iMinois Veteran Smail Business Participation/Utilization Plan/Letter of Intent
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ihinois State Toll Highway Authority EXHIBIT F - VOSB PROFESSIONAL SERVICES

EXHIBIT F - Letter of intent
Instructions: The Prime Vendor is required ta submit a separate, signed Letter of intent (LOI) from each VOSB certified vendor.
LOts must be submitted with the Statement of Interest and must be signed by both parties. The Prime Vendor shall not prohibit or
otherwise limit the VOSB certified vendor{s) from providing subconsuitant proposats to other potential vendors. Each LOl must
include the negatiated contract percentage and a detailed scope of work to be performed by each identified VOSB certified vendor. All
LOI’s shall be subject to Agency approval. Any changes involving or affecting the identified VOSB certified vendor may not be permitted
without written approval of the proturing Agency.

Project Name: ”D:f;'::? Construction Management Services Upon  pProject/Solicitation Number:  RR-10-4461/8-9352
meque

Amencan Veteran industres / Bravo

Name of Prime Vendor: Company Engineenng, A Jont Veniure YOSB Compliance Contact:

15001 W. 159th Street

Address:
City: Lackport ~ Slate: 1L Zip Code: 60491
Telephone. 815-838-4200 Fax: 815-338-3200 Email: aaron@aviveterans.com

Name of Certified VOSB Vendor: g, Company Engineering, Inc.

Address. 2558 Wetsgaia Ln VOSB Compliance Contact: laseph Kozial
City: Montgamery State: IL Zip Code: 60838
Telephone: 630-702-8855 Fax: na Email: jkozial@bravocoeng.com

Type of agreement: [#) Services

Anticipated start date of the Certified VOSB Vendor: 2019

Proposed 24.00 % of Contract to be performed by the VOSB Vendor.

NOTE: The Prime Vendor must Indicate the percentage of the estimated contract award that witl be subcontracted to the certified
VOSB Vendor.

Detailed description of work 1o be performed by the VOSB Vendor:
| Secondary fim of the joint venture performing in the roles of resident engineer and consiruction iNSpector.

The Vendor and the certified vendor above hereby agree that upon the execution of a contract for the above-named
project between the Vendor and the State of illinois, the Certified VOSB Vendor will perfarm the scope of work
in the percentage as indicated above.

Vendor {Company Name and D/B/A}: Certified VOSB Vendor (Company Name and D/B/A):

Signature “
, Aaron Jones . Joseph Kozial Bravo Comp: Engineeri
print Name: 23707 Print Name: any Engmeerng
Title: Presidert Title: President
- 7
Date: /222019 Date: '/22/2018
State of (llinois Veteran Small Business Participation/Utilization Plan/Letier of Intent 3
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Business & Contact Information

BUSINESS NAME ABNA Engineering, Inc.

OWNER Ms, Nicole Adewale

ADDRESS 4140 Lindell Blvd. Map This Address

St. Louis, MO 63108

PHONE 773-881-4788

EMAIL nadewale@abnacorp.com

WEBSITE http://www.abnaengineering.com

ETHNICITY African American

GENDER Female

CERTIFYING AGENCY
CERTIFICATION TYPE
RENEWAL DATE
EXPIRATION DATE

CERTIFIED BUSINESS
DESCRIPTION

Certification Information

State of llinois Central Management Services
WMBE - Women/Minority Business Enterprise
1/12/2020
1/12/2025

Feasibility Studies (Consuiting),

ENGINEERING SERVICES, PROFESSIONAL,

Civil Engineering,

Highways, Streets, Airport Pay-Parking Lots - Engineering,
inspecting, Structural/Engineering,

Sanitary Engineering,

Traffic and Transportation Engineering,

Land Surveying

Commodity Codes

Code Description

NIGP 91846 Feasibility Studies, Consulting
E NIGP 92500 ENGINEERING SERVICES, PROFESSIONAL
- NIGP 92517 Civil Engineering

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=45... 1/6/2020
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NIGP 92549 Highways, Streets, Airport Pay-Parking Lots Engineering
NIGP 92556 Inspecting, Structural Engineering

NIGP 92583 Sanitary Engineering

NIGP 92593 Traffic and Transportation Engineering

NIGP 96460 Land Surveying

Additional Information

; REGION Out-of-State

1
i
1

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=45... 1/6/2020
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T
Business & Contact Information
BUSINESS NAME AMERICAN ENGINEERING CONSULTANTS, INC
OWNER Hamed Mohammed
ADDRESS 5858 N. NORTHWEST HWY. Map This Address
SUITEF
CHICAGO, IL 60631
PHONE 773-775-2050
FAX 773-775-2050
EMAIL info@americnaengconsultanis.com
Certification Information
CERTIFYING AGENCY City of Chicago
CERTIFICATION TYPE DBE - Disadvantaged Business Enterprise
CERTIFICATION DATE 4/19/2019
RENEWAL DATE 4/15/2020
EXPIRATION DATE 4/30/2024
CERTIFIED BUSINESS NAICS 541330 Engineering services
DESCRIPTION
h|
Commodity Codes
Code Description
NAICS 541330 Engineering services
Additional information
https://chicago.mwdbe.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=6037&TN=... 1/6/2020
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Business & Contact Information
BUSINESS NAME Atlas Engineering Group, LTD
OWNER Ms. Natalia N. Homedi, PE
ADDRESS 3100 Dundee Road Map This Address
Suite 502
Northbrook, IL 60062
PHONE 847-753-8020
FAX 847-753-8023
:  EMAIL nhomedi@aegroupitd.com
: WEBSITE http://www.aegroupltd.com
ETHNICITY Caucastan
GENDER Female
COUNTY Cook (IL)

CERTIFYING AGENCY
CERTIFICATION TYPE
RENEWAL DATE
EXPIRATION DATE
CERTIFIED BUSINESS

Certification Information

State of lllinois Central Management Services

WBE - Women Business Enterprise

12/26/2020
12/26/2020

Engineering Services, Professional,

DESCRIPTION Surveyor Services, Land,
Construction Management Services,
Engineering Services, Non-Licensed (Not Otherwise Classified), Including
Consulting

Commodity Codes

Code Description

NIGP 90740 Engineering Services, Non-Licensed {Not Otherwise Classified), Including Consulting

NIGP 92500 ENGINEERING SERVICES, PROFESSIONAL

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=45... 1/6/2020
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NIGP 92586 Surveyor Services, Land

NIGP 95826 Construction Management Services

REGION Metro Chicago
RECIPROCAL CERTIFICATION IDOT
AGENCY

Additional Information

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=45... 1/6/2020
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Business & Contact Information

Cheri K Lewis Engineers LLC, oesa CKL Engineers
BUSINESS NAME

LLC
OWNER Ms Mae Whiteside
ADDRESS 700 N. Green Street Map This Addresg
Suite 204
Chicago, IL 60642
PHONE 312-763-2989
FAX 312-277-3867
EMAIL mwhiteside@ckleng.com
WEBSITE http://www.ckleng.com
ETHNICITY African American
GENDER Female
COUNTY Cook (IL)

Certification Information

CERTIFYING AGENCY State of lllinois Central Management Services
CERTIFICATION TYPE WMBE - Women/Minority Business Enterprise
RENEWAL DATE 12/17/2020

EXPIRATION DATE 12/17/2020

CERTIFIED BUSINESS ENGINEERING SERVICES, PROFESSIONAL
DESCRIPTICN Civil Engineering

Mechanical Engineering

\
|
CLOSE WiNDOW [X
|

Commodity Codes
Code Description
NIGP §2500 ENGINEERING SERVICES, PROFESSIONAL
NIGP 92517 Civil Engineering

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=86... 1/6/2020
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i NIGP 92567 Mechanical Engineering

. Additional Information

REGION Metro Chicago

RECIPROCAL CERTIFICATION City of Chicago
AGENCY

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory Detail.asp?XID=86... 1/6/2020
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R-A-4400

BUSINESS NAME

OWNER
ADDRESS

PHONE
EMAIL

Business & Contact Information

Gasperec Elberts Consulting, LLC

Ms. Megan Elberts

1401 Branding Ave Map This Address

Downers Grove, IL 60515
847-268-1830

melberts@geconsultlic.com

CERTIFYING AGENCY
CERTIFICATION TYPE
CERTIFICATION DATE
RENEWAL DATE
EXPIRATION DATE

CERTIFIED BUSINESS
DESCRIPTION

Certification Information

City of Chicago

DBE - Disadvantaged Business Enterprise
1171572019

9/15/2020

9/15/2020

NAICS 541330 Civil engineering services

NAICS 541330 Consulting engineers' offices

NAICS 541330 Consulting engineers’ private practices (More)
NAICS 541330 Engineering services (More)

NAICS 541330 Environmental engineering services (More)
NAICS 541370 Construction surveying services (More)

NAICS 541370 Land surveying services

Commodity Codes

https://chicago.mwdbe.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=4042& TN=...

Code Description
NAICS 541330 Civil engineering services

NAICS 541330 Consulting engineers’ offices

NAICS 541330 Consulting engineers' private practices
NAICS 541330 Engineering services

NAICS 541330 Environmental engineering services
NAICS 541370 Construction surveying services

1/6/2020
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| NAICS 541370 Land surveying services

i

; Additional Information
|
I

hitps://chicago.mwdbe.com/FrontEnd/SearchCertified Directory Detail.asp?XID=4042&TN=... 1/6/2020
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Business & Contact information

BUSINESS NAME Wang Engineering, Inc.

OWNER Mr. Paul Wang

ADDRESS 1145 N. Main St. Map This Address
Lombard, IL 60148

PHONE 630-953-9928

EMAIL pwang@wangeng.com

WEBSITE http//www.wangeng.com

ETHNICITY Asian American

GENDER Male

COUNTY DuPage (IL)

Certification Information

CERTIFYING AGENCY State of lllinois Central Management Services
CERTIFICATION TYPE MBE - Minority Business Enterprise

RENEWAL DATE 1/4/2021

EXPIRATION DATE 1/4/2021

CERTIFIED BUSINESS Consulting Services (Not Otherwise Classified)
DESCRIPTION Geological Consulting

Commodity Codes

Code Description
NIGP 91275 Quality Control Testing Services for Construction
NIGP 91855 Geological Consuiting

Additional Information

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectoryDetail.asp?XID=36... 1/6/2020
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| REGION Metro Chicago

! RECIPROCAL CERTIFICATION Cook County
i AGENCY

https://cms.diversitycompliance.com/FrontEnd/SearchCertifiedDirectory Detail.asp?XID=36... 1/6/2020




Corporation/LLC Search/Certificate of Good Standing | Page | of 2
Contract No. RR-19-4461

Services  Publications/Forms  Departments News  Contact

Office of the Secretary of State Jesse White

CVEERY RIVEILLINOIS. COM

Corporation/LLC Search/Certificate of Good Standing

LLC File Detail Report

File Number 05328837

Entity Name AMERICAN VETERAN INDUSTRIES, LLC

Status ACTIVE

Entity Information

Principal Office 15001 W 159TH STREET
LOCKPORT, IL 604910000

Entity Type LLC
Type of LLC Domestic

Organization/Admission Thursday, 2 July 2015

Date
Jurisdiction iL
Duration PERPETUAL

Agent Information

Name RGBERT J. HUGUELET, JR.

https://www.ilsos.gov/corporatellc/Corporatel.IcController 11/26/2019



Corporation/LLC Search/Certificate of Good Standing

Address

Change Date

Annual Report

For Year

Filing Date

Managers

Name
Address

Name
Address

Series Name

10749 WINTERSET DR
ORLAND PARK , IL 60467

Thursday, 2 July 2015

2019

Thursday, 27 June 2019

JONES, AARON P
PO BOX 1693
BOLINGBROOK, IL 60440

BEARY, BRIAN
15001 W 159TH STREET
LOCKPORT, IL 60491

NOT AUTHORIZED TO ESTABLISH SERIES

Return to Search

File Annual Report

Adopting Assumed Name

Articles of Amendment Effecting A Name Change

Change of Registered Agent and/or Registered Office

Page 2 of 2

{One Certificate per Transaction)

This infermation was printed from www.cyberdriveillinois.com, the official website of the Illinois Secretary of State's Office. Tue Nov 26 2019

https://www.ilsos.gov/corporatellc/Corporatel.icController

.

11/26/2019



Corporation/LLLC Search/Certificate of Good Standing
RR-19-4461

Services Publications/Forms  Departments News  Contact

Page 1 of 2

Office of the Secretary of State Jesse White

CVERERY RMNVEILLINOIS. COM

Corporation/LLC Search/Certificate of Good Standing

Corporation File Detail Report
File Number 71313956

Entity Name BRAVO COMPANY ENGINEERING, INC.

Status ACTIVE

Entity Information

Entity Type CORPORATION

Type of Corp DOMESTIC BCA
Incorporation Date Thursday, 6 July 2017
{Domestic)

State ILLINOIS

Duration Date PERPETUAL

Agent Information

Name LYONS LAW GROUP, LLC

Address 5333 MAIN STREET
DOWNERS GROVE, IL 60515

https://www.ilsos.gov/corporatellc/CorporateLlcController

11/25/2019




Corporation/LLC Search/Certificate of Good Standing Page 2 of 2

Change Date Tuesday, 21 November 2017

Annual Report

Filing Date Friday, 31 May 2019

For Year 2019

Officers

President JOSEPH KOZIAL 2558 WESTGATE LN MONTGOMERY IL 60538

Name & Address

Secretary REID MAGNER 802 S HILLSIDE AVE ELMHURST IL 60126
Name & Address

Return to Search

(One Certificate per Transaction)

File Annual Report

Adopting Assumed Name

Articles of Amendment Effecting A Name Change

C-hange of Registered Agent and/or Registered Office

This information was printed from www.cyberdriveillinois.com, the official website of the Itlinois Secretary of State's Office. Maon Nov 25 2019

https://www.ilsos.gov/corporatellc/CorporateLicController 11/25/2019



Page: 1 Document Name: untitled
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 12:38 11/25/19
ACTION: S

VENDOR NUMBER= ****- OFFSET: 00 OF 00

VENDOR NAME: *
CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* % %

DISCLAIMER:

AS QOF 11/25/19 AT 12:38 OUR INVOLUNTARY OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****ﬂ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

American Veteran Industries, LLC
FEIN [}
Contract No. RR-19-4461

Date: 11/25/2019 Time: 12:41:14 PM




:
~ Page: 1 Document Name: untitled

OCIS CICIOCPlL OFFSET CONTRACT INQUIRY 12:38 11/25/19
ACTION: S

VENDOR NUMBER= ****- OFFSET: 00 OF 00

VENDOR NAME: *
CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* * *

DISCLAIMER:

AS OF 11/25/19 AT 12:42 QUR INVOLUNTARY OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****ﬂ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON QUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Bravo Company Engineering, Inc.
FEIN
Contract No RR-19-4461

Date: 11/25/2019 Time: 12:42:40 PM




Page: 1 Document Name: untitled

OCIS CICIOCPl OFFSET CONTRACT INQUIRY 12:38 11/25/19
ACTION: S

VENDOR NUMBER= ****- OFFSET: 00 OF 00

VENDOR NAME: *
CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* * *

DISCLAIMER:
AS OF 11/25/19 AT 12:44 OUR INVOLUNTARY OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****ﬁ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

ABNA of Illinois, Inc.
FEIN
Contract No RR-19-4461

Date: 11/25/2019 Time: 12:44:56 PM




~ Page: 1 Document Name: untitled

OCIs CICIOCPl OFFSET CONTRACT INQUIRY 12:38 11/25/1%9

ACTION: S

VENDOR NUMBER= *****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 11/25/19 AT 13:17 OUR INVOLUNTARY OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****ﬂ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

American Engineering Consultants, Inc.
FEIN

Contract No RR-19-4461

Date: 11/25/2019 Time: 1:18:00 PM




Page: 1 Document Name: untitled

OCIs CICIOCP1 OFFSET CONTRACT INQUIRY 12:38 11/25/19
ACTION: S

VENDOR NUMBER= ****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 11/25/19 AT 12:45 OUR INVOLUNTARY LDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER ****'ﬁOPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINQIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Atlas Engineering Group, Ltd.
FEIN
RR-19-4461

Date: 11/25/2019 Time: 12:46:05 PM




Page: 1 Document Name: untitled
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 12:38 11/25/19
ACTION: S

VENDOR NUMBER= Hw- OFFSET: 00 OF 00

VENDOR NAME: *
CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

* % *

DISCLAIMER:

AS OF 11/25/19 AT 12:47 OUR INVOLUNTARY LDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMEBER ****ﬁOPLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TC 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Gasperec Elberts Consulting, LLC
FEIN
Contract No. RR-19-4461

Date: 11/25/2019 Time: 12:47:36 PM




Page: 1 Document Name: untitled
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 12:38 11/25/19

ACTION: S

VENDOR NUMBER-= ****- OFFSET: 00 OF 00
VENDOR NAME: *

CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLAIMING AGENCY PHONE NUMBER: *

DISCLAIMER:
AS OF 11/25/19 AT 12:49 OUR INVOLUNTARY OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDOR NUMBER **** PLEASE BE ADVISED THAT OUR

SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Wang Engineering, Inc.
FEIN
Contract Nc RR-19-4461

Date: 11/25/2019 Time: 12:50:05 PM



Page: 1 Document Name: untitled
OCIS CICIOCP1 OFFSET CONTRACT INQUIRY 12:38 11/25/19
ACTION: S

VENDOR NUMBER= ****- OFFSET: 00 OF 00
VENDOR NAME: *
CLAIMING AGENCY NUMBER: *
CLAIMING AGENCY NAME: *
CLATMING AGENCY PHONE NUMBER: *

DISCLAIMER:

AS OF 11/25/19 AT 13:10 OUR INVOLUNTARY OLDING SYSTEM DOES NOT HAVE AN
ACTIVE CLAIM AGAINST VENDCR NUMBER ****ﬂ PLEASE BE ADVISED THAT OUR
SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON QUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Wight & Company
FEIN [}
Contract No RR-19-4461

Date: 11/25/2019 Time: 1:10:35 PM



Page: 1 Document Name: untitled

OCIS CICIOCP1 OFFSET CONTRACT INQUIRY

ACTION: S

VENDOR NUMBER=

VENDOR NAME :

CLAIMING AGENCY NUMBER:
CLAIMING AGENCY NAME:
CLAIMING AGENCY PHONE NUMBER:

DISCLAIMER:

*

*
*
*

13:03 05/04/20

OFFSET: 00 OF 00

AS OF 05/04/20 AT 13:03 OUR INVOLUNTARY WITHHOLDING SYSTEM DOES NOT HAVE AN

ACTIVE CLAIM AGAINST VENDOR NUMBER ****%

PLEASE BE ADVISED THAT OUR

SYSTEM ONLY CONTAINS CLAIMS FILED BY STATE AGENCIES PURSUANT TO 15 ILCS 405/
10.05. A VENDOR MAY BE DELIQUENT IN A DEBT TO THE STATE OF ILLINOIS, BUT THE
DEBT MAY NOT BE RECORDED ON OUR INVOLUNTARY WITHHOLDING SYSTEM.

*

ENTER=PROCESS, PF3=I0CM, PF12=REFRESH

Cheri K. Lewis

RR-19-4461

Date: 5/4/2020 Time: 1:04:53 PM



-9
Form w

(Rav. December 2014}

Department of the Traasuwry
Internal Revenue Service

Request for Taxpayer
ldentification Number and Certlfication

Give Form to the
requester. Do not
send to the IRS.

1 Name (a2 shown 0N your iIncome tax ratuim). Name is required on this ine; do not leave this fina blank.

2 Business name/diaregarded entity name, it d¥ferent from above
American Veteran industries, LLC.

[ rndividuavscie propristor ar
single-member LLC

the tax classification of the
[[] Othar (00 instructions) »

3 Check appropriate box tor federal tax clsssification; check only one of the following saven boxes:
[ ccorporation [ S Caporation  [] Partnership O Trusvestate

[¥] Limited liability company. Erter the tax classification (C=C corparstion, S=S corporation. P=partnarship) & -
Nats. For a single-member LLC tnatis duregarded, 3o nat check LLC; check the approprate box in e na abova for Exemption from FATCA reporting

4 Exemptions (Codes apply only 1o
certain emitios, not irdividuals; see
Instructions on page 3):

c Exempit payee code (§ any)

coae fif any)

TARONE K ISy MPNLENS] outyDs e U S

§ Address (number, street, and apt. or sulte ~0.)
15001 W. 159th St

Requestsr's name and address (optional)

8 Chty, state, and ZIP code
Lockport, IL 60149

Print or type
See Specific Instructions on page 2.

7 List account number{s) here {optional)

IEEEIN Taxpayer identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must matoh the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (SSN). Howaver, for a
resident allen, sole proprietor, or disregarded entity, see tha Part t instructions on page 3. For other - -
antities, it is your employer identification number (EIN). If you do not have a number, see How to et a

7TIN on page 3.

Nota. If the accaunt is in mors than one name, see the instructions far line 1 and the chart on page 4 for | Employer identification number |

guidelines on whose number to entar.

| Social security number

or

Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my comact taxpayer identification numbaer (or | am waiting for a number to be issued to mej; and

2. 1am not subject to backup withholding because; (a) | am sxempt from backup withholding, or (b} | have not been notified by the Internal Revenue
Service (IRS) that 1 am subject to backup withhalding as a result of a feilure to report all interest or dividends, or {c) the IRS has natified me that { am

no longer subject 10 backup withholding; and
3. lam a U.S. citizen or other U.S. person (detined below); and

4, T™he FATCA code{s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have baen notified by the IRS that you are currently subject to backup withhotding
because you have failed to report all interest and dividends on your tax return, For real estate transactions, item 2 does not apply. For mortgage
Interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and
generally, payments other than interesat and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the

instructions on page 3.

Sign Signature of
Here U.S. person

General Instructions

samm.-somnmnmmcmdmwmmmu

Future developmants. infarmation about developments affecting Form W-9 (such
&9 legisiation enactad after wa release It) is sl www.lrs.gov/we,

Purpose of Form

An individual or entity (Form W-§ requester) who is required to file an information
return with the IRS muat obtain your correct mmmmm

you, or other amount reportable on &n information retum. Exampies of information
retums include, but are not Imied to, the following:

* Form 1098-INT (nterest samed or paki)

» Form 1008-DIV {divicends, including those from stocks or mutus! funds)

« Form 1088-MISC {various types of income, prizes, awarcs, o7 gross proceeds)
-m;mawumwmwmmumw

* Form 1099-8 (proceeds from red| eetate ransactions}
» Form 1099-K fmerchant card and third party network transactions)

pse> 2. 1H. D P

* Form 1098 (home mortgage , 1098-E (student loan mntareat), 1098-7
(tudion)
» Form 1098-C (canceled debt)
» Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. persor (inchxiing a resident alian), to
provide your comect TIN.

¥ you do no! retum Form W-3 to the requasier with & TIN, you might Da sudsect
o backup withhokding. See What /s backup withholding? on page 2.

By signing the tiled-out form, you:

1. Certity that the TIN you ane g.ving {8 COMect (o7 you ane weiting for a numbar
1o be lssved),

2. Centify that you are nat subject to backaup withholding, or

3. Claim sxamption from backup withholding if you ars a U.S. exempt payee. if
appiicable. you are also certifying inat as a U.S. psrson, your allccatie share of
any partnership income wom a U.S. trads or business is Not subject to the
withholding tax on foreign partners’ share of effectively connected income, and

4. Cartity that FATCA coda(s) entered on this form (i any) indicating that you are
aexempt from the FATCA reporting, is comect. See Whet is FATCA reporting? on
page 2 for further information.

Cat. No, 10231X

Form W-8 Rev. 12-2014)




CONSTRUCTION UPON REQUEST
CONSTRUCTION MANAGER AGREEMENT INCLUDING TEAMING

The Board of Directors, on the 5t day of December, 2019, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and the Team comprised of
AMERICAN VETERAN INDUSTRIES, LLC AND BRAVO COMPANY ENGINEERING,
INC., authorized and existing within the laws of the State of lllinois, hereinafter referred
to as "CONSTRUCTION MANAGER".

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
October 28, 2019, to provide construction management services for Contract No. RR-
19-4461 for Facilities, Construction Management Services Upon Request. On-call
and As-needed; and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 19-1, Item 2, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisicns

A. The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. RR-19-4461 for Facilities, Construction
Management Services Upon Request. On-call and As-needed in accordance with
the requirements and terms of this Agreement, the above-numbered Professional
Services Bulletin, and the proposal from the CONSTRUCTION MANAGER of October
28, 2019, attached hereto and made a part hereof as Exhibit "1". With respect to any
inconsistency or conflict between the terms of this Agreement and the proposal (Exhibit
"1"), the following order of precedence shall govern: 1. This Agreement 2. The Proposal
3. The Professional Services Bulletin.

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to professional standards and in accordance with the Construction
Manager's Manual for The lllinois State Toll Highway Authority in effect at the date of
contract execution, and as revised thereafter.

C. The CONSTRUCTION MANAGER shall perform its services hereunder
with the same degree of care, skill and diligence as is ordinarily possessed and

Rev. 4/18/2019 Page 1 of 15 Contract RR-19-4451
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exercised by a member of the same profession, currently practicing under similar
circumstances .

D. The CONSTRUCTION MANAGER has entered into a Teaming
Agreement identifying the obligations, duties and responsibilities of each party to the
Teaming agreement which is attached to this Agreement.

ARTICLE I

Time of Performance

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer
of the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
December 5, 2019 and ending September 30, 2022, in accordance with the schedule
included in the attached proposal.

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER,
including the CONSTRUCTION MANAGER's subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE {ll

Compensation

The CONSTRUCTION MANAGER shall perform all construction management
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual
payroll cost times a multiplier of 2.8000 and certain direct expenses (as each of these
amounts are shown in Exhibit "1") with an upper limit of compensation of Three Million
Dollars and No Cents ($3,000,000.00). If, in the opinion of the CONSTRUCTION
MANAGER, additional fees or expenses in excess of the upper limit of compensation
agreed herein are required, the CONSTRUCTION MANAGER shall promptly notify the
Chief Engineering Officer of the TOLLWAY thereof and shall not incur or charge any
such fees or expenses without prior written approval of the Chief Engineering Officer.
The CONSTRUCTION MANAGER must ensure that its subcontractors (if applicable)
submit bilis and invoices in a manner consistent with the terms of this Agreement and
shall include language in its subcontractor agreements whereby the subcontractors
expressly agree to be bound by the terms of this Agreement, including but not limited to
the Inspector General Provision at Article XIX.

Rev. 4/18/2019 Page 2 of 15 Contract RR-19-4461
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ARTICLE |V

Scope of the Service — “Upon Request’ Contracts

The CONSTRUCTION MANAGER understands that this is an “assignment(s)
upon request’ contract wherein the CONSTRUCTION MANAGER will be assigned
various tasks over the duration of this Contract. Thus, the extent of services will not be
determined until such time that a task has been assigned by the TOLLWAY. Upon
assignment of a Task, the CONSTRUCTION MANAGER shall meet with
representatives of the TOLLWAY prepare a scope of services to complete the task; and
submit a Proposal for the services to be performed. The CONSTRUCTION MANAGER
shall perform the task for not more than the total proposed task fee as authorized by the
TOLLWAY. In no event will the CONSTRUCTION MANAGER be entitled to additional
compensation due to its errors in estimating the time, costs or expertise required to
complete the task assignments. Only upon a change in the scope of task services, as
documented in writing by the CONSTRUCTION MANAGER and subsequently approved
in writing by the TOLLWAY, will any additional fees be approved. The total
compensation for the entirety of all task assignments shall not be in excess of Three
Million Dollars and No Cents ($3,000,000.00) being the amount set as the Upper Limit
of Compensation for this Contract.

ARTICLE V

Compliance with State and Other Laws

The CONSTRUCTION MANAGER specifically agrees that in the performance of
the services herein enumerated, the CONSTRUCTION MANAGER, its associates,
subcontractors, agents and employees will comply with any and all Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of Illinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. The Team of American Veteran
Industries, LLC and Bravo Company Engineering, Inc., consents to the exclusive
jurisdiction and venue of the courts located in DuPage County, State of lllinois.

Confidentiality

CONSTRUCTION MANAGER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The CONSTRUCTION MANAGER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT

Rev. 4/18/2019 Page 3 of 15 Contract RR-19-4461
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is confidential. No confidential data collected, maintained, or used in the course of
CONSTRUCTION MANAGER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The CONSTRUCTION MANAGER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information
lawfully in the CONSTRUCTION MANAGER's possession prior to its acquisition from
the TOLLWAY; received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the CONSTRUCTION
MANAGER without the use or benefit of the TOLLWAY's confidential information.

ARTICLE VI

Responsibility for Injuries and Damages

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons
and damages to property due to the activities of the CONSTRUCTION MANAGER, its
associates, agents or employees, in connection with an error, omission, intentional,
willful, wanton or negligent act(s), and shall be responsible for all parts of its services,
both temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and
costs arising from, growing out of, an error, omission, intentional, willful, wanton or
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the
maximum extent permitted by law, and such indemnity shall not be limited by reason of
the enumeration of any insurance coverage hereinafter provided. Nothing herein
contained shall be construed as prohibiting the TOLLWAY, its Directors or the
employees of the TOLLWAY from defending any actions and suits brought against them
or any of them or from employing their own counsel in defense of all such actions and
suits. It is understood and agreed that the CONSTRUCTION MANAGER is an
independent contractor and as such is solely responsible for any and all of its activities
hereunder,

The firms comprising the CONSTRUCTION MANAGER and identified in the
Teaming Agreement shall be jointly and severally liable to the TOLLWAY for any and all
damages, injuries and claims, including those arising from the professional acts, errors
or omissions resulting from services rendered per this Agreement.

ARTICLE VI
insurance

The CONSTRUCTION MANAGER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without

additional expense to the TOLLWAY, adequate insurance for claims for injuries to
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persons or damage to property which may arise from or in connection with the
performance of the work by the CONSTRUCTION MANAGER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-“ or better and a financial
size category of not less than “VII”.

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:

a.

Rev. 4/18/2019
PSB 18-1 & Later

Worker's Compensation Insurance as required by state statute, and
Employer's Liability insurance covering all the CONSTRUCTION
MANAGER's employees acting within the course and scope of their
employment.

Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 {One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the CONSTRUCTION MANAGER shall obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY .

Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

Excess / Umbrella Liability Insurance providing excess coverage
over commercial general liability, automobile liability and
employer's liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resuiting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Miilion Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue. Each
member of the CONSTRUCTION MANAGER agrees that it will
maintain its Engineering Professional Errors and Omissions Liability

Page 5 of 15 Contract RR-19-4461



policy in effect for three years after the completion of the
Agreement.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the CONSTRUCTION MANAGER. The lllinois State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection availabie to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The CONSTRUCTION MANAGER shall submit insurance documentation prior to
the commencement of any contract work and will provide documentation of renewals of
said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.

ARTICLE VIl

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and any and all documents, memoranda and information relating
to services to be furnished and performed pursuant to this Agreement are the property
of the TOLLWAY. During the performance of the engineering services herein provided
for, the CONSTRUCTION MANAGER shall be responsible for any loss or damage to
the documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the documents, including
related work product concerning the services performed pursuant to this Agreement,
shall at all times be available to the TOLLWAY and other public agencies interested in
this work. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans") provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should
the CONSTRUCTION MANAGER reuse any plans, it agrees to indemnify any and all
persons or entities for any claims or actions resulting from its reuse to the extent that
said claim or action results from such reuse. The TOLLWAY agrees to require any
person (including the TOLLWAY itself) reusing the plans provided by the
CONSTRUCTION MANAGER to abide by the terms and conditions set forth in this
paragraph.

ARTICLE X
Financial Statement

The CONSTRUCTION MANAGER shall, within ten (10) days after requested by
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of
the CONSTRUCTION MANAGER and any other financial information required by the
TOLLWAY.
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ARTICLE X

Successors and Assigns

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.

ARTICLE Xl
Subcontractors

The CONSTRUCTION MANAGER shall not subcontract or assign services to be
performed under this Agreement without prior written approval of the TOLLWAY, except
that the CONSTRUCTION MANAGER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE Xl

Suspension

The TOLLWAY may suspend, from time to time, the services of the
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective
five (5) days after delivery of written notice thereof for any period of time or times not
exceeding a total of twelve (12) months. In the event of suspension of this Agreement,
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to
the effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE XIli
Termination
A. Temination Without Cause
1. The TOLLWAY reserves the right, at its sole discretion, to terminate

this Agreement without cause at any time. In the event of such termination, the
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the
CONSTRUCTION MANAGER. Upon termination and within ten (10) days of said
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress
Report, including information as to all the work performed by the CONSTRUCTION
MANAGER and the status of the work as of the date of the termination, and provide any
and all other information and documents developed under the terms of this Agreement

as requested by the Chief Engineering Officer of the TOLLWAY. The TOLLWAY will
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review the Progress Report and determine the percentage of the work required to be
performed under this Agreement that has been completed by the CONSTRUCTION
MANAGER. At the request and direction of the Chief Engineering Officer of the
TOLLWAY, the CONSTRUCTION MANAGER shall, within ten (10) days after the date
of termination, furnish to the TOLLWAY marked up full size prints entitled "Record
Plans", including specifications with all contract revisions or modifications to date
indicated thereon, in accordance with the requirements of the Construction Manager's
Manual in effect at the date of contract execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION
MANAGER shall prepare a Final Progress Report on completion of the additional
services. The TOLLWAY will review the Final Progress Report and determine the
percentage of completed services performed under the Agreement by the
CONSTRUCTION MANAGER.

2. The total compensation due to the CONSTRUCTION MANAGER,
in the event of termination without cause shall be the foliowing, less all previous
payments to the CONSTRUCTION MANAGER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for work properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

c. Actual payroll cost times a multiplier of 2.8000 for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

d. Actual reimbursable direct expenses incurred for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

B. Termination for Cause

1. In the event the CONSTRUCTION MANAGER fails to meet any of
its contractual obligations as set forth in this Agreement due to any of the herein stated
conditions for termination for cause, then the TOLLWAY, at its option, may consider the
Agreement as cancelled effective upon the delivery of written Notice of Termination for
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the performance of the engineering services with its own
forces, secure services from any other available source and any difference in cost shail
be charged back tc the CONSTRUCTION MANAGER, or at the option of the

TOLLWAY, shall require the CONSTRUCTION MANAGER to promptly pay for or
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reimburse the TOLLWAY for any such difference in cost, or the TOLLWAY may deduct
any such cost from any payments due or to become due the CONSTRUCTION
MANAGER. In addition to any difference in cost for services incurred by the TOLLWAY,
the CONSTRUCTION MANAGER shall reimburse the TOLLWAY for any costs, fees or
expenses, including administrative, engineering and legal expenses incurred by the
TOLLWAY due to the failure of the CONSTRUCTION MANAGER to meet such
obligations. The foregoing costs, fees and expenses, may, at the direction of the
TOLLWAY, be deducted from any sums remaining due for services properly performed
prior to the effective date of the cancellation and termination.

2. The Conditions for termination for cause are as follows:

a. If CONSTRUCTION MANAGER becomes insolvent,
commits any act of bankruptcy, makes a general assignment
for the benefit of creditors, or becomes the subject of any
proceeding commenced under any statute or law established
for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or
income of CONSTRUCTION MANAGER shall be appointed;

C. If CONSTRUCTION MANAGER shall fail to perform the
scope of services, or any part thereof, with the diligence
necessary to continue progress and complete the scope of
services as prescribed by the time schedule and shall fail to
take such steps as directed by the TOLLWAY to remedy
delays within five (5) days after written notice thereof from
TOLLWAY;

d. If CONSTRUCTION MANAGER shall violate any of the
terms, provisions, conditions, covenants, or Certifications
contained in this Agreement and shall fail to take such steps
as directed by the TOLLWAY to remedy such default within
five {5) days after written notice thereof from TOLLWAY.

3. Upon termination for cause and within ten (10) days of such notice,
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including
information as to all the work performed by the CONSTRUCTION MANAGER and the
status of the work as of the date of the termination, and provide any and all other
information and documents requested by the Chief Engineering Officer of the
TOLLWAY. The TOLLWAY will review the Progress Report and determine the
percentage of services that have been performed under this Agreement by the
CONSTRUCTION MANAGER. In the case of a dispute between the TOLLWAY and the
CONSTRUCTION MANAGER, the decision of the Chief Engineering Officer shall be
final. At the request and direction of the Chief Engineering Officer of the TOLLWAY, the
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination,
furnish the TOLLWAY with marked up full size prints entitled "Record Plans”, including
specifications with all contract revisions or modifications made up to the termination
date indicated thereon, in accordance with the requirements of the Construction

Manager's Manual in effect at the date of contract execution, and as revised thereafter.
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4. The total compensation due to the CONSTRUCTION MANAGER,
in the event of Temination for Cause shall be the following, less all previous payments
to the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and
any credits or set-offs due to the TOLLWAY:.

a. Actual payroll cost for authorized work performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

C. Temnination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any
year for which the General Assembly fails to make an appropriation (if such an
appropriation is required) to make payments under the terms of the Agreement.
Currently, the TOLLWAY is not required to obtain a yearly appropriation of its funds.
However, the TOLLWAY cannot and does not make any representation or warranties
concerning future appropriation requirements.

ARTICLE XIV

The CONSTRUCTION MANAGER warrants that no person or selling agency has
been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach
or violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
without liability, or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XV
Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION
MANAGER at American Veteran Industries, LLC, 15001 W, 159t Street, Lockport,
llinois 60491, or to the Chief Engineering Officer, at 2700 Ogden Avenue, Downers
Grove, lllincis 60515. Either party may change the place to which notices hereunder
may be addressed by written notice to the other party at any time or times.

ARTICLE XVI

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 lll. Comp. Stat. 500/20-65)

and rules promulgated thereunder, every CONTRACT for goods and services shall

Rev. 4/18/2019 Page 10 of 15 Contract RR-19-4461
PSB 18-1 & Later



provide that the contractor shall maintain certain records, books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period’s expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY's Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the Ilinois Department of Transportation and the TOLLWAY's
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The CONSTRUCTION MANAGER agrees to cooperate fully with any audit conducted
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY's
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the CONSTRUCTION
MANAGER's place of business in order to audit the records. If they are not produced in
a timely manner by the CONSTRUCTION MANAGER, then the CONSTRUCTICON
MANAGER shall reimburse the TOLLWAY or other State agency for the travei
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fufilment of the CONSTRUCTION MANAGER's obligations to the TOLLWAY.
Such subcontractor shali be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
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documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney’s fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.

ARTICLE XVII

Quality Assurance and Quality Control (QA/QC) Pian

The CONSTRUCTION MANAGER'S QA/QC PLAN for this PROJECT must be
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each monthly progress report.

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION
MANAGER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVIII

Miscellaneous

This Agreement, when executed by the CONSTRUCTION MANAGER, shalil be
an offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the CONSTRUCTION MANAGER. All
agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY's Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XIX

Inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll
Highway Authority has the authority to conduct investigations into certain matters
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including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review
and shall not bill the Tollway for such time. Cooperation includes providing access to all
information and documentation related to the goods/services described in this
Agreement, and disclosing and making available all personnel involved or connected
with these goods/services or having knowledge of these goods/services. All
subcontracts must inform Subcontractors of this provision and their duty to comply.

ARTICLE XX

Engineer Selection Process

The TOLLWAY and the CONSTRUCTION MANAGER hereby certify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the CONSTRUCTION MANAGER's ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the CONSTRUCTION MANAGER's
Certification/Disclosure Forms, the CONSTRUCTION MANAGER's IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
CONSTRUCTION MANAGER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the
CONSTRUCTION MANAGER, or any of its principals, that might occur while this
contract is in effect. This reporting requirement does not apply to common offenses,
including but not limited to minor traffic/vehicle offenses.

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The CONSTRUCTION MANAGER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.
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ARTICLE XXII

EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinocis Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business
group is an expatriated entity.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement
for CONTRACT RR-19-4461 the day and year first above written.

AMERICAN VETERAN
THE ILLINOIS STATE TOLL INDUSTRIES, LLC /

HIGHWAY AUTHORITY BRAVO COMPANY ENGINEERING,
By _

Chairman/CEO - Signature
Willard S. Evans, Jr.

American Veteran Industries, LLC

Executive Director - Signature Date
Jose Alvarez
Printed Name as Signed Above
— -
_M” Présidént-Sfgnature Date
Chief Financial Officer - Signature Date Bravo Company Engineering, Inc.

Cathy R. Williams

R PN
Printed Name as Signed Above

General Counsel - Signature Date
Kathleen Pasulka-Brown

Approved as to Form and Constitutionality

Attorney General, State of lllinois - Signature Date
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CONSTRUCTION UPON REQUEST
CONSTRUCTION MANAGER AGREEMENT INCLUDING TEAMING

The Board of Directors, on the 5t day of December, 2019, authorized this
AGREEMENT to be entered into by and between THE ILLINOIS STATE TOLL
HIGHWAY AUTHORITY, an instrumentality and administrative agency of the State of
lllinois, hereinafter sometimes referred to as "TOLLWAY", and the Team comprised of
AMERICAN VETERAN INDUSTRIES, LLC AND BRAVO COMPANY ENGINEERING,
INC., authorized and existing within the laws of the State of lllinois, hereinafter referred
to as "CONSTRUCTION MANAGER".

WHEREAS, the CONSTRUCTION MANAGER has submitted a proposal dated
October 28, 2019, to provide construction management services for Contract No. RR-
19-4461 for Facilities, Construction Management Services Upon Request. On-call
and As-needed; and

WHEREAS, the CONSTRUCTION MANAGER represents itself to be a
professional engineering firm meeting the stated pre-qualification criteria for selection
from PSB 19-1, Item 2, staffed with professional licensed engineers, experienced and
well-able to perform the construction section engineering services required for said
contract, and it is in the best interest of the TOLLWAY to accept said proposal.

In consideration of the mutual covenants hereinafter contained, the parties hereto
mutually covenant and agree as follows:

ARTICLE |

General Provisions

A. The CONSTRUCTION MANAGER shall perform all construction
management services for Contract No. RR-19-4461 for Facilities, Construction
Management Services Upon Request. On-call and As-needed in accordance with
the requirements and terms of this Agreement, the above-numbered Professional
Services Bulletin, and the proposal from the CONSTRUCTION MANAGER of October
28, 2019, attached hereto and made a part hereof as Exhibit "1". With respect to any
inconsistency or conflict between the terms of this Agreement and the proposal (Exhibit
"1"), the following order of precedence shall govern: 1. This Agreement 2. The Proposal
3. The Professional Services Bulletin.

B. All services performed by CONSTRUCTION MANAGER shall be
performed according to professional standards and in accordance with the Construction
Manager's Manual for The Illinois State Toll Highway Authority in effect at the date of
contract execution, and as revised thereafter.

C. The CONSTRUCTION MANAGER shall perform its services hereunder

with the same degree of care, skill and diligence as is ordinarily possessed and
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exercised by a member of the same profession, currently practicing under similar
circumstances.

D. The CONSTRUCTION MANAGER has entered into a Teaming
Agreement identifying the obligations, duties and responsibilities of each party to the
Teaming agreement which is attached to this Agreement.

ARTICLE |l

Time of Performance

Upon receipt of a Notice to Proceed authorized by the Chief Engineering Officer
of the TOLLWAY, the CONSTRUCTION MANAGER shall perform the services herein
during the period commencing on the latter of either execution of the Agreement or
December 5, 2019 and ending September 30, 2022, in accordance with the schedule
included in the attached proposal.

Notwithstanding anything in this Agreement, the CONSTRUCTION MANAGER,
including the CONSTRUCTION MANAGER's subcontractors, if any, shall not be
responsible hereunder for any delay, default or nonperformance of this Agreement, if
and to the extent that such delay, default or nonperformance is caused by an act of
God, weather, accident, labor strike or shortage, fire, explosion, riot, war, rebellion,
terrorist activity, sabotage, flood, epidemic, or any other cause beyond the reasonable
control of such party.

ARTICLE IlI

Compensation

The CONSTRUCTION MANAGER shall perform all construction management
services as required herein, and the TOLLWAY shall pay the CONSTRUCTION
MANAGER as compensation therefor, the CONSTRUCTION MANAGER'S actual
payroll cost times a multiplier of 2,.8000 and certain direct expenses (as each of these
amounts are shown in Exhibit "1") with an upper limit of compensation of Three Million
Dollars and No Cents ($3,000,000.00). If, in the opinion of the CONSTRUCTION
MANAGER, additional fees or expenses in excess of the upper limit of compensation
agreed herein are required, the CONSTRUCTION MANAGER shall promptly notify the
Chief Engineering Officer of the TOLLWAY thereof and shall not incur or charge any
such fees or expenses without prior written approval of the Chief Engineering Officer.
The CONSTRUCTION MANAGER must ensure that its subcontractors (if applicable)
submit bills and invoices in a manner consistent with the terms of this Agreement and
shall include language in its subcontractor agreements whereby the subcontractors
expressly agree to be bound by the terms of this Agreement, including but not limited to
the Inspector General Provision at Article XIX.
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ARTICLE IV

Scope of the Service — “Upon Request” Contracts

The CONSTRUCTION MANAGER understands that this is an “assignment(s)
upon request” contract wherein the CONSTRUCTION MANAGER will be assigned
various tasks over the duration of this Contract. Thus, the extent of services will not be
determined until such time that a task has been assigned by the TOLLWAY. Upon
assignment of a Task, the CONSTRUCTION MANAGER shall meet with
representatives of the TOLLWAY prepare a scope of services to complete the task; and
submit a Proposal for the services to be performed. The CONSTRUCTION MANAGER
shall perform the task for not more than the total proposed task fee as authorized by the
TOLLWAY. In no event will the CONSTRUCTION MANAGER be entitled to additional
compensation due to its errors in estimating the time, costs or expertise required to
complete the task assignments. Only upon a change in the scope of task services, as
documented in writing by the CONSTRUCTION MANAGER and subsequently approved
in writing by the TOLLWAY, will any additional fees be approved. The total
compensation for the entirety of all task assignments shall not be in excess of Three
Million Dollars and No Cents ($3,000,000.00) being the amount set as the Upper Limit
of Compensation for this Contract.

ARTICLE V

Compliance with State and Other Laws

The CONSTRUCTION MANAGER specifically agrees that in the performance of
the services herein enumerated, the CONSTRUCTION MANAGER, its associates,
subcontractors, agents and employees will comply with any and all Federal laws, State
statutes, local ordinances, rules and regulations.

Governing Law; Exclusive Jurisdiction

This Agreement, and all the rights and duties of the parties arising from or
relating in any way to the subject matter of this Agreement or the transaction(s)
contemplated by it, shall be governed by, construed and enforced only in accordance
with the laws of the United States and the State of lllinois (excluding any conflict of laws
provisions that would refer to and apply the substantive laws of another jurisdiction).
Any suit or proceeding relating to this Agreement, including arbitration proceedings,
shall be brought only in DuPage County, lllinois. The Team of American Veteran
Industries, LLC and Bravo Company Engineering, Inc., consents to the exclusive
jurisdiction and venue of the courts located in DuPage County, State of lllinois.

Confidentiality

CONSTRUCTION MANAGER, including its agents and subconsultants, to this
AGREEMENT may have or gain access to confidential data or information owned or
maintained by the TOLLWAY in the course of carrying out its responsibilities under this
AGREEMENT. The CONSTRUCTION MANAGER shall presume all information
received from the TOLLWAY or to which it gains access pursuant to this AGREEMENT
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is confidential. No confidential data collected, maintained, or used in the course of
CONSTRUCTION MANAGER's performance of this contract shall be disseminated
except as authorized by law and with the written consent of the TOLLWAY, either during
the period of the AGREEMENT or thereafter. The CONSTRUCTION MANAGER must
return any and all data collected, maintained, created or used in the course of the
performance of the AGREEMENT, in whatever form it is maintained, promptly at the
end of the AGREEMENT, or earlier at the request of the TOLLWAY, or notify the
TOLLWAY in writing of its destruction with prior TOLLWAY approval only.

The foregoing obligations shall not apply to confidential data or information
lawfully in the CONSTRUCTION MANAGER's possession prior to its acquisition from
the TOLLWAY; received in good faith from a third-party not subject to any confidentiality
obligation to the disclosing Party; or independently developed by the CONSTRUCTION
MANAGER without the use or benefit of the TOLLWAY’s confidential information.

ARTICLE VI

Responsibility for Injuries and Damages

The CONSTRUCTION MANAGER shall be responsible for all injuries to persons
and damages to property due to the activities of the CONSTRUCTION MANAGER, its
associates, agents or employees, in connection with an error, omission, intentional,
willful, wanton or negligent act(s), and shall be responsible for all parts of its services,
both temporary and permanent, relating to the performance of any services under this
Agreement or in connection therewith. It is expressly understood that the
CONSTRUCTION MANAGER shall indemnify and save harmless the TOLLWAY, its
Directors and the employees of the TOLLWAY from claims, suits, actions, damages and
costs arising from, growing out of, an error, omission, intentional, willful, wanton or
negligent act(s) of the CONSTRUCTION MANAGER under this Agreement, to the
maximum extent permitted by law, and such indemnity shall not be limited by reason of
the enumeration of any insurance coverage hereinafter provided. Nothing herein
contained shall be construed as prohibiting the TOLLWAY, its Directors or the
employees of the TOLLWAY from defending any actions and suits brought against them
or any of them or from employing their own counsel in defense of all such actions and
suits. It is understood and agreed that the CONSTRUCTION MANAGER is an
independent contractor and as such is solely responsible for any and all of its activities
hereunder.

The firms comprising the CONSTRUCTION MANAGER and identified in the
Teaming Agreement shall be jointly and severally liable to the TOLLWAY for any and all
damages, injuries and claims, including those arising from the professional acts, errors
or omissions resuiting from services rendered per this Agreement.

ARTICLE VII
Insurance

The CONSTRUCTION MANAGER agrees to procure and maintain during the
entire term of this contract and any extensions thereto, at its own expense and without
additional expense to the TOLLWAY, adequate insurance for claims for injuries to
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persons or damage to property which may arise from or in connection with the
performance of the work by the CONSTRUCTION MANAGER, his agents,
representatives, employees or subcontractors. Work shall not commence until all
insurance required by this section has been obtained and acceptable documentation
provided to the TOLLWAY. Acceptable insurance companies shall be authorized or
approved to transact business under the laws of the State of lllinois, shall be rated by
A.M. Best and Company with a financial strength rating of “A-* or better and a financial
size category of not less than “VII™.

The CONSTRUCTION MANAGER shall obtain for the term of the contract, and
any extensions thereto, insurance in the following kinds and minimum limits:

a.

Rev. 4/18/2019
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Worker's Compensation Insurance as required by state statute, and
Employer's Liability insurance covering all the CONSTRUCTION
MANAGER’s employees acting within the course and scope of their
employment.

Commercial General Liability Insurance written on Insurance
Services Office (ISO) occurrence form CG 00 01 10/03 or
equivalent, covering premises operations, independent contractors,
blanket contractual liability, and personal injury with minimum limits
of $1,000,000.00 (One Millions Dollars) each occurrence and
$2,000,000.00 (Two Million Dollars) annual general aggregate.

If any aggregate limit is reduced below $2,000,000.00 because of
claims made or paid, the CONSTRUCTION MANAGER shall obtain
additional insurance to restore the full aggregate limit and furnish
documentation to the TOLLWAY.

Automobile Liability Insurance covering any auto, including owned,
hired and non-owned autos, with a minimum limit of $1,000,000.00
(One million Dollars) each occurrence, combined single limit.

Excess / Umbrella Liability nsurance providing excess coverage
over commercial general liability, automobile liability and
employer's liability with a minimum limit of $2,000,000.00 (Two
Million Dollars) per occurrence and in aggregate.

Engineering Professional Errors and Omissions Liability providing
coverage for claims, damages, losses or expenses arising out of or
resuiting from the performance of Professional Services
contemplated in this contract. Limits of liability shall be a minimum
of $2,000,000 (Two Million Dollars) per occurrence and in
aggregate. The policy, including claims made forms, shall remain in
effect for the duration of the contract and then have a three-year
discovery period or longer as required by State Statue. Each
member of the CONSTRUCTION MANAGER agrees that it will
maintain its Engineering Professional Errors and Omissions Liability
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policy in effect for three years after the completion of the
Agreement.

All deductible or self-insured retentions must be declared and are the sole
responsibility of the CONSTRUCTION MANAGER. The lllincis State Toll Highway
Authority shall be named an “additional insured” for the commercial general liability and
automobile liability coverage. These policies shall be primary for the additional insured
and not contributing with any other insurance or similar protection available to the
additional insured. Copies of the applicable “additional insured” endorsements will be
provided to the TOLLWAY with the insurance documentation.

The CONSTRUCTION MANAGER shall submit insurance documentation prior to
the commencement of any contract work and will provide documentation of renewals of
said policies as they occur. Any failure of the TOLLWAY to request proof of insurance
will not waive the requirement of maintenance of protection as specified herein.

ARTICLE VIl

Ownership of Documents

All documents, including tracings, drawings, estimates, specifications, field notes,
investigations, studies and any and all documents, memoranda and information relating
to services to be furnished and performed pursuant to this Agreement are the property
of the TOLLWAY. During the performance of the engineering services herein provided
for, the CONSTRUCTION MANAGER shall be responsible for any loss or damage to
the documents herein enumerated while they are in its possession, and any such
documents shall be restored at its expense. Full access to the documents, including
related work product concerning the services performed pursuant to this Agreement,
shall at all times be available to the TOLLWAY and other public agencies interested in
this work. It is agreed and understood by the parties that any plans, drawings,
blueprints or other similar documents ("plans”) provided under this Contract which are
reused by the TOLLWAY, on other projects, shall be at the TOLLWAY's own risk. Any
person or entity reusing any plans shall be solely responsible for such reuse. Should
the CONSTRUCTION MANAGER reuse any plans, it agrees to indemnify any and all
persons or entities for any claims or actions resulting from its reuse to the extent that
said claim or action results from such reuse. The TOLLWAY agrees to require any
person (including the TOLLWAY itself) reusing the plans provided by the
CONSTRUCTION MANAGER to abide by the terms and conditions set forth in this
paragraph.

ARTICLE IX

Financial Statement

The CONSTRUCTION MANAGER shall, within ten (10) days after requested by
the TOLLWAY, furnish to the TOLLWAY a current statement of the financial condition of
the CONSTRUCTION MANAGER and any other financial information required by the
TOLLWAY.
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ARTICLE X

Successors and Assigns

The TOLLWAY and CONSTRUCTION MANAGER each bind themselves, their
successors and assigns to the other party of this Agreement and to the successors and
assigns of such other party with respect to all covenants of this Agreement. Except as
this Agreement provides, neither the TOLLWAY nor the CONSTRUCTION MANAGER
shall assign, sublet or transfer its interest in this Agreement without the written consent
of the other.

ARTICLE Xl
Subcontractors

The CONSTRUCTION MANAGER shall not subcontract or assign services to be
performed under this Agreement without prior written approval of the TOLLWAY, except
that the CONSTRUCTION MANAGER may without such prior approval, contract with
others for photogrammetric maps, equipment and supplies, printed matter, and other
reproductions and stenographic, clerical or any other non-technical services.

ARTICLE XII

Suspension

The TOLLWAY may suspend, from time to time, the services of the
CONSTRUCTION MANAGER pursuant to this Agreement at its sole discretion effective
five (5) days after delivery of written notice thereof for any period of time or times not
exceeding a total of twelve (12} months. In the event of suspension of this Agreement,
not occasioned by violation of the Agreement by the CONSTRUCTION MANAGER, the
CONSTRUCTION MANAGER shall be paid for authorized services performed prior to
the effective date of the suspension, including any reimbursable expenses then due, in
accord with this Agreement.

ARTICLE XIIt
Termination
A. Termination Without Cause
1. The TOLLWAY reserves the right, at its sole discretion, to terminate

this Agreement without cause at any time. In the event of such termination, the
TOLLWAY will promptly deliver a written Notice of Termination Without Cause to the
CONSTRUCTION MANAGER. Upon termination and within ten (10) days of said
termination, the CONSTRUCTION MANAGER shall prepare a detailed Progress
Report, including information as to all the work performed by the CONSTRUCTION
MANAGER and the status of the work as of the date of the termination, and provide any
and all other information and documents developed under the terms of this Agreement

as requested by the Chief Engineering Officer of the TCLLWAY. The TOLLWAY will
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review the Progress Report and determine the percentage of the work required to be
performed under this Agreement that has been compieted by the CONSTRUCTION
MANAGER. At the request and direction of the Chief Engineering Officer of the
TOLLWAY, the CONSTRUCTION MANAGER shall, within ten {10) days after the date
of termination, furnish to the TOLLWAY marked up full size prints entitled "Record
Plans", including specifications with all contract revisions or modifications to date
indicated thereon, in accordance with the requirements of the Construction Manager's
Manual in effect at the date of contract execution, and as revised thereafter.

In the event the Chief Engineering Officer of the TOLLWAY requires additional
services to be performed by the CONSTRUCTION MANAGER, the CONSTRUCTION
MANAGER shall prepare a Final Progress Report on completion of the additional
services. The TOLLWAY will review the Final Progress Report and determine the
percentage of completed services performed under the Agreement by the
CONSTRUCTION MANAGER.

2. The total compensation due to the CONSTRUCTION MANAGER,
in the event of termination without cause shall be the following, less ail previous
payments to the CONSTRUCTION MANAGER and any credits or set-offs due to the
TOLLWAY:

a. Actual payroll cost for work properly performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

c. Actual payroll cost times a multiplier of 2.8000 for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

d. Actual reimbursable direct expenses incurred for any
wind-up work after the effective date of termination as
directed to be performed by the Chief Engineering Officer of
the TOLLWAY.

B. Temination for Cause

1. In the event the CONSTRUCTION MANAGER fails to meet any of
its contractual obligations as set forth in this Agreement due to any of the herein stated
conditions for termination for cause, then the TOLLWAY, at its option, may consider the
Agreement as cancelled effective upon the delivery of written Notice of Termination for
Cause to the CONSTRUCTION MANAGER, and may, as additional remedies and
without prejudice to or waiver of any other right or remedy which it possesses hereunder
or as a matter of law, complete the perfformance of the engineering services with its own
forces, secure services from any other available source and any difference in cost shall
be charged back to the CONSTRUCTION MANAGER, or at the option of the

TOLLWAY, shall require the CONSTRUCTION MANAGER to promptly pay for or
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reimburse the TOLLWAY for any such difference in cost, or the TOLLWAY may deduct
any such cost from any payments due or to become due the CONSTRUCTION
MANAGER. In addition to any difference in cost for services incurred by the TOLLWAY,
the CONSTRUCTION MANAGER shall reimburse the TOLLWAY for any costs, fees or
expenses, including administrative, engineering and legal expenses incurred by the
TOLLWAY due to the failure of the CONSTRUCTION MANAGER to meet such
obligations. The foregoing costs, fees and expenses, may, at the direction of the
TOLLWAY, be deducted from any sums remaining due for services properly performed
prior to the effective date of the cancellation and termination.

2. The Conditions for termination for cause are as follows:

a. If CONSTRUCTION MANAGER becomes insolvent,
commits any act of bankruptcy, makes a general assignment
for the benefit of creditors, or becomes the subject of any
proceeding commenced under any statute or law established
for the relief of debtors;

b. If a receiver, trustee or liquidator of any of the property or
income of CONSTRUCTION MANAGER shalt be appointed,;

C. If CONSTRUCTION MANAGER shall fail to perform the
scope of services, or any part thereof, with the diligence
necessary to continue progress and complete the scope of
services as prescribed by the time schedule and shall fail to
take such steps as directed by the TOLLWAY to remedy
delays within five (5) days after written notice thereof from
TOLLWAY;

d. If CONSTRUCTION MANAGER shall violate any of the
terms, provisions, conditions, covenants, or Certifications
contained in this Agreement and shall fail to take such steps
as directed by the TOLLWAY to remedy such default within
five (5) days after written notice thereof from TOLLWAY.

3. Upon termination for cause and within ten (10) days of such notice,
the CONSTRUCTION MANAGER shall prepare a detailed Progress Report, including
information as to all the work performed by the CONSTRUCTION MANAGER and the
status of the work as of the date of the termination, and provide any and all other
information and documents requested by the Chief Engineering Officer of the
TOLLWAY. The TOLLWAY will review the Progress Report and determine the
percentage of services that have been performed under this Agreement by the
CONSTRUCTION MANAGER. In the case of a dispute between the TOLLWAY and the
CONSTRUCTION MANAGER, the decision of the Chief Engineering Officer shall be
final. At the request and direction of the Chief Engineering Officer of the TOLLWAY, the
CONSTRUCTION MANAGER shall, within ten (10) days after the date of termination,
furnish the TOLLWAY with marked up full size prints entitled "Record Plans", including
specifications with all contract revisions or modifications made up to the termination
date indicated thereon, in accordance with the requirements of the Construction
Manager's Manual in effect at the date of contract execution, and as revised thereafter.
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4, The total compensation due to the CONSTRUCTION MANAGER,
in the event of Temination for Cause shall be the following, less all previous payments
to the CONSTRUCTION MANAGER, and expenses and costs of the TOLLWAY, and
any credits or set-offs due to the TOLLWAY:.

a. Actual payroll cost for authorized work performed prior to the
effective date of termination, times a multiplier of 2.8000;

b. Actual reimbursable direct expenses incurred prior to the
effective date of termination;

C. Termination due to Lack of an Appropriation

This Agreement is subject to termination and cancellation in any
year for which the General Assembly fails to make an appropriation (if such an
appropriation is required) to make payments under the terms of the Agreement.
Currently, the TOLLWAY is not required to obtain a yearly appropriation of its funds.
However, the TOLLWAY cannot and does not make any representation or warranties
concerning future appropriation requirements.

ARTICLE XIV
Solicitations

The CONSTRUCTION MANAGER warrants that no person or selling agency has
been employed or retained to solicit or secure this Agreement upon an agreement or
understanding for a commission, percentage, brokerage or contingent fee. For breach
or violation of this warranty, the TOLLWAY shall have the right to annul this Agreement
without liability, or in its discretion to deduct from the contract price or consideration the
full amount of such commission, percentage, brokerage or contingent fee.

ARTICLE XV
Notices

Notices to be given hereunder or documents to be delivered shall be deemed
sufficient if delivered personally or mailed by certified mail to the CONSTRUCTION
MANAGER at American Veteran Industries, LLC, 15001 W. 159" Street, Lockport,
lllinois 60491, or to the Chief Engineering Officer, at 2700 Ogden Avenue, Downers
Grove, lllinois 60515. Either party may change the place to which notices hereunder
may be addressed by written notice to the other party at any time or times.

ARTICLE XVI

Record Retention and Audit

In compliance with the lllinois Procurement Code (30 Ill. Comp. Stat. 500/20-65)

and rules promulgated thereunder, every CONTRACT for goods and services shall
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provide that the contractor shall maintain certain records, books and documents.

The CONSTRUCTION MANAGER shall maintain in the State of lllinois, for a
minimum of five years from the latter of the date of completion of the CONTRACT or the
date of final payment under the CONTRACT, adequate books, records, and supporting
documents from an accounting system maintained in accordance with generally
accepted accounting principles to verify the amounts, recipients, uses and methods of
all disbursements of funds passing in conjunction with the CONTRACT. The five year
record maintenance period shall be extended for the duration of any audit in progress at
the time of that period's expiration. The CONSTRUCTION MANAGER shall at its own
expense make such records available in a timely manner for inspection and audit
(including copies and extracts of records) as required by the Auditor General and other
State Auditors, the Chief Procurement Officer for General Services, the lllinois
Department of Transportation, and the TOLLWAY's Inspector General, Internal Audit or
other TOLLWAY agents at all reasonable times and without prior notice. For purposes
of this section, “timeliness” will be considered production within the time period specified
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY's
Inspector General, Internal Audit or other TOLLWAY agents, but no later than thirty
days after a request for records being made unless otherwise agreed to by the parties.
The CONSTRUCTION MANAGER agrees to cooperate fully with any audit conducted
by the Auditor General and other State Auditors, the Chief Procurement Officer for
General Services, the lllinois Department of Transportation and the TOLLWAY's
Inspector General, Internal Audit or other TOLLWAY agents, and to provide full access
to all relevant materials. The auditors reserve the right to enter the CONSTRUCTION
MANAGER's place of business in order to audit the records. If they are not produced in
a timely manner by the CONSTRUCTION MANAGER, then the CONSTRUCTION
MANAGER shall reimburse the TOLLWAY or other State agency for the travel
expenses of its auditors in the event that this right is invoked.

The obligations of this Section shall be explicitly included in any subcontracts or
agreements formed between the CONSTRUCTION MANAGER and any subcontractors
or suppliers of goods and services to the extent that those subcontracts or agreements
relate to fulfillment of the CONSTRUCTION MANAGER's obligations to the TOLLWAY.
Such subcontractor shall be required to comply with the terms and conditions of this
Section and the TOLLWAY shall be entitled to enforce a breach of that contract.

Any audit adjustment will be submitted on a final invoice for any underpayment or
overpayment to the CONSTRUCTION MANAGER or its subcontractors. The
CONSTRUCTION MANAGER shall promptly reimburse the TOLLWAY for any
overpayment, or the TOLLWAY at its option may deduct any overpayment from any
funds due the CONSTRUCTION MANAGER, whether those funds are due under this
contract or other contracts to which the CONSTRUCTION MANAGER is a party either
directly with the TOLLWAY or as a subcontractor. In the event the CONSTRUCTION
MANAGER fails or refuses to reimburse the TOLLWAY for an overpayment, the
CONSTRUCTION MANAGER shall be responsible for all costs, including attorney fees,
incurred by the TOLLWAY to collect such overpayment.

Failure to maintain or make available the books, records, and supporting
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documents required by this Section shall establish a presumption in favor of the
TOLLWAY for recovery of any funds paid by the TOLLWAY under the contract for which
adequate books, records and supporting documentation are not available to support
their purported disbursement.

The CONSTRUCTION MANAGER shall reimburse the TOLLWAY for the total
costs of an audit that identifies significant findings that would benefit the TOLLWAY,
including but not limited to reasonable attorney's fees and other expenses. Significant
findings for the purposes of this provision shall be identified as an amount in excess of
$50,000 in aggregate of the audit report or findings of material performance or
compliance deficiencies.

If the CONSTRUCTION MANAGER fails to comply with these requirements, the
CONSTRUCTION MANAGER may be disqualified or suspended from bidding on or
working on future contracts.

ARTICLE XVII

Quality Assurance and Quality Control (QA/QC) Plan

The CONSTRUCTION MANAGER’S QA/QC PLAN for this PROJECT must be
presented by the CONSTRUCTION MANAGER fourteen (14) days after receiving the
signed contract. After acceptance by the TOLLWAY, the CONSTRUCTION MANAGER
must adhere to this QA/QC Plan and will be required to periodically confirm, in writing,
that they have complied with the approved plan. The statement of compliance must be
submitted to the TOLLWAY Project Manager with each monthly progress report.

The QA/QC Plan must follow GUIDELINES FOR CONSTRUCTION
MANAGER’S QUALITY PROGRAM, which will be provided by the TOLLWAY.

ARTICLE XVIII

Miscellaneous

This Agreement, when executed by the CONSTRUCTION MANAGER, shall be
an offer by the CONSTRUCTION MANAGER to the TOLLWAY and shall not be
construed as an offer by the TOLLWAY to the CONSTRUCTION MANAGER. All
agreements are subject to the statutes, rules, regulations and policies governing the
TOLLWAY and are expressly subject to the approval of the TOLLWAY’s Board of
Directors, the Procurement Policy Board, the Chief Procurement Officer for General
Services, and the Attorney General of the State of lllinois.

ARTICLE XIX

inspector General

The Vendor/Contractor hereby acknowledges that pursuant to Section 8.5 of the
Toll Highway Act (605 ILCS 10/8.5) the Inspector General of the lllinois State Toll

Highway Authority has the authority to conduct investigations into certain matters
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including but not limited to allegations of fraud, waste and abuse, and to conduct
reviews. The Vendor/Contractor will fully cooperate in any OIG investigation or review
and shall not bill the Tollway for such time. Cooperation includes providing access to all
information and documentation related to the goods/services described in this
Agreement, and disclosing and making available all personnel involved or connected
with these goods/services or having knowledge of these goods/services. All
subcontracts must inform Subcontractors of this provision and their duty to comply.

ARTICLE XX

Engineer Selection Process

The TOLLWAY and the CONSTRUCTION MANAGER hereby cerify that they
are in compliance with the provisions of the Architectural, Engineering and Land
Surveying Qualifications Based Selection Act (30 ILCS 535) with respect to the
procurement of the services covered in this Agreement.

ARTICLE XXI

Report of a Change in Circumstances

The CONSTRUCTION MANAGER agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or
circumstances that might impact the CONSTRUCTION MANAGER's ability to satisfy its
legal or contractual responsibilities and obligations under this contract. Required
reports include, but are not limited to changes in the CONSTRUCTION MANAGER’s
Certification/Disclosure Forms, the CONSTRUCTION MANAGER's I[IDOT pre-
qualification, or any certification or licensing required for this project. Additionally, the
CONSTRUCTION MANAGER agrees to report to the Tollway within the above
timeframe any arrests, indictments, convictions or other matters involving the
CONSTRUCTION MANAGER, or any of its principals, that might occur while this
contract is in effect. This reporting requirement does not apply to common offenses,
including but not limited to minor traffic/vehicle offenses.

Further, the CONSTRUCTION MANAGER agrees to incorporate substantially
similar reporting requirements into the terms of any and all subcontracts relating to work
performed under this agreement. The CONSTRUCTION MANAGER agrees to forward
or relay to the Tollway any reports received from subcontractors pursuant to this
paragraph within 21 days.

Finally, the CONSTRUCTION MANAGER acknowledges and agrees that the
failure of the CONSTRUCTION MANAGER to comply with this reporting requirement
shall constitute a material breach of contract which may result in this contract being
declared void.
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ARTICLE XXI|
EXPATRIATED ENTITIES

Except in limited circumstances, no business or member of a unitary business
group, as defined in the lllinois Income Tax Act, shall submit a bid for or enter into a
contract with a State agency if that business or any member of the unitary business
group is an expatriated entity.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement for
CONTRACT RR-19-4461 the day and year first above written.

THE ILLINOIS STATE TOLL AMERICAN VETERAN
HIGHWAY AUTHORITY INDUSTRIES, LLC/
BRAVO COMPANY ENGINEERING,

05/06/2020
By [ P — 7 LY <
Chairman/CEO - Signature Date Presyent-\a/lgname vate
Willard S. Evans, Jr. American Yeteran Industries, LLC

05/06/2020 =Printed-Narme-as-Signed Above

APPROVED: ‘ig 293‘

Executive Director - Signature Date

Jose Alvarez

President-Slgnature Date

Bravo Company Fngineering, Inc.

n.
05/02/2020
Ief Financial Officer - Signature Date 'Josg_P)\ Kozial

Cathy R. William

Printed Name as Signed Above

05/01/2020

General Counsel - Signature Date
Kathleen Pasulka-Brown

Approved as to Form and Constitutionality
B .-

Attorney General, State of lllinois - Signature Date
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DESIGN SECTION ENGINEER AND CONSTRUCTION MANAGER PROPOSAL

FOR CONTRACT NUMBER RR-19-4461

This proposal, dated October 28 2019, is submitted by AMERICAN VETERAN
INDUSTRIES, LLC and BRAVO COMPANY ENGINEERING, INC. of LOCKPORT and
MONTGOMERY, ILLINOIS, RESPECTIVELY, for Design Section Engineering and
Construction Management Services.

" DESCRIPTION/LOCATION OF DESIGN and CONSTRUCTION SECTION

The location of the construction Contract VARIOUS FACILITIES FOR THE ILLINOIS
TOLLWAY for which we propose to provide Design Section Engineering and
Construction Manager Services is SYSTEMWIDE, in VARIOUS County (Counties),
lllinois.

SCOPE OF DESIGN SECTION ENGINEERING AND CONSTRUCTION MANAGER
SERVICES

The Engineering Services following selection from PSB 19-1, more fully detailed in Exhibit
F, attached hereto, will be executed in full compliance with the lllinois State Toll Highway
Authority's Design Section Engineer's Manual, in effect at the date the contract is
awarded, and as revised thereafter, and Construction Manager's Manual, in effect at the
date the contract is awarded, and as revised thereafter, and with the lllinois State Toll
Highway Authority’s (hereinafter referred to as “TOLLWAY") current practices. These
services shall include preparation of contract plans, special provisions, construction
schedule and review of bids; all field surveys, investigations, designs and analyses
required to complete the work; checking of shop drawings and consuitation during the
construction period. Four copies of all design notes, quantity calculations and field books
shall be submitted to the TOLLWAY with the final plans. These documents will be indexed
and cross referenced in a manner which can be easily referenced by the Construction
Manager.

These services shall include the responsibility for administration of the referenced
Construction Contract in accordance with the applicable Construction Manager's Manual;
manage the work as required by the Contract Documents; responsibie for all on-site and
off-site material testing; document all activities pertaining to the execution of the work;
prepare all reports, payment estimates and other required documents; submit a "Record
Drawing" set of plans; submit all project records, documents and the project close-out
records properly indexed and cross-referenced in a manner which can be easily reviewed
by the TOLLWAY at the same time the final pay estimate is submitted; and carry out the
policies of the TOLLWAY.
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RESPONSIBILITY

The CONSULTANT acknowledges the fact that neither interim nor final reviews by the
TOLLWAY or its Consulting Engineer relieve the CONSULTANT of its responsibility for
the accuracy and adequacy of the contract documents for this project.

FEE PROPOSAL

The CONSULTANT shall be compensated for Engineering Services on the following
basis:

ACTUAL PAYROLL COSTS TIMES A MULTIPLIER, PLUS REIMBURSEMENT
OF DIRECT EXPENSES, WITH AN UPPER LIMIT OF COMPENSATION.

The compensation elements and their limits are more fully detailed as follows:

ACTUAL PAYROLL COSTS AND MULTIPLIER - During the course of the project,
compensation shall be equal to Actual Direct Labor Costs (less overtime premium)
multiplied by a factor of 2.80 to compensate for Payroll Burden and Fringe Costs,
Overhead and Miscellaneous Indirect Costs, and Profit. This factor shall be used for
periodic invoicing during the project.

“Actual Direct Labor” shall be reimbursed only for actual payroll costs paid to individuals
employed directly by the CONSULTANT, independent contracters and contract
employees shall be treated as “reimbursable direct costs” and not “actual direct salary.”
Subcontractors shall be treated as “Services by OCthers.”

The direct labor rate allowable for any individual at the outset of the project for invoicing
purposes will be the rate listed on a Consultant Rate Form (CRF) to be submitted by the
CONSULTANT at the start of the project. A revised Consultant Rate Form must be
submitted when labor rates increase and when a newly hired employee is added to the
TOLLWAY project.

A “normal work week” can be negotiated up to 45 hours per week. Overtime (straight
time) for salaried positions cannot be invoiced beyond the number of hours in the “normal
work week” unless pre-approved, in writing, by the project manager. These positions wili
be determined during negotiations of the contract or as the salaried position is added to
the project.

Promotions resulting in labor rate increases will only be permitted if the promotion occurs
on this project to a pre-approved contract position. Employees promoted within the
company will not be entitled to a rate increase on this project beyond the rate appropriate
for the services being performed by the employee. Any increase will be at the date of the
approved promotion.

Timesheets for each employee billed to the contract must be submitted with the invoice.
The timesheets must be signed by both the employee and the employee’s supervisor.

Rev. 8/1/2019 Page 2 of & EXHIBIT “1"
PAGE OF




The timesheets must include all hours paid to the employee, including non-billable time
and time worked on other projects.

REIMBURSABLE DIRECT COSTS - The Reimbursable Direct Costs Worksheet
determines the total dollar amount of Direct costs for the project. See Exhibit D. The
CONSULTANT is responsible for managing the Direct Costs expended so the total
Reimbursable Direct Cost amount is not exceeded. All Direct Costs presented for
reimbursement must be included on the Allowable Direct Costs list made available in the
Professional Service Bulletin (attached to Exhibit D). Direct Costs not identified on the
Allowable Direct Costs list must be approved in writing by the Chief Engineering Officer
of the TOLLWAY prior to reimbursement. Premium portions of overtime and
Reimbursable Direct Costs will be reimbursed upon presentation of appropriate
documentation.

Reimbursement for the use of automotive vehicles furnished by the CONSULTANT will
be in accordance with the State of lilinois Government Rate in effect on the date of this
proposal (see Exhibit D).

Such rate of reimbursement will be considered full payment for all costs including, but not
limited to: the furnishing, insuring, operating, and maintaining the automotive vehicles.
The term "automotive vehicle" includes automobiles, pick-up trucks, station wagons,
vans, and the like. The CONSULTANT shall maintain itemized vehicle usage records for
all vehicles billed to the contract. Said records shall contain at a minimum the individual
who used the vehicle, the date of usage, and the purpose or destination.

No surcharge for handling or processing will be charged or approved. No profit will be
paid for Direct Costs.

SERVICES BY OTHERS (Exhibit H) - The fees for services provided by all subcontractors
shall be summarized on Exhibit H and Exhibit H (Cont). All subcontractors are required
to submit Exhibits A, B, and D through H (Cont).

The CONSULTANT understands that the contract is between the TOLLWAY and the
CONSULTANT. The CONSULTANT is responsible for monitoring and managing the work
and budget of all subcontractors.

The ADDITIONAL SERVICES PROVISION (if any) included in this proposal (see Exhibit
B) will be for the sole purpose of funding increases in the Scope of Work, which have
been identified as potential extra services prior to the start of work. The additional
services funds will not be used to cover costs for items included in the original Scope of
Design Section Engineering and Construction Manager Services. The authorization for
the use of the Additional Services Funds must be in writing from the Chief Engineering
Officer of the TOLLWAY.

MAXIMUM ALLOWABLE FEE - The upper limit of compensation to the CONSULTANT,
for all costs, shall be $ 3,000,000.00 (see Exhibit B), which limit may not be exceeded
unless authorized by a Supplemental Contract and approved by the TOLLWAY's Board
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of Directors. This sum represents the maximum compensation limit for completion of all
Engineering Services for all items of work included in the Scope of Design Section
Engineering Services (Exhibit F). [f potential additional services have been identified in
the scope of work (Exhibit F), it is understood that these services may not be requested
by the TOLLWAY. If these services are requested by the TOLLWAY to be performed by
the CONSULTANT, Exhibits A-H (Cont) must be submitted by the CONSULTANT for the
TOLLWAY’s approval prior to commencement of the work.

REVISIONS TO THE SCOPE OF WORK - If at any time during the execution of the work
the CONSULTANT feels that he/she is being directed to perform services not included in
the Scope Of Work, he/she will give immediate written notice to the Chief Engineering
Officer of the TOLLWAY reqguesting a change in the Scope Of Work. This notification
shall include the following:

A. Definition of the revision to the scope.

B Documentation of the facts leading to or requiring the revision to the
Scope of Work.

C. Scheduling impact.

D. Construction cost impact.

E Design and Construction Management fee impacts including:

1. Labor
2. Direct Cost
3. Other

The Chief Engineering Officer of the TOLLWAY shall review and respond to the
notification in a timely manner.

The CONSULTANT shail not proceed with any of the items of work which he/she believes
are not included in the Scope Of Work until he/she submits the above notification and
receives the written Authorization To Proceed from the Chief Engineering Officer of the
TOLLWAY. If additional funds are required for the supplemental work, this Authorization
to Proceed must receive the required TOLLWAY approvals authorizing the funds for the
supplemental work.

PROGRESS REPORTS - The CONSULTANT will submit monthly progress and staffing
reports including a narrative report and providing a brief discussion of the status of the
design. These reports must be submitted with the invoice covering the same period, and
must be received by the TOLLWAY within 20 calendar days following the reporting period.

PROJECT STATUS EVALUATION - It will be the CONSULTANT’s responsibility, when
the total monies due the CONSULTANT approach 50% of the Total Contract Fee, to
review the work accomplished and the work remaining, as well as the project schedule.
The CONSULTANT shall then furnish the Chief Engineering Officer of the TOLLWAY with
a written copy of its evaluation. If the project progress is determined to be unsatisfactory
by the TOLLWAY, the CONSULTANT may be required to do the same review prior to the
point in time that the costs incurred reach 70% and 90% of the Total Contract Amount.
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KEY PERSONNEL - Exhibit E is a list of the Key Personnel who will be assigned to this

project, should this proposal be accepted, together with a brief resume for each. It is
understood that the TOLLWAY reserves the right to review the performance of assigned
personnel at any time and the CONSULTANT agrees to replace or re-assign personnel
who are deemed by the TOLLWAY to not be suited to the task to which they are assigned.
The CONSULTANT further agrees to assign employees to this project in a manner which
will minimize engineering design expenses to the TOLLWAY.

CURRENT WORK LOAD - Attached hereto is Exhibit G, a Statement of Active and
Pending Transportation Related Projects.

TERMS AND CONDITIONS - This document hereby incorporates by reference the
“Contract” attached hereto and made a part hereof. The CONSULTANT understands
and agrees that it shall be bound by the terms and conditions contained in the attached
Contract including but not limited to those items contained in the Article titled “Insurance”.
The CONSULTANT shall provide a copy of a Certificate of Insurance as Exhibit |. In the
event there is a conflict between the terms of this proposal and the terms of the attached
Contract, the terms contained in the Contract shail control. The CONSULTANT also
agrees that it shall be required to procure and maintain additional insurance, if any is
listed below, under the same terms and conditions specified in the Agreement.
Specialized, project specific insurance, namely Railroad Protective Liability Insurance,
may be considered for reimbursement as a direct cost.

Said additional insurance shall be in addition to any and all insurance required by the
Contract.

INVOICES - INVOICES will be submitted monthly on forms provided to the
CONSULTANT at the start of the project. The invoice cutoff date will coincide with the
Monthly Progress Report. All payroll documentation and costs relating to this project will
be available for audit by the TOLLWAY upon request.

INVOICES for services performed and expenses incurred through December 315t must
be submitted to the TOLLWAY no later than February 28" of the subsequent year. The
CONSULTANT expressly acknowledges that the TOLLWAY, at its discretion, reserves
the right not to honor any delinquent INVOICE if the CONSULTANT fails to obtain prior
written approval from the Chief Engineering Officer for an alternative INVOICE
submission date. The CONSULTANT will request such approval or an INVOICE submittal
extension no late than February 15",
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THIS PROPOSAL FOR DESIGN SECTION ENGINEERING AND CONSTRUCTION
MANAGER SERVICES FOR

CONTRACT RR-19-4461

SUBMITTED BY:

FIRM NAME: AMERICAN VETERAN INDUSTRIES, LLC
ADDRESS: 15001 W. 159TH STREET

CITY, STATE &

ZIP CODE: LOCKPORT, ILLINOIS 60491
TELEPHONE: 815-838-4200

FACSIMILE: 815-838-4100

PRINTED NAME: AARON P. JONES

TITLE: PRESIDENT
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2.

?‘Mﬁ' ,
LMW ILLINOIS TOLLWAY

STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: RR-19-446]

CONTRACTOR/CONSULTANT NAME; American Veteran Industries, LLC,

PAYMENT TERMS AND CONDITIONS:

11

1.2

1.3

1.4

15

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the Illinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit
the fee in the Comptroller's Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution.

Prevailing Wage: As a condition of receiving payment Vendor must {i) be in compliance with the contract,
(i) pay its employees prevailing wages when required by law, (iii} pay its suppliers and subcontractors
according to the terms of their respective contracts, and (iv) provide lien waivers to the State upon
request. Examples of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource services, security guard
and food services. The prevailing wages are revised by the Department of Labor and are available on the
Department’s official website, which shall be deemed proper notification of any rate changes under this
subsection. Vendor is responsible for contacting the lllinois Department of Labor to ensure understanding
of prevailing wage requirements at 217-782-6206 or (http.//www.state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the contract.
Invoices for supplies purchased, services performed and expenses incurred through December 31 of any
year must be submitted to the State no later than February 28 of the following year; otherwise Vendor
may have to seek payment through the lllinois Court of Claims. 30 ILCS 105/25. All invoices are subject
to statutory offset. 30 ILCS 210.

1.5.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject
to the tax. If necessary, Vendor may request the applicable Agency/University state tax
exemption number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the
contract ta milestones, deliverables, or other invoicing requirements agreed to in the
contract.

ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.

lllinois Tollway Standard Business Terms and Conditions Page 1



AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to the
performance of the contract or subcontract and necessary to support amounts charged to the State pursuant the
contract or subcontract. Books and records, including information stored in databases or other computer systems,
shall be maintained by the Vendor for a period of five years from the later of the date of final payment under the
contract or completion of the contract, and by the subcontractor for a period of five years from the later of final
payment under the term or completion of the subcontract. Books and records required to be maintained under
this section shall be available for review or audit by representatives of: the procuring Agency/University, the
Auditor General, the Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General,
State of lllinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice
and during normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and
with any investigation conducted by any of these entities. Failure to maintain books and records required by this
section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under
the contract for which adequate books and records are not available to support the purported disbursement. The
Vendor or subcontractors shall not impose a charge for audit or examination of the Vendor’s bocks and records.
30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor's performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State,

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrarism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party may
cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have or
gain access to confidential data or information owned or maintained by the other Party in the course of carrying
out its responsibilities under this contract. Vendor shall presume all information received from the State or to
which it gains access pursuant to this contract is confidential. Vendor information, unless clearly marked as
confidential and exempt from disclosure under the Illinois Freedom of Information Act, shall be considered public.
No confidential data collected, maintained, or used in the course of performance of the contract shall be
disseminated except as authorized by law and with the written consent of the disclosing Party, either during the
period of the contract or thereafter. The receiving Party must return any and all data collected, maintained,
created or used in the course of the performance of the contract, in whatever form it is maintained, promptly at
the end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of
its destruction. The foregoing obligations shall not apply to confidential data or information lawfully in the
receiving Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third
Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known
through no breach of confidentiality obligation by the receiving Party; or is independently developed by the
receiving Party without the use or benefit of the disclosing Party’s confidential information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of lllinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and to
such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.
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10.

11.

12.

13,

14,

15.

16.

17.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of lllinois,
their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses,
losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees
and expenses, arising out of: (3} any breach or violation by Vendor of any of its certifications, representations,
warranties, covenants or agreements; (b) any actual or alleged death or injury to any person, damage to any
property or any other damage or loss claimed to result in whole or in part from Vendor’'s negligent performance;
or {c) any negligent act, activity or omission of Vendor or any of its employees, representatives, subcontractors or
agents. Neither Party shall be liable for incidental, special, consequential or punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license and
permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the gpinion
of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of Ilinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750} are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the Illinois Court of Claims. 705 ILCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www tlga.gov).

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under federal or
state antitrust laws relating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or authorized
designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor. When
the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master contract on
behalf of State agencies, only the Agency that places an order with the Vendor shall have any liability to Vendor
for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered or certified
mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other similar and
reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be sent to the
individuals who signed the contract using the contact information following the signatures. Each such notice shall
be deemed to have been provided at the time it is actually received. By giving notice, either Party may change the
contact information.
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18.

19,

20.

21.

22

23.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of & conflict between the State’s and the Vendor’s terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the Illinois Freedom of Information Act (FOIA) {50 ILCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel,

WARRANTIES FOR SUPPLIES AND SERVICES:

221  Vendor warrants that the supplies furnished under this contract will: {(a} conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b} be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (c¢) comply with all federal and
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e)
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the supplies.

223  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing in accordance with
the contract, who is disruptive or not respectful of others in the workplace, or who in any way violates
the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shall immediately notify the State of any event that may have a material impact on Vendor’s ability
to perform the contract.

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor’s last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.
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24,

25.

EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for tax
credits. 30 ILCS 500/45-67 and 45-70. Please contact the Hlinois Department of Revenue (telephone #: 217-524-
4772) for information about tax credits.

SUPPLEMENTAL PROVISIONS

25.1

25.2

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents that it
shall utilize the services of individuals skilled in the profession for which they will be used in performing
services or supplying goods hereunder. In the event that the Tollway determines that any individual
performing services or supplying goods for Vendor hereunder is not providing such skilled services or
delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state, indicate
or otherwise imply that it is under contract to the Tollway nor shall the Tollway’s name be used
in any such advertisement or solicitation without prior written approval except as required by
law.

25.1.3 Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to benefit
the Tollway/Buyer and the Vendor.

25.1.4 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

2515 Venue:
Any claim against the Tollway arising out of this contract must be filed exclusively with Circuit
Court for the Eighteenth ludicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Narthern District of Illincis for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.15.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.
REPORT OF A CHANGE IN CIRCUMSTANCES: The Contractor agrees to report to the TOLLWAY as soon as

practically possible, but no later than 21 days following any change in facts or circumstances that might
impact the CONTRACTOR's ability to satisfy its legal or contractual responsibilities and obligations under
this contract. Required reports include, but are not limited to changes in the CONTRACTOR's
Certification/Disclosure Forms, the CONTRACTOR’s IDOT pre-qualification, or any certification or licensing
required for this project. Additionally, (CONTRACTOR/VENDOR) agrees to report to the Tollway within the
above timeframe any arrests, indictments, convictions or other matters involving the CONTRACTOR, or
any of its principals, that might occur while this contract is in effect. This reporting requirement does not
apply to commaon offenses, including but not limited to minor traffic/vehicle offenses.

Further, the CONTRACTOR agrees to incorporate substantially similar reporting requirements into the
Hlinois Tollway Standard Business Terms and Conditions Page 5
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25.4

terms of any and all subcontracts relating to work performed under this agreement. The
(CONTRACTOR/VENDOR) agrees to forward or relay to the Tollway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to comply with
this reporting requirement shall constitute a material breach of cantract which may result in this contract
being declared void.

PAYMENT DATA REPORTING REQUIREMENT

The Tollway requires contractors to report all payments received and/or paid to other firms pursuant to
this contract in the form prescribed by the Tollway.

Additional information can be found at: https://www.illinoistollway.com/doing-business#B2GNow

(If hyperlink does not load, copy and paste the address into your web browser’s address bar)

VENDOR SUPPLEMENTAL PROVISIONS

|:| Vendor Supplemental Provisions:
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STATE OF ILLINOIS
SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

Bravo Company Engineering, Inc. agrees with the terms and conditions set forth in the State of
Illinois Invitation for Bid, including the standard terms and conditions, the Agency/University supplemental provisions,
certifications, and disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and obligations that the Vendor owes to the Agency/University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions
accepted by the State thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection #
None
ADDITIONAL TERMS AND CONDITIONS
New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.

None

hereby agrees to the exceptions provided by

and to the Additional Terms and Conditions provided by

| Agreed: American Veteran Industries, LLC Agreed:
By: Aaron P.Jones By:

(sgre.__ [N Signed:
Pasition: President Position:
Date: 11/18/2019 Date:
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Sub-Contractor/Consultant Information/Delinquent Debt Review
Contractor/Consultant
Sub-Contractor/Consultant

Hlinois

L]bl!way FEIN
Date: 11/18/2019 Project Number: RR-19-4461
Project Name: Facilities, Construction_ Management Services Upon Request, On-call, and
as-needed Construction Management Services
nir: r/Consultant Di r

X Yes O No

If yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated dollar
value (Sub-Contractors) or percentage (Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants. suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purpcses of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included

Will you be using any sub-consultants/contractors?

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if
selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. All
subcontracts over $50.000 must include the same certifications that the Vendor must make as a condition of the contract. The vendor
shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form available
from the State.

DELINQUENT DEBT REVIEW

Delinguent Payment. The Cantractor/Consultant certifies that it, or any affiliate. is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person
from entering into a contract with the State agency if it. or any affiliate, has failed to collect ang remit lllinois Use Tax on all sales of
tangible personal property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The Contractor/Consultant
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the
Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the
contract

Contractor/Consultant: __ American Veteran Industries, LLC

Federal Employment ldentification Number (FEIN): _

E-Mail: aaron{@aviveterans.com
Include an attachment if more space is needed to provide the below information. The attachment must provide the requested information,

NOTE for Construction Contr.

CONTRACTOR/
CONSULTANT

o

Contract to be Paid {to
extent known)
<)/Ce Sub-Contractor {dollar
Contractor(s)/Consultant{s) .~ “0, value) o
iConsultant : Sub-Consuitant
FEIN Address rai T Work . nta
Bravo Company 2558 Westgate Ln SZiz(gement /o
. . Montgomery. IL 60538 . 24%
Engineering, Inc. Construction
Inspection
. Project
WIGHT AND éi??e:olt%:;go;lmge Road, Management / 10%
COMPANY ' Construction ’
Inspection
CKL Engineers. LLC :jgﬂ;memen y
CKL Engineers, LLC 700 N Green Street, Suite 204 gem 8%
Chicago. IL 60642 Construction
Inspection
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American Engineering
Consultants, Inc.

ABNA of Illinois, Inc.

American Engineering
Consultants, Inc.

Gasperec Elberts
Consulting, LLC

Wang Engineering,
Inc.

Wynndalco
Enterprises. LLC

Signature:

Construction

Mokena, IL 60448 .
Inspection

5858 N. Northwest HWY, | Materials 8%
. Coordination

Unit F

Chicago, IL.60631 | |

9901 S. Western Ave, Suite | Construction T‘ 8%

001, Chicago, IL 60643 Inspection

1401 Branding Avenue, Construction

Suite 230 Inspection 8%

Downers Grove, IL 60515

19081 Old LaGrange Road. |,/

Suite 106 anagement/ - 5o,

Date: 11/18/2019

Printed Name: Aaron P. Jones
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STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued

to me), and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified
by the Internal Revenue Service {IRS) that | am subject to backup withholding as a result of a failure to report all interest
or dividends, or (c) the IRS has notified me that | am no longer subject to backup withholding, and

I am a U.S. person (including a U.S. resident alien).

Name:

If you are an individual, enter your name and SSN as it appears on your Social Security Card.

If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN.

If the LLC is a corporation or partnership, enter the entity’'s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Business Name: Taxpayer Identification
Number:

Sacial Security Number: Click here to enter text.

or
Employer Identification Number:_

Legal Status (check one):

[ individual [ Governmental
D Sole Proprietor D Nonresident alien
[] partnership [J Estate or trust
D Legal Services Corporation [:I Pharmacy (Non-Corp.)
] Tax-exempt (] pharmacy/Funeral Home/Cemetery (Corp.)
[] Corporation providing or billing E Limited Liability Company
medical and/or health care services (select applicable tax classification)
(] Corporation NOT providing or billing ] ¢ = corporation
medical and/or health care services IZI P = partnership

Signature of Authorized Representative:

Date: November 18, 2019

State of Illinois Chief Procurement Office General Services 24
IFB or RFP Solicitation: Forms A: Taxpayer Identification Number
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STATE OF ILLINOIS
FORMS A

A vendor responding to a solicitation by the State of lllinois must return the information requested within this section with
their bid or offer if they are not registered in the lllinois Procurement Gateway (IPG) and do not have an approved,
unexpired |PG Registration Number. Failure to do so may render their bid or offer non-responsive and result in
disqualification.

Please read this entire Forms A and provide the requested information as applicable and per the instructions. All forms
and signature areas contained in this Forms A must be completed in full and submitted along with the bid in an Invitation
for Bid; and completed in full and submitted along with the technical response and price proposal, which combined will
constitute the Offer, in a Request for Proposal.

Vendor Name: American Veteran Industries, LLC Phone: 815-838-4200
Street Address: 15001 W. 159% Street Email: aaron@aviveterans.com
City, State Zip: Lockport, IL 60491 Vendor Contact: Aaron Jones

In compliance with the State and Federal Constitutions, the Illinois Human Rights Act, the LS. Civil Rights Act, and Section 504 of the Federal Rehabilitation Act, the State of lllinois
does not discriminate in employment, contracts, or any other activity.

The State of llinois encourages prospective vendors to consider hiring qualified veterans and tinois residents discharged from any lllinois aduit correctional center, in appropriate
circumnstances.

State of lllinois Chief Procurement Office General Services 1
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OUTLINE

FORMS A

Complete this section if you are not using an IPG (lllinois Procurement Gateway) Registration #

Business and DireCtory INFOrMAtION .....ooviiiieiiie ettt ettt et e e e s heeeeee et e e sr e s teeesreseneaesereeraesansennen
Ilinois Department of Human Rights Public CoNtracts NUMDBEr .........c.ooovoiiie ettt eesae s ae s se e s eeennens
Authorized to Transact Business or CONAUCE AFAIrs in NS ........coii oot seeiresreeseseraeesessarsseesessasssssssssnssssaesmmseeeesanns

SEANAAI CRrtIfICAtIONS Loeceeei i iesit s ecrrr s e e et ee it e it et stat e s ees s srenesanbessaaasessesteesentsetnne s e et tn et sanenseeneaen smmrenmterartererasttessraseeess

Disclosure of Busingss OPerations i IFAMN..........ccooc ittt e eeeeseee et et e st e e eaessreeneeresrastssnsanetsetesnesseorensraesaannoneas
Financial Disclosures and CONFlICtS Of INtErESt .. ..o e e e e e eas s sttt a e b e e bs et ba st b ettt e eeie

Taxpayer [dentification NUMDET . ....c.o i e ettt et e et e e e e se e et e te et eeeeee e sreeabrereratartesnneans sentsntseereaneen

State of lllinois Chief Procurement Office General Services
IFB or RFP Solicitation: Forms A: Qutline
v.18.1




STATE OF ILLINOiS
BUSINESS AND DIRECTORY INFORMATION

1.1. Name of Business (official name and DBA)
American Veteran Industries, LLC
1.2. Business Headquarters (address, phone and fax)

15001 W. 159" Streeet, Lockport, IL 60491

Phone: 815-838-4200
Fax: 815-838-3200

1.3, If a Division or Subsidiary of another organization provide the name and address of the parent
None.

1.4. Billing Address

15001 W. 159" Street

Lockport, IL 60491
1.5. Name of Chief Executive Officer
Aaron P. Jones, President
1.6. Company Web Site Address
www.aviveterans.com
1.7. Type of Organization (sole proprietor, corporation, etc.--should be same as on Taxpayer ID form below)
Limited Liability Company {LLC)
1.8. Length of time in business
4 years
1.9. Annual Sales for Offeror’s most recently completed fiscal year
$1.8M {estimate)
1.10. Show number of full-time employees, on average, during the most recent fiscal year
14
State of lllinois Chief Procurement Office General Services

IFB or RFP Sclicitation: Forms A: Business and Directory Information
v.13.1



please check the category that applies:
1.11.1. Minority (30 ILCS 575/2(A)(1) & (3)) []Yes
1.11.2. Women (30 ILCS 575/2{A)(2) & (4)) ] Yes

1.11. Is your company at least 51% owned and controlled by individuals in one of the following categories? If “Yes,”
1
1.11.3. Person with Disability {30 ILCS 575/2(A)(2.05) & {2.1)) [ ] Yes

1.11.4. Disadvantaged (49 CFR 26) []Yes
1.11.5. Veteran (30 ILCS 500/45-57) B ves
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STATE OF ILLINOIS
ILLINOIS DEPARTMENT OF HUMAN RIGHTS PUBLIC CONTRACT NUMBER

2.1.

2.2.

2.3.

2.4,

2.5.

2.6,

If Offeror employed fifteen or more full-time employees at the time of submission of their response to this
salicitation or any time during the previous 365-day period leading up to submission, it must have a current IDHR
Public Contract Number or have proof of having submitted a completed application for one prior to contract
award or prior to bid opening for construction or construction-related services. 775 ILCS 5/2-101. If the Agency
cannot confirm compliance, it will not be able to consider a Vendor’s bid or offer. Please complete the appropriate
sections below:

Name of Company (and DBA): American Veteran Industries, LLC.

IZ] (check if applicable) The number is not required as the company has not met or exceeded the number
of employees that makes registration necessary under the requirements of the Human Rights Act
described above.

IDHR Public Contracts Number: Click here to enter text. Expiration Date: Click here to enter text..

If number has not yet been issued, provide the date a completed application for the number was submitted to
IDHR: Click here to enter text..

Upon expiration and until their Contractor Identification Number is renewed, companies will not be eligible to be
awarded contracts by the State of lllinois or other jurisdictions that require a current IDHR number as a condition
of contract eligibility. 44 ILL. ADM. CODE 750.210(a).

Numbers issued by the Department of Human Rights (or its predecessor agency, the lllinois Fair Employment
Practices Commission) prior to July 1, 1998 are no longer valid. This affects numbers below 89999-00-0. Valid
numbers begin with 900000-00-0.

If Offeror’s organization holds an expired number, it must re-register with the Department of Human Rights.
Offeror may obtain an application form by:

2.6.1. Telephone: Call the IDHR Public Contracts Unit at (312} 814-2431 between Monday and Friday, 8:30 AM
- 5:00 PM, CST. (TDD {312) 263-1579).

2.6.2. Internet: You may download the form from the Department of Human Rights’ website at

https://www.illingis.gov/dhr/PublicContracts/Paqes/default. aspx .

2.6.3. Mail: Write to the Department of Human Rights, Public Contracts Unit, 100 West Randolph Street, Suite
10-100, Chicago, IL 60601,
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STATE OF ILLINOIS
AUTHORIZED TO TRANSACT BUSINESS OR CONDUCT AFFAIRS IN ILLINOIS

3. A person, other than an individual acting as a sole proprietar, must be a duly constituted legal entity prior to
submitting a bid, offer, or proposal. The legal entity must be authorized to transact business or conduct affairs in
Hlinois prior to execution of the contract. 30 ILCS 500/20-43.

These requirements do not apply to construction contracts that are subject to the requirements of 30 ILCS 500/30-
20 and 30 ILCS 500/33-10. The prequalification requirements of Sections 30-20 and 33-10 shall include the
requirement that the bidder be registered with the Illinois Secretary of State.

Prior to execution of the contract, the State may request evidence from a vendor that certifies it is authorized to
transact business or conduct affairs in lllinois. Failure to produce evidence in a timely manner may be considered
grounds for determining the Vendor non-responsive or not responsible. For information on registering to transact
business or conduct affairs in lllinois, please visit the lllinois Secretary of State’s Department of Business Services
at their website at (http.//cyberdriveillinois.com/departments/business services/home.htm!} or your home
county clerk.

EVIDENCE OF BEING AUTHORIZED TO TRANSACT BUSINESS OR CONDUCT AFFAIRS [N ILLINOIS IS
THE SECRETARY OF STATE'S CERTIFICATE OF GOOD STANDING

To &it to whom these Presents Shalf Corne, Greeting:

I jmw White, Socrrary of Siie af the Seate of Jthirgit, v
honcky oriw that

NLLAURA LIDG B DCORPORATAD B GLUSRLLY WD LT AD 1O

ERAN IalT B0 F3S0 THISSTATE OV LML AR = &1, AMTAITO MAYTE
{OMPLILD WTTH ALL THE PROAHION ) Of THE SL 35 133 COluma Thon A2 o
THE FZATE RILATING TO THE SATMENT OF FRAN CHIBE TARKI AN DAJ OF THES
DATL [ LPORLKGS CORPORATIUA [ G000 ITAA DING AVD oL THORIED T
R TAUT I DT THE I7ATT OF 1D 0K

In Testimony Whereof. t v
oy barad word o lnde Sl e et el
e St o M. i 10
ay o ot An

Gurece Vot

State of Illinois Chief Procurement Office General Services [
IFB or RFP Solicitation: Forms A: Authcrized to Transact Business or Conduct Affairs in lllinois
v.181



File Number 0532883-7

'd

To all to whom these Presents Shall Come, Greeting:

I, Jesse White, Secretary of State of the State of Illinois, do hereby
certify that I am the keeper of the records of the Department of

Business Services. I certify that

AMERICAN VETERAN INDUSTRIES. LLC. HAVING ORGANIZED IN THE STATE OF
ILLINOIS ON JULY 02,2015, APPEARS TO HAVE COMPLIED WITH ALL PROVISIONS OF
THE LIMITED LIABILITY COMPANY ACT OF THIS STATE, AND AS OF THIS DATE IS IN
GOOD STANDING AS A DOMESTIC LIMITED LIABILITY COMPANY IN THE STATE OF

ILLINOIS.

InTestimony Whereof, 1 hereto set

my hand and cause to be affixed the Great Seal of
the State of Illinois, this 24TH

day of JULY A.D. 2019

NS ;:‘j":“ £ 3
N AL A
I‘A_A“ ”k___" ’
Authentication #: 1920502614 verifiable until 07/24/2020 Me/

Authenticate at: hitp:/iwww cyberdriveillinois.com

SECRETARY OF STATE



STATE OF ILLINOIS
STANDARD CERTIFICATIONS

Vendor acknowledges and agrees that compliance with this subsection in its entirety for the term of the contract and any
renewals is a material requirement and condition of this contract. By executing this contract Vendor certifies compliance
with this subsection in its entirety, and is under a continuing obligation to remain in compliance and report any non-
compliance.

This subsection, in its entirety, applies to subcontractors used on this contract. Vendor shail include these Standard
Certifications in any subcontract used in the performance of the contract using the Standard Certification form provided
by the State.

If this contract extends over multiple fiscal years, including the initial term and all renewals, Vendor and its subcontractors
shall confirm compliance with this section in the manner and format determined by the State by the date specified by the
State and in no event later than July 1 of each year that this contract remains in effect.

If the Parties determine that any certification in this section is not applicable to this contract it may be stricken without
affecting the remaining subsections.

4.1, As part of each certification, Vendor acknowledges and agrees that should Vendor or its subcontractors provide
false information, or fail to be or remain in compliance with the Standard Certification requirements, one or more
of the following sanctions will apply:

. the contract may be void by operation of law,
. the State may void the contract, and
. the Vendor and it subcontractors may be subject to one or more of the following: suspension, debarment,

denial of payment, civil fine, or criminal penalty.

Identifying a sanction or failing to identify a sanction in relation to any of the specific certifications does not waive
impaosition of other sanctions or preclude application of sanctions not specifically identified.

4.2, Vendor certifies it and its employees will comply with applicable provisions of the United States Civil Rights Act,
Section 504 of the Federal Rehabilitation Act, the Americans with Disabilities Act, and applicable rules in
performance of this contract.

4.3, Vendor, if an individual, sole proprietar, partner or an individual as member of a LLC, certifies he/she is not in
default on an educational loan. 5 ILCS 385/3.

4.4.  Vendor, if an individual, sole proprietor, partner or an individual as member of a LLC, certifies it he/she has not
received (i) an early retirement incentive prior to 1993 under Section 14-108.3 or 16-133.3 of the lllinois Pension
Code or (ii) an early retirement incentive on or after 2002 under Section 14-108.3 or 16-133.3 of the lllinois
Pension Code. 30 ILCS 105/15a; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133,

4.5, Vendor certifies that it is a legal entity authorized to do business in Hiinois prior to submission of a bid, offer, or
proposal. 30 ILCS 500/1-15.80, 20-43,
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STATE OF ILLINOIS
STANDARD CERTIFICATIONS

4.6.

4.7.

4.8,

4.9,

4.10,

4.11.

412,

4.13.

4.14.

To the extent there was a current Vendor providing the services covered by this contract and the employees of
that Vendor who provided those services are covered by a collective bargaining agreement, Vendor certifies (i)
that it will offer to assume the collective bargaining obligations of the prior employer, including any existing
collective bargaining agreement with the bargaining representative of any existing collective bargaining unit or
units performing substantially similar work to the services covered by the contract subject to its bid or offer; and
(i) that it shall offer employment to all employees currently employed in any existing bargaining unit who perform
substantially similar work to the work that will be performed pursuant to this contract. This does not apply to
heating, air conditioning, plumbing and electrical service contracts. 30 ILCS 500/25-80.

Vendor certifies it has neither been convicted of bribing or attempting to bribe an officer or employee of the State
of Hlinois or any other State, nor made an admission of guilt of such conduct that is a matter of record. 30 ILCS
500/50-5.

If Vendor has been convicted of a felony, Vendor certifies at least five years have passed after the date of
completion of the sentence for such felony, unless no person held responsible by a prosecutor's office for the
facts upon which the conviction was based continues to have any involvement with the business. 30 ILCS 500/50-
10,

If Vendor or any officer, director, partner, or other managerial agent of Vendor has been convicted of a felony
under the Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony under the lllinois Securities Law of 1953,
Vendor certifies at least five years have passed since the date of the conviction. Vendor further certifies that it is
not barred from being awarded a contract and acknowledges that the State shall declare the contract void if this
certification is false. 30 ILCS 500/50-10.5.

Vendor certifies it is not barred from having a contract with the State based upon viclating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of lilinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-10.5(e),
amended by Pub. Act No. 97-0895 {August 3, 2012).

Vendor certifies that it and its affiliates are not delinquent in the payment of any debt to the State (or if delinquent
has entered into a deferred payment plan to pay the debt), and Vendor and its affiliates acknowledge the State
may declare the contract void if this certification is false or if Vendor or an affiliate later becomes delinquent and
has not entered into a deferred payment plan to pay off the debt. 30 ILCS 500/50-11, 50-60.

Vendor certifies that it and all affiliates shall collect and remit lllingis Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with provisions of the lllinois Use Tax Act and acknowledges that
failure to comply may result in the contract being declared void. 30 ILCS 500/50-12.

Vendor certifies that it has not been found by a court or the Pollution Control Board to have committed a willful
or knowing violation of the Environmental Protection Act within the last five years, and is therefore not barred
from being awarded a contract. 30 ILCS 500/50-14.

Vendor certifies it has neither paid any money or valuable thing to induce any person to refrain from bidding on
a State contract, nor accepted any money or other valuable thing, or acted upon the promise of same, for not
bidding on a State contract. 30 ILCS 500/50-25.
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STATE OF ILLINOIS
STANDARD CERTIFICATIONS

4.15.

4.16.

4.17.

4.18.

4.19.

4.20.

4.21.

4.22.

4.23.

4.24.

4.25.

4.26.

Vendor certifies it is not in violation of the “Revolving Door” provisions of the lllinois Procurement Code. 30 ILCS
500/50-30.

Vendor certifies that it has not retained a person or entity to attempt to influence the cutcome of a procurement
decision for compensation contingent in whole or in part upon the decision or procurement. 30 ILCS 500/50-38.

Vendor certifies that if it has hired a person required to register under the Lobbyist Registration Act to assist in
obtaining any State contract, that none of the lobbyist's costs, fees, compensation, reimbursements, or other
remuneration were billed to the State. 30 ILCS 500/50-38.

Vendor certifies it will report to the lllinois Attorney General and the Chief Procurement Officer any suspected
collusion or other anti-competitive practice among any bidders, offerors, contractors, proposers, or employees of
the State. 30 ILCS S00/50-40, 50-45, 50-50.

Vendor certifies steel products used or supplied in the performance of a contract for public works shall be
manufactured or produced in the United States, unless the executive head of the procuring Agency grants an
exception. 30 ILCS 565.

Drug Free Workplace

4.20.1. If Vendor employs 25 or more employees and this contract is worth more than $5,000, Vendor certifies it
will provide a drug free workplace pursuant to the Drug Free Workplace Act.

4.20.2. If Vendor is an individual and this contract is worth more than $5000, Vendor certifies it shall not engage
in the unlawful manufacture, distribution, dispensation, possession, or use of a controlled substance
during the performance of the contract. 30 ILCS 580.

Vendor certifies that neither Vendor nor any substantially owned affiliate is participating or shall participate in an
international boycott in violation of the U.5. Export Administration Act of 1979 or the applicable regulations of the
United States. Department of Commerce. 30 ILCS 582,

Vendor certifies it has not been convicted of the offense of bid rigging or bid rotating or any similar offense of any
state or of the United States. 720 ILCS 5/33 E-3, E-4.

Vendor certifies it complies with the Illinois Department of Human Rights Act and rules applicable to public
contracts, which include providing equal employment opportunity, refraining from unlawful discrimination, and
having written sexual harassment policies. 775 ILCS 5/2-105.

Vendor certifies it does not pay dues to or reimburse or subsidize payments by its employees for any dues or fees
to any “discriminatory club.” 775 ILCS 25/2.

Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the contract
have been or will be produced in whole or in part by forced labor or indentured labor under penal sanction. 30
ILCS 583.

Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under the contract
have been produced in whole or in part by the labor of any child under the age of 12. 30 ILCS 584.
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STATE OF ILLINOIS
STANDARD CERTIFICATIONS

4.27. Vendor certifies that any violation of the Lead Poisoning Prevention Act, as it applies to owners of residential
buildings, has been mitigated. 410 ILCS 45.

4.28. Vendor warrants and certifies that it and, to the best of its knowledge, its subcontractors have and will comply
with Executive Order No. 1 (2007}. The Order generally prohibits Vendors and subcontractors from hiring the
then-serving Governor's family members to lobby procurement activities of the State, or any other unit of
government in Illingis including local governments if that procurement may result in a contract valued at over
$25,000. This prohibition also applies to hiring for that same purpose any former State employee who had
procurement authority at any time during the one-year period preceding the procurement lobbying activity.

4.29. Vendor certifies that information technology, including electronic information, software, systems and equipment,
developed or provided under this contract comply with the applicable requirements of the Illinois Information
Technology Accessibility Act Standards as published at {(www.dhs.state.il.us/iitaa) 30 ILCS 587.

4.30. Vendor certifies that it has read, understands, and is in compliance with the registration requirements of the
Elections Code {10 ILCS 5/9-35) and the restrictions on making political contributions and related requirements of
the lllinois Procurement Code. 30 ILCS 500/20-160 and 50-37. Vendor will not make a political contribution that
will violate these requirements.

In accordance with section 20-160 of the lllinois Procurement Code, Vendor certifies as applicable:

D Vendor is not required to register as a business entity with the State Board of Elections.

or

IZ] Vendor has registered with the State Board of Elections. As a registered business entity, Vendor acknowledges
a continuing duty to update the registration as required by the Act.

4.31. Vendor certifies that if it is awarded a contract through the use of the preference required by the Procurement of
Domestic Products Act, then it shall provide preducts pursuant to the contract or a subcontract that are
manufactured in the United States. 30 ILCS 517.

4.32. For contracts other than construction contracts subject to the requirements of 30 ILCS 500/30-20 and 30 ILCS
500/33-10, a person {other than an individual acting as a sole proprietor) must be a duly constituted legal entity
to qualify as a bidder or offeror pricr to submitting a bid, offer, or proposal. 30 ILCS 500/20-43. Vendor certifies
that it is a legal entity as of the date for submitting this bid, offer, or proposal,

4.33. Vendor certifies that, for the duration of this contract it will:

. post its employment vacancies in lllinois and border states on the Department of Employment Security’s
lllinoislobLlink.com website or its successor system; or

. will provide an online link to these employment vacancies so that this link is accessible through the
lllinoisloblLink.com website it successor system; or

. is exempt from 20 ILCS 1005/1005-47 because the contract is for construction-related services as that

term is defined in section 1-15.20 of the Procurement Code; or the contract is for construction and vendor
is @ party to a contract with a bona fide labor organization and performs construction. (20 ILCS 1005/1005-
47).
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STATE OF ILLINOIS

STATE BOARD OF ELECTIONS

5, Section 50-37 of the llinois Procurement Code prohibits political contributions of certain vendors, bidders and

offerors. Additionally, section 9-35 of the lllinois Election Code governs provisions relating to reporting and
making contributions to state officeholders, declared candidates for State offices and covered political
organizations that promote the candidacy of an officeholder or declared candidate for office. The State may

declare any resultant contract void if these Acts are violated.

Generally, if a vendor, bidder, or offeror is an entity doing business for profit {i.e. sole proprietorship, partnership,
corporation, limited liability company or partnership, or otherwise) and has contracts with State agencies that
annually total more than $50,000 or whose aggregate pending bids or proposals and current State contracts that
total more than $50,000, the vendor, bidder, or offeror is prohibited from making political contributions and must

register with the State Board of Elections. 30 ILCS 500/20-160.

EVIDENCE OF REGISTRATION WITH THE STATE BOARD OF ELECTIONS
IS THE CERTIFICATE OF REGISTRATION
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Registration No. 39190

American Veteran Industries, LLC.
15001 W. 159th St.

Lockport IL 60491

Information for this business last updated on:
Friday, December 30, 2016

Certificate produced on Friday, December 30, 2016 at 3:39 PM




STATE OF ILLINOIS
DISCLOSURE OF BUSINESS OPERATIONS WITH IRAN

In accordance with 30 ILCS 500/50-36, each bid, offer, or proposal submitted for a State contract, other than a
small purchase defined in Section 20-20 of the lllincis Procurement Code, will include a disclosure of whether or
not the bidder, offeror, or proposing entity, or any of its corporate parents or subsidiaries, within the 24 months
before submission of the bid, offer, or proposal had business operations that involved contracts with or provision
of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or
indirect equity share, consortiums or projects commissioned by the Government of Iran and:

» more than 10% of the company’s revenues produced in or assets located in Iran involve oil-related
activities or mineral-extraction activities; less than 75% of the company’s revenues produced in or assets
located in Iran involve contracts with or provision of oil-related or mineral — extraction products or
services to the Government of Iran or a project or consortium created exclusively by that Government;
and the company has failed to take substantial action; or

» the company has, on or after August 5, 1996, made an investment of $20 million or more, or any
combination of investments of at least $10 million each that in the aggregate equals or exceeds $20 million
in any 12- month period that directly or significantly contributes to the enhancement of Iran’s ability to
develop petroleum rescurces of ran.

A bid or offer that does not include this disclosure may be given a period after the bid or offer is submitted to cure
non-disclosure. A chief procurement officer may consider the disclosure when evaluating the bid or offer or
awarding the contract.

M There are no business operations that must be disclosed to comply with the above cited law.
[ 1 The following business operations are disclosed to comply with the above cited law:

Click here to enter text.
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STATE OF ILLINOIS
FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

The Financial Disclosures and Conflicts of Interest form (“form”) must be accurately completed and submitted by the
vendor, parent entity(ies), and subcontractors. There are nine steps to this form and each must be completed as
instructed in the step heading and within the step. A bid or offer that does not include this form shall be considered
non-responsive. The Agency will consider this form when evaluating the bid or offer or awarding the contract.

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation. If circumstances
change and the disclosure is no longer accurate, then disclosing entities must provide an updated form.

Separate forms are required for the vendor, parent entity(ies), and subcontractors.

This disclosure is submitted for:

IZ Vendor

[] vendor’s Parent Entity(ies) (100% ownership)
[[] Subcontractor{s) >$50,000 (annual value)

[[] subcontractor’s Parent Entity(ies) {100% ownership) > $50,000 (annual value)

Project Name Facilities, Construction Management Services Upon Request. On-call, and as-needed

Construction Management Services

Illinois Procurement Bulletin

B-9352, Item 2
Number

Cantract Number RR-19-4461

Vendor Name American Veteran Industries, LLC

Doing Business As (DBA)

N/A
Disclosing Entity American Veteran Industries, LLC
gri]stai:::sing Entity’s Parent N/A
Subcontractor N/A

Instrument of Ownership or

- Choose an item. IZIIf you selected Other, please describe; Limited Liability Company
Beneficial Interest
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

STEP1
SUPPORTING DOCUMENTATION SUBMITTAL

(Al vendors complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

You must select one of the six options below and select the documentation you are submitting. You must provide the
documentation that the applicable section requires with this form.

[] option 1 - Publicly Traded Entities

1.A.[_] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annual salary of the Governor.

OR
1B. |:] Attach a copy of the Federal 10-K or provide a web address of an electronic copy of the Federal
10-K, and skip to Step 3.
[] Option 2 — Privately Held Entities with more than 100 Shareholders

2.A.[] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annual salary of the Governor.

OR

2.B. |:] Complete Step 2, Option A for each qualifying individual or entity holding any ownership share in
excess of 5% and attach the information Federal 10-K reporting companies are required to report
under 17 CFR 229.401.

EOption 3 — All other Privately Held Entities, not including Sole Proprietorships

3.A. MComplete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annual salary of the Governor,

(] Option 4 — Foreign Entities

a.A.[] Complete Step 2, Option A for each qualifying individual or entity holding any ownership or
distributive income share in excess of 5% or an amount greater than 60% (5106,447.20) of the
annual salary of the Governor.

OR
4.B. D Attach a copy of the Securities Exchange Commission Form 20-F or 40-F and skip to Step 3.

[_] Option 5 — Not-for-Profit Entities
[] Complete Step 2, Option B.

[:| Option 6 — Sole Proprietorships
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

[ ] skip to Step 3.

STEP 2
DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS

(All vendors, except sole proprietorships, must complete regardless of annual bid, offer, or contract value)
{Subcontractors with subcontract annual value of more than $50,000 must complete)

Compilete either Option A (for all entities other than not-for-profits) or Option B (for not-for-profits). Additional rows may
be inserted into the tables or an attachment may be provided if needed.

OPTION A — Ownership Share and Distributive Income
Ownership Share - If you selected Option 1.A., 2.A,, 2.8., 3.A,, or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their ownership

if said dolar value exceeds $106,447.20.

[] Check here if including an attachment with requested information in a format substantially similar to the format below.

Lockport, IL 60491

TABLE - X
Name Address Percentage of Ownership $ Value of Ownership
Aaron P. Jones 15001 W. 159% Street 51% $102,000.00
Lockport, IL 60491
Brian K. Beary 15001 W. 159 Street 49% $98,000.00

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Distributive Income — If you selected Option 1.A,, 2.A,, 3.A,, or 4.A. in Step 1, provide the name and address of each
individual or entity and their percentage of the disclosing vendor’s total distributive income if said percentage exceeds 5%
of the total distributive income of the disclosing entity, or the dollar value of their distributive income if said dollar value
exceeds $106,447.20.

[C] check here if including an attachment with requested information in a format substantially simifar to the format below.

Lockport, IL 60491

TABLE - Y
Name Address % of Distributive Income $ Value of Distributive Income
Maron P. Jones 15001 W. 159" Street 51% $102,000.00
Lockport, IL 60491
Brian K. Beary 15001 W. 159 Street 49% $98,000.00

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

State of lllingis Chief Procurement Office General Services
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

Please certify that the following statements are true.

| have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater than
$106,447.20.

MYesD No

I have disclosed all individuals or entities that were entitled to receive distributive income in an amount greater
than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

|Z|Yes D No
OPTION B — Disclosure of Board of Directors (Not-for-Profits)

i you selected Option 5 in Step 1, list members of your board of directors. Please include an attachment if necessary.

TABLE-Z

Name

Address

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

STEP 3
DISCLOSURE OF LOBBYIST OR AGENT

{Complete only if bid, offer, or contract has an annual value over $50,000)
{Subcontractors with subcontract annual value of more than $50,000 must complete)

[] Yes [Zl No. Is your company represented by or do you employ a lobbyist required to register under the Lobbyist
Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State) or other agent who is not
identified through Step 2, Option A above and who has communicated, is communicating, or may communicate with any
State officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the name
and address below.

If you have a lobbyist that does not meet the criteria, then you do not have to disclose the lobbyist’s information.

Name Address Relationship to Disclosing Entity

Click here to enter text. Click here to enter text. Click here to enter text.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative lobbyist
or other agent to obtain this Agency contract: Click here to enter text.
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

STEP 4
PROHIBITED CONFLICTS OF INTEREST

{All vendors must complete regardless of annual bid, offer, or contract value)
{Subcontractors with subcontract annual value of more than $50,000 must complete)

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,
Option 6 above. Please provide the name of the person for which responses are provided: Aaron P. jones.

1. Do you hold or are you the spouse or minor child who halds an elective office in the State of []yes ™ no
Illinois or hold a seat in the General Assembly?

2. Have you, your spouse, or minor child been appointed to or employed in any offices or |:| Yes ] No
agencies of State government and receive compensation for such employment in excess of
60% {$106,447.20) of the salary of the Governor?

3.  Areyou or are you the spouse or minor child of an officer or employee of the Capital [] ves Mno
Development Board or the lllinois Toli Highway Authority?

4.  Have you, your spouse, or an immediate family member who lives in your residence (] ves # no
currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor?

5.  fyou answered yes to any question in 1-4 above, please answer the following: Do you, your |:| Yes |:| No
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

6. If you answered yes to any question in 1-4 above, please answer the following: Is there a D Yes E] No
combined interest of self with spouse or minor child more than 15% in the aggregate of the
vendor’s distributable income or an amount of distributable income in excess of two times
the salary of the Governor ($354,824.00)?

STEPS
POTENTIAL CONFLICTS OF INTEREST RELATING TO PERSONAL RELATIONSHIPS

{Complete only if bid, offer, or contract has an annual value over $50,000)
{Subcontractors with subcontract annual value of more than $50,000 must complete)

Step 5 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above.

Please provide the name of the person for which responses are provided: Aaron P. Jones.

1. Do you currently have, or in the previous 3 years have you had State employment, including M
i [] ves ¥INo
contractual employment of services?
2. Has your spouse, father, mother, son, or daughter, had State employment, inciuding
contractual employment for services, in the previous 2 years? []ves Mno
State of Illinois Chief Procurement Office General Services 17
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

10.

Do you hold currently or have you held in the previous 3 years elective office of the State of
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of Illinois?

Do you have a relationship to anyone {spouse, father, mother, son, or daughter) holding
elective office currently or in the previous 2 years?

Do you hold or have you held in the previous 3 years any appointive government office of the
State of Illinois, the United States of America, or any unit of focal government authorized by
the Constitution of the State of lllinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding '
appointive office currently or in the previous 2 years?

Do you currently have or in the previous 3 years had employment as or by any registered
lobbyist of the State government?

Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) that is or was a registered lobbyist?

Do you currently have or in the previous 3 years had compensated employment by any
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any palitical action committee registered with either the
Secretary of State or the Federal Board of Elections?

Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father,
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?

STEP 6
EXPLANATION OF AFFIRMATIVE RESPONSES

(All vendors must complete regardless of annual bid, offer, or contract value)
{Subcontractors with subcontract annual value of mare than $50,000 must complete)

[ ves M no

[Jes M no
[:lYes [Z No

Cves M no
[ ves M No
[ Yes M no
[Jves M No

[ ves M no

If you answered “Yes” in Step 4 or Step 5, please provide on an additional page a detailed explanation that includes, but
is not limited to the name, salary, State agency or university, and position title of each individual.

State of lllinois Chief Procurement Office General Services
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

STEP 4
PROHIBITED CONFLICTS OF INTEREST

(Al vendars must complete regardiess of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1,

Option 6 above. Please provide the name of the person for which responses are provided Brian K. Beary

1. Do you hold or are you the spouse or minor child who holds an elective office in the State of

Illinois or hold a seat in the General Assembly?

. Have you, your spouse, or minor child been appointed to or employed in any offices or

agencies of State government and receive compensation for such employment in excess of
60% (5106,447.20} of the salary of the Governor?

. Are you or are you the spouse or minor child of an officer or employee of the Capital

Development Board or the Illinois Toll Highway Authority?

. Have you, your spouse, or an immediate family member who lives in your residence

currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor?

. If you answered yes to any question in 1-4 above, please answer the following: Do you, your

spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

. If you answered yes to any question in 1-4 above, please answer the following: Is there a

combined interest of self with spouse or minor child more than 15% in the aggregate of the
vendor’s distributable income or an amount of distributable income in excess of two times
the salary of the Governor ($354,824.00)?

STEPS
POTENTIAL CONFLICTS OF INTEREST RELATING TO PERSONAL RELATIONSHIPS

(Complete only if bid, offer, or contract has an annual value over $50,000)

{Subcontractors with subcontract annual value of more than $50,000 must complete)

[ Yes M no

[] Yes M no

[] Yes Mno

[J ves 4 no

DYes[:] No

] ves I No

Step 5 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option
6 above.

Please provide the name of the person for which responses are provided: Brian K. Beary

1.

2.

Do you currently have, or in the previous 3 years have you had State employment, including
contractual employment of services?

Has your spouse, father, mother, son, or daughter, had State employment, including
contractual employment for services, in the previous 2 years?

State of lllinois Chief Procurement Office General Services
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTERESTS

3. Do you hold currently or have you held in the previous 3 years elective office of the State of D Yes E No
lllinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of lllinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [ ves Izl No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of the l:] Yes |Z| No
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of Htinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that
office?

6. Do you have a relationship to anyone (spouse, father, mather, son, or daughter) holding [:lYes |Zl No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered D Yes E No
lobbyist of the State government?

8. Do you currently have or in the previous 2 years had a relationship to anyone {spouse, father, I:I ves I No
mother, son, or daughter} that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any [ ves ™ no
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either the
Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone {spouse, father, [—_-l Yes ™ No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the State
of lllinois, or any political action committee registered with either the Secretary of State or the
Federal Board of Elections?

STEP 6
EXPLANATION OF AFFIRMATIVE RESPONSES

(All vendors must complete regardless of annual bid, offer, or contract value}
{Subcontractors with subcontract annual value of mare than 550,000 must complete)

If you answered “Yes” in Step 4 or Step 5, please provide on an additional page a detailed explanation that includes, but
is not limited to the name, salary, State agency or university, and position title of each individual.
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

STEP 7
POTENTIAL CONFLICTS OF INTEREST

RELATING TO DEBARMENT & LEGAL PROCEEDINGS

{Complete only if bid, offer, or contract has an annual value over $50,000)
{Subcontractors with subcontract annual value of more than $50,000 must complete)

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole
proprietor disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: Aaron P. Jones, Brian K. Beary
and American Veteran Industries, LLC.
1 Within the previous ten vyears, have you had debarment from contracting with any DYESE No
governmental entity?

2. Within the previous ten years, have you had any professional licensure discipline? [:] ves ] No
3. Within the previous ten years, have you had any bankruptcies? [ Yes # No

4,  Within the previous ten years, have you had any adverse civil judgments and administrative |:| Yes |Z No
findings?

5.  Within the previous ten years, have you had any criminal felony convictions? D Yes |Z| No

If you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State agency
or university, and position title of each individual. Click here to enter text.
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

STEP 8
DISCLOSURE OF CURRENT AND PENDING CONTRACTS

(Complete only if bid, offer, or contract has an annual value over 550,000}
{Subcontractors with subcontract annual value of more than $50,000 must complete)

If you selected Option 1, 2, 3, 4, or 6 in Step 1, do you have any contracts, pending contracts, bids, proposals, subcontracts,
leases or other ongoing procurement relat+ionships with units of State of lllinois government?

E Yes [:l No.

If "Yes”, please specify below. Additional rows may be inserted into the table or an attachment may be provided if needed.

Agency Project Title Status Value Contract
Reference/P.0./lllinois

Procurement Bulletin #

lllinois Tollway Bradley Road Bridge Reconstruction, Work Camplete $182,794 4351C-14398
Tri-State Tollway {I-94) at M.P. 17.3
Illinois Tollway Clean and Televise Drainage System, Work Complete, $395,202 4243C-12196

Veterans Memorial Totlway {I-355)

M.P. 0.0C to M.P. 29.8, and Reagan

Memorial Tollway (I-88) M.P, 131.3
to M.P, 132.8

lllinois Tollway East Parking Lot Improvements, Wark Comalete $123,162 9014C-14355
Central Administration Building,
Veterans Memorial Tollway (1-355) at
M.P 19.8

Hlinois Tollway Elgin O'Hare Western Access Toltway, Work Complete $145,667 4670C-13897
lllingis Route 19 Widening, East of
York Road to Taft Avenue

Hlinois Tollway 1-90 Coliector-Distributors Qver Wark Compiete $104,907 4695C-14619
HIggins Creek Bridge Construction -
1-490 Toliway - Jane Addams
Memorial Tollway (1-90) - Mile Post
73.9 to Mite Post 74.2

Hlinois Tollway QO'Hare Dasis Bridge Demalition and Work Complete $141,240 4390C-14630

Grading - Tri-State Tollway (1-294) -

Bridge NO BN 394-0 - Mile Post 37.8
to Mile Post 37.9.

inois Tollway Renavation of Data Center, Central Work Compiete $16,395 5000C-14010
Administration Building, 2700 West
Qgden Avenue, Downers Grove,
Veterans Memorial Tollway (I-355) at
M.P. 19.8

[llinois Toliway Roadway and Bridge Rehabilitation - Work Complete $112,578 4389C-14529
Tri-State Tollway {1-294) - Mile Post
36.3 to MIle Post 40.0

Ilinois Toliway Roadway and Bridge Rehabilitation, Wwork Camplete $495,016 4255C-14447
veterans Memoria Tellway (I-355)
from M.P. 12.1 to M.P. 22.3

linois Tollway Roadway Rehabilitation and Widening Work Complete 490,001 4391C-14530
Toll Mazas 3€ and 39 - Tri-State
Tollway {[-294) - Mile Post 19.1 to
Mile Post 19.7

Please explain the procurement relationship: Subcontractor

STEP 9
SIGN THE DISCLOSURE

(All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of maore than $50,000 must complete)
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FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

This disclosure is signed, and made under penalty of perjury for all for-profit entities, by an authorized officer or employee
on behalf of the bidder or offeror pursuant to Sections 50-13 and 50-35 of the lllinois Procurement Code. This disclosure
information is submitted on behalf of:

Name of Disclosing Entity: American Veteran (ndustries, LLC

Signature Date:November 18, 2019
Printed Name: Aaron P. Jones

Title: President
Phone Number: 815-838-4200

Email Address: aaron@aviveterans.com

State of Illinois Chief Procurement Office General Services 23
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;W ILLINOIS TOLLWAY
/& !
STANDARD BUSINESS TERMS AND CONDITIONS

ILLINOIS TOLLWAY CONTRACT NO.: RR-19-4461

CONTRACTOR/CONSULTANT NAME: Bravo Company Engineering, Inc.

PAYMENT TERMS AND CONDITIONS:

11

1.2

13

14

15

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-25 or 20-
30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a fee of $15. The
Comptroller shall deduct the fee from the first check issued to the Vendor under the contract and deposit
the fee in the Comptroller's Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related expenses,
incurred prior to the execution of this contract by the Parties even if the effective date of the contract is
prior to execution,

Prevailing Wage: As a condition of receiving payment Vendor must (i} be in compliance with the contract,
(i} pay its employees prevailing wages when required by law, (iii} pay its suppliers and subcontractors
according to the terms of their respective contracts, and (iv} provide lien waivers to the State upon
request. Examples of prevailing wage categories include public works, printing, janitorial, window
washing, building and grounds services, site technician services, natural resource services, security guard
and food services. The prevailing wages are revised by the Department of Labor and are available on the
Department’s official website, which shall be deemed proper notification of any rate changes under this
subsection. Vendcr is responsible for contacting the lllinois Department of Labor to ensure understanding
of prevailing wage requirements at 217-782-6206 or (http://www state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal funds are
expected to be used, then the percentage of the good/service paid using Federal funds and the total
Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet all
requirements of the contract, and the amount billed and expenses incurred are as allowed in the contract.
Invoices for supplies purchased, services performed and expenses incurred through December 31 of any
year must be submitted to the State no later than February 28 of the following year; otherwise Vendor
may have to seek payment through the Iflinois Court of Claims. 30 HLCS 105/25. All inveices are subject
to statutory offset. 30 ILCS 210,

1.5.1 Vendor shall not bill far any taxes unless accompanied by proof that the State is subject
to the tax. If necessary, Vendor may request the applicable Agency/University state tax
exemption number and federal tax exemption information.

1.5.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the
contract to milestones, deliverables, or other invoicing requirements agreed to in the
contract.

ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the prior
written consent of the State.
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AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records relating to the
performance of the contract or subcontract and necessary to support amounts charged to the State pursuant the
contract or subcontract. Books and records, including information stored in databases or other computer systems,
shall be maintained by the Vendor for a period of five years from the later of the date of final payment under the
contract or completion of the contract, and by the subcontractor for a period of five years from the later of final
payment under the term or completion of the subcontract. Books and records required to be maintained under
this section shall be available for review or audit by representatives of: the procuring Agency/University, the
Auditor General, the Executive Inspector General, the Chief Procurement Officer, the Tollway Inspector General,
State of lllinois internal auditors or other governmental entities with monitoring authority, upon reasonable notice
and during normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and
with any investigation conducted by any of these entities. Failure to maintain books and records required by this
section shall establish a presumption in favor of the State for the recovery of any funds paid by the State under
the contract for which adequate books and records are not available to support the purported disbursement. The
Vendor or subcontractors shall not impose a charge for audit or examination of the Vendor’s books and records.
30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor's performance of this contract. Vendor
shall continue to perform its obligations while any dispute concerning the contract is being resolved unless
otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce a right
does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAJEURE: Failure by either Party to perform its duties and obligations will be excused by unforeseeable
circumstances beyond its reasonable control and not due to its negligence, including acts of nature, acts of
terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition. The non-declaring Party may
cancel the contract without penalty if performance does not resume within 30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract may have or
gain access to confidential data or infermation owned or maintained by the other Party in the course of carrying
out its responsibilities under this contract. Vendor shall presume all information received from the State or to
which it gains access pursuant to this contract is confidential. Vendor information, unless clearly marked as
confidential and exempt from disclosure under the lllinois Freedom of Information Act, shall be considered public.
No confidential data collected, maintained, or used in the course of performance of the contract shall be
disseminated except as authorized by law and with the written consent of the disclosing Party, either during the
period of the contract or thereafter. The receiving Party must return any and all data collected, maintained,
created or used in the course of the performance of the contract, in whatever form it is maintained, promptly at
the end of the contract, or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of
its destruction. The foregoing obligations shall not apply to confidential data or information lawfully in the
receiving Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third
Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes publicly known
through no breach of confidentiality obligation by the receiving Party; or is independently developed by the
receiving Party without the use or benefit of the disclosing Party’s confidential information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether written
documents or data, goods or deliverables of any kind, shall be deemed work for hire under copyright law and all
intellectual property and other laws, and the State of Illinois is granted sole and exclusive ownership to all such
work, unless otherwise agreed in writing. Vendor hereby assigns to the State all right, title, and interest in and to
such work including any related intellectual property rights, and/or waives any and all claims that Vendor may
have to such work including any so-called "moral rights" in connection with the work. Vendor acknowledges the
State may use the work product for any purpose. Confidential data or information contained in such work shall
be subject to confidentiality provisions of this contract.
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10.

11.

12.

13,

14.

15.

16.

17.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the Tollway and State of lllinois,
their directors, agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses,
losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted attorneys’ fees
and expenses, arising out of: {a) any breach or violation by Vendor of any of its certifications, representations,
warranties, covenants or agreements; (b) any actua! or alleged death or injury to any person, damage to any
property or any other damage or loss claimed to result in whole or in part from Vendor’s negligent performance;
or {c) any negligent act, activity or omission of Vendor or any of its employees, representatives, subcontractors or
agents. Neither Party shall be liable for incidental, special, consequential or punitive damages.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or employee of,
or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during the term
of this contract to perform any work under this contract. Vendor shall give notice immediately to the Agency’s
director if Vendor solicits or intends to solicit State employees to perform any work under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with all
applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and all license and
permit requirements in the performance of this contract. Vendor shall be in compliance with applicable tax
requirements and shall be current in payment of such taxes. Vendor shall obtain at its own expense, all licenses
and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the State may
conduct, at its expense, criminal and driver history background checks of Vendor’s and subcontractors officers,
employees or agents. Vendor or subcontractor shall reassign immediately any such individual who, in the opinion
of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and rules of the
State of lllincis. The Department of Human Rights’ Equal Opportunity requirements (44 Ill. Adm. Code 750} are
incorporated by reference. Any claim against the State arising out of this contract must be filed exclusively with
the Hlinois Court of Claims. 705 tLCS 505/1. The State shall not enter into binding arbitration to resolve any
contract dispute. The State of lllinois does not waive sovereign immunity by entering into this contract. The
official text of cited statutes is incorporated by reference. An unofficial version can be viewed at
http://www.ilga.gov).

ANTI-TRUST ASSIGNMENT: If Vendor does nat pursue any claim or cause of action it has arising under federal or
state antitrust laws reilating to the subject matter of the contract, then upon request of the lllinois Attorney
General, Vendor shall assign to the State rights, title and interest in and to the claim or cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or authorized
designee signs in addition to an Agency, they do so as approving officer and shall have no liability to Vendor. When
the Chief Procurement Officer or authorized designee, or State Purchasing Officer signs a master contract on
behalf of State agencies, only the Agency that places an order with the Vendor shall have any liability to Vendor
for that order.

NOTICES: Notices and other communications provided far herein shall be given in writing by registered or certified
mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express or other similar and
reliable carrier), by e-mail, or by fax showing the date and time of successful receipt. Notices shall be sent to the
individuals who signed the contract using the contact information following the signatures. Each such notice shall
be deemed to have been provided at the time it is actually received. By giving notice, either Party may change the
contact information.

Ninois Tollway Standard Business Terms and Conditions Page 3




18.

19,

20.

21,

22.

23,

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and signed by
authorized representatives of the Parties. Any provision of this contract officially declared void, unenforceable,
or against public policy, shall be ignored and the remaining provisions shall be interpreted, as far as possible, to
give effect to the Parties’ intent. All provisions that by their nature would be expected to survive, shall survive
termination. In the event of a conflict between the State’s and the Vendor's terms, conditions and attachments,
the State’s terms, conditions and attachments shall prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss performance
or provide contract performance updates to help ensure proper performance of the contract. The State may
consider Vendor’s performance under this contract and compliance with law and rule to determine whether to
continue the contract, suspend Vendor from doing future business with the State for a specified period of time,
or to determine whether Vendor can be considered responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided to or
required to be provided to the State are subject to the Illinois Freedom of Information Act {(FOIA) (50 tLCS 140)
notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours designated by the
State and performed in a manner that does not interfere with the State and its personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

22.1 Vendaor warrants that the supplies furnished under this contract will: (a) conform to the standards,
specifications, drawing, samples or descriptions furnished by the State or furnished by the Vendor and
agreed to by the State, including but not limited to all specifications attached as exhibits hereto; (b) be
merchantable, of good quality and workmanship, and free from defects for a period of twelve months or
longer if so specified in writing, and fit and sufficient for the intended use; (¢) comply with all federal and
state laws, regulations and ordinances pertaining to the manufacturing, packing, labeling, sale and
delivery of the supplies; (d) be of good title and be free and clear of all liens and encumbrances and; (e}
not infringe any patent, copyright or other intellectual property rights of any third party. Vendor agrees
to reimburse the State for any losses, costs, damages or expenses, including without limitations,
reasonable attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

22.2  Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall provide a
copy of the warranty. These warranties shall be in addition to all other warranties, express, implied or
statutory, and shall survive the State’s payment, acceptance, inspection or failure to inspect the supplies.

22.3  Vendor warrants that all services will be performed to meet the requirements of the contract in an
efficient and effective manner by trained and competent personnel. Vendor shall monitor performances
of each individual and shall reassign immediately any individual who is not performing in accordance with
the contract, who is disruptive or not respectful of others in the workplace, or who in any way violates
the contract or State policies.

REPORTING, STATUS AND MONITORING SPECIFICATIONS:

23.1  Vendor shallimmediately notify the State of any event that may have a material impact on Vendor’s ability
to perform the contract.

23.2 By August 31 of each year, Vendor shall report to the Agency or University the number of qualified
veterans and certain ex-offenders hired during Vendor's last completed fiscal year. Vendor may be
entitled to employment tax credit for hiring individuals in those groups. 35 ILCS 5/216, 5/217.
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24,

25.

EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be eligible for tax
credits. 30 ILCS 500/45-67 and 45-70. Please contact the lllinois Department of Revenue (telephone #: 217-524-
4772} for information about tax credits.

SUPPLEMENTAL PROVISIONS

25.1

25.2

TOLLWAY SUPPLEMENTAL PROVISIONS

25.1.1 Agents and Employees:

Vendor shall be responsible for the negligent acts and omissions of its agents, employees and
subcontractors in their performance of Vendor’s duties under this Contract. Vendor represents that it
shall utilize the services of individuals skilled in the profession for which they will be used in performing
services or supplying goods hereunder. In the event that the Tollway determines that any individual
performing services or supplying goods for Vendor hereunder is not providing such skilled services or
delivery of goods, it shall promptly notify the Vendor and the Vendor shall replace that individual.

25.1.2 Publicity:
Vendor shall not, in any advertisement or any other type of solicitation for business, state, indicate
or otherwise imply that it is under contract to the Tollway nor shail the Tollway’s name be used
in any such advertisement or solicitation without prior written approval except as required by
law.

25.1.3 Third Party Beneficiaries:
There are no third party beneficiaries to this Contract. This Contract is intended only to benefit

the Tollway/Buyer and the Vendor.

2514 Successors In Interest:
All the terms, provisions, and conditions of the Contract shall be binding upon and inure to the
benefit of the parties hereto and their respective successors, assigns and legal representatives.

25.15 Venue:
Any claim against the Tollway arising out of this contract must be filed exctusively with Circuit
Court for the Eighteenth Judicial Circuit, DuPage County, lllinois for State claims and the U.S.
District Court for the Northern District of lllinois for Federal claims.

25.1.5.1 Whenever “State” is used or referenced in this Contract, it shall be interpreted to
mean “Tollway”.

25.1.5.2 The State Prompt Payment Act (30 ILCS 40) does not apply to the Tollway.

25.1.5.3 The Tollway is not currently an appropriated agency.

REPORT OF A CHANGE IN CIRCUMSTANCES: The Contractor agrees to report to the TOLLWAY as soon as
practically possible, but no later than 21 days following any change in facts or circumstances that might
impact the CONTRACTOR's ability to satisfy its legal or contractual responsibilities and obligations under
this contract. Required reports include, but are not limited to changes in the CONTRACTOR's
Certification/Disclosure Forms, the CONTRACTOR’s IDOT pre-qualification, or any certification or licensing
required for this project. Additionally, (CONTRACTOR/VENDOR} agrees to report to the Tollway within the
above timeframe any arrests, indictments, convictions or other matters involving the CONTRACTOR, or
any of its principals, that might occur while this contract is in effect. This reporting requirement does not
apply to common offenses, including but not limited to minor traffic/vehicle offenses.

Further, the CONTRACTOR agrees to incorporate substantially similar reporting requirements into the
INinois Tollway Standard Business Terms and Conditions Page 5



25.3

25.4

terms of any and all subcontracts relating to work performed under this agreement. The
{CONTRACTOR/VENDOR) agrees to forward or relay to the Tollway any reports received from
subcontractors pursuant to this paragraph within 21 days.

Finally, the CONTRACTOR acknowledges and agrees that the failure of the CONTRACTOR to comply with
this reporting requirement shall constitute a material breach of contract which may result in this contract
being declared void.

PAYMENT DATA REPORTING REQUIREMENT

The Tollway requires contractors to report all payments received and/or paid to other firms pursuant to
this contract in the form prescribed by the Tollway.

Additional information can be found at: https://www.illingistollway.com/doing-business#B2GNow
(If hyperlink does not load, copy and paste the address into your web browser’s address bar)

VENDOR SUPPLEMENTAL PROVISIONS

OJ Vendor Supplemental Provisions:
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STATE OF ILLINOIS

SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS

Bravo Company Engineering, Inc.

agrees with the terms and conditions set forth in the State of

llinois Invitation for Bid, including the standard terms and conditions, the Agency/University supplemental provisions,
certifications, and disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and obligations that the Vendor owes to the Agency/University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions
accepted by the State thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection #
none
ADDITIONAL TERMS AND CONDITIONS
New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.

none

hereby agrees to the exceptions provided by and to the Additional

Terms and Conditions provided by

Agreed: Bravo Company Engineering, Inc. Agreed:
By: Joseph Kozial By:
Signed: Signed:
Position: Presi Position:
Date: 11/18/2019 Date:

lllinols Tollway Standard Business Terms and Conditions Page 7




Sub-Contractor/Consultant Information/Delinquent Debt Review
9 ' . . Contractor/Consultant
Sub-Contractor/Consultant

‘]b””,a'y FEIN

Date: 11/18/2019 Project Number: RR-19-446]

Project Name: Facilities, Construction Management Services Upon Request. On-call, and

as-needed Construction Management Services

Sub-Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors? [ Yes X No

if yes, you must identify below, to the extent the information is known, regardless of the subcontract value, the names, addresses and
type of work all Sub-Contractors/Consultants that will be utilized in the performance of this Contract, together with the anticipated doliar
vaiue (Sub-Contractors) or percentage (Sub-Consultants) each is expected to receive pursuant to this Contract. The list of sub-
contractors/consultants should include but not be limited to sub-contractors/consultants, suppliers and truckers proposed to achieve
disadvantaged business enterprise and veteran owned business goals. The State may request updated information at any time. For
purposes of this section Sub-Contractors/Consultants are those specifically hired to perform part of the work of this contract. Non-DBE
suppliers and truckers do not need to be included.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the contract if
selected. or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more than $50,000. All
subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of the contract. The vendor
shall include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor Certification form available
from the State.

DELINQUENT DEBT REVIEW

Delinquent Payment. The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract under 30
ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any
affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board. Section 50-12 prohibits a person
from entering into a contract with the State agency if it, or any affiliate, has failed to collect and remit (llinois Use Tax on ail sales of
tangible personal property into the State of Illinois in accordance with the provisions of the lllinois Use Tax Act. The Contractor/Consultant
further acknowledges that the contracting State agency may declare the contract void if this certification is false or if the
Contractor/Consultant or any affiliate is determined to be delinquent in the payment of any debt to the State during the term of the
contract.

Contractor/Consultant: ___Bravo Company Engineering, Inc.

Federal Employment Identification Number (FEIN):_

E-Mail: Jkozial@bravocoeng.com
Include an attachment if more space is needed to provide the below information. The attachment must provide the requestad information.

NOTE for Construction Contncts List all known subcontractors including those idantified in the Bid Package on DBE Form 2026 and VOSB

F he “Under Contract To" section of forms.

CONTRACTOR/
CONSULTANT

Anticipated Amount of

Contract to be Paid (to
extent known)

Sub: Sub- Sub-Contractor (dollar
Contractor(s¥Consultantis)l ¢, ~eracho - ue)
Contractor(s)YConsultant(s Con r val or

{Consultant Sub-Consultant

I
FEIN Address neral T {percentage)

Date: _11/18/2019

Signature:

Printed Name: Joseph Kozial

Illinois Tollway Standard Business Terms and Conditions Page 8




Registration No. 42476

Bravo Company Engineering, Inc.
2558 Westgate Ln

Montgomery IL 60538

Information for this business last updated on:
Saturday, February 3, 2018

Certificate produced on Saturday, July 20, 2019 at 8:58 AM




STATE OF ILLINOIS
TAXPAYER IDENTIFICATION NUMBER

| certify that:

The number shown on this form is my correct taxpayer identification number {or | am waiting for a number to be issued to me),

and

| am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the
Internal Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends,
or {c} the IRS has notified me that 1 am no longer subject to backup withholding, and

I am a U.S. person {including a U.S. resident alien).

. If you are an individual, enter your name and SSN as it appears on your Social Security Card.

. If you are a sole proprietor, enter the owner’s name on the name line followed by the name of the business
and the owner’s SSN or EIN.

. If you are a single-member LLC that is disregarded as an entity separate from its owner, enter the owner’s
name on the name line and the D/B/A on the business name line and enter the owner’s SSN or EIN.

. If the LLC is a corporation or partnership, enter the entity’s business name and EIN and for corporations,
attach IRS acceptance letter (CP261 or CP277).

. For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.

Name:

Business Name: Bravo Company Engineering, Inc.
Taxpayer Identification Number:

Social Security Number: Click here to enter text.

or

Emplayer |dentification Numbe_

Legal Status (check one):

[1individual [:] Governmental
|:] Sole Proprietor [:] Nonresident alien
[ partnership (] estate or trust
D Legal Services Corporation [:l Pharmacy (Non-Corp.)
[ ] Tax-exempt (] Pharmacy/Funeral Home/Cemetery (Corp.)
[[] corporation providing or billing (] Limited Liability Company
medical and/or health care services (select applicable tax classification)
@ Corporation NOT providing or billing I:] C = corporation
medical and/or health care services l:] P = partnership

Signature of Authorized Representative:

Date: November 18, 2019

State of lllinois Chief Procurement Office General Services 3
FORMS B Certifications and Disciasures
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STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

BidBuy Reference #: B-9352, item #2  Procurement/Contract #: RR-19-4461

This Forms 8 may be used when responding to an Invitation for Bid {IFB) or a Request for Proposal (RFP) if the vendor is
registered in the lllinois Procurement Gateway (IPG) and has an active State of lllinois Vendor Registration Number. The
IPG assigns a unique State of lllinois Vendor Registration Number and expiration date upon the Chief Procurement Office’s
acceptance of an IPG application.

If a vendor does not have an active State of lllinois Vendor Registration Number, then the vendor must complete and
submit Forms A with their response. Failure to do so may render the submission non-responsive and result in
disqualification.

Please read this entire section and provide the requested information as applicable. All parts in Forms B must be
completed in full and submitted along with the vendor’s response.

1. Certification of lllinois Procurement Gateway Registration
My business has an active State of lllinois Vendor Registration Number.

To ensure that you have an active registration in the IPG, search for your business name in the IPG Registered
Vendor Directory. If your company does not appear in the search results, then you do not have an active IPG
registration.

State of lllinois Vendor Registration Number: 20526221
IPG Expiration Date: 1/8/2020

2. Certification Timely to this Solicitation or Contract

Vendor certifies it is not barred from having a contract with the State based upon violating the prohibitions related
to either submitting/writing specifications or providing assistance to an employee of the State of lliinois by
reviewing, drafting, directing, or preparing any invitation for bids, a request for proposal, or request of
information, or similar assistance (except as part of a public request for such information). 30 ILCS 500/50-10.5(e).

@Yes EI No

3. Disclosure of Lobbyist or Agent {Complete only if bid, offer, or contract has an annual value over $50,000)

Is your company or parent entity(ies) represented by or do you or your parent entity(ies) employ a lobbyist
required to register under the Lobbyist Registration Act {lobbyist must be registered pursuant to the Act with the
Secretary of State) or an agent who has communicated, is communicating, or may communicate with any State
officer or employee concerning the bid or offer? If yes, please identify each lobbyist and agent, including the
name and address below. [ | Yes D] No

If yes, please identify each lobbyist and agent, including the name and address below. If you have a lobbyist that
does not meet the criteria, then you do not have to disclose the lobbyist’s information. Additional rows may be
inserted into the table or an attachment may be provided if needed.

State of lllinois Chief Procurement Office General Services 1
FORMS B Certifications and Disclosures
v.20.1



STATE OF ILLINOIS
FORMS B CERTIFICATIONS AND DISCLOSURES

Name Address Relationship to Disclosing Entity

Click here to enter text. Click here to enter text. Click here to enter text.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each representative
lobbyist or other agent to obtain this Agency contract: Click here to enter text.

4. Disclosure of Current and Pending Contracts
Complete only if: (a) your business is for-profit and (b) the bid, offer, or contract has an annual value over
$50,000. Do not complete if you are a not-for-profit entity.

@ Yes [] No. Do you have any contracts, pending contracts, bids, proposals, subcontracts, leases or other
ongoing procurement relationships with units of State of lllinois government?

If “Yes”, please specify below. Additional rows may be inserted into the table or an attachment in the same format
may be provided if needed.

Agency Project Title Status Value Contract
Reference/P.0./Illinois
Procurement Bulletin &

See attached sheet | Click here to enter text. Click here to enter | Click here to enter | Click here to enter text.
text. text.

5. Signature
As of the date signed below, | certify that;

® My business’ information and the certifications made in the Illinois Procurement Gateway are truthful and
accurate.
o The certifications and disclosures made in this Forms B are truthful and accurate.

This Forms B is signed by an authorized officer or employee on behalf of the bidder, offeror, or vendor pursuant to Sections
50-13 and 50-35 of the llinois Procurement Code, and the affirmation of the accuracy of the financial disclosures is made
under penalty of perjury.

This disclosure information is submitted on behalf of:

Vendor Name: Bravo Company Engineering, Inc. Phone: 630-702-9855

Street Address: 2558 Westgate Ln Email: jkozial@bravocoeng.com

City, State, Zip: Montgomery, IL 60538 Vendor Contact: Joseph Kozial

Signature: Date: 11/18/2019
Printed Name: Joseph Kozial

Title: President

State of lllingis Chief Procurement Office General Services 2
FORMS B Certifications and Disclosures
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Bravo Company Engineering, Inc.

11/18/19

Other Contracts
Agency Project Title Status Value Contract
Reference/P.0./lllinois
Procurement Bulletin #

{llinois Tri-State Tollway Pavement and Structural Preservation Awarded | $150,684 | RR-16-4277,
Tollway 22041933

Ilinois Systemwide CM Upon Request Awarded { 560,000 | RR-18-4360,
Tollway 22041939

lllinois Systemwide, CM Upon Request, Non-Roadway Awarded | $75,000 | RR-18-9013,
Tollway 22041940

{llinois Phase ll, Tri-State, Stern School Road Bridge Awarded | 598,000 | RR-18-4382,
Tollway 22042188

Illinois Materials Engineering Services, Systemwide Awarded | $99,375 RR-18-9206,
Tollway 22042231

linois Construction Management Services Upon Request Awarded | $60,000 | I-18-4409,

Tollway 22042810

llinois Tri-State Tollway, Archer Avenue Interchange Bridges at |- | Pending | $283,498 | |-19-4462

Tollway 294, Construction Management Services B-9352

Nineis Facilities, Construction Management Services Upon Pending | $720,000 | RR-19-4461

Tollway Request B-9352




Vendor Registration: View

Generated by Susan Biggs, State of Iilinols on 11/19/2019

Help & Tools 3%

General | Pubiic Profie | Users | Commdty Codes | Contacts & Owners | Comments | Certiications | Site Visits | Registraions | Repons |

Bravo Company Engineering, Inc.

System Vendor Number: 20526221

View All Forms in PDF

Downloa

m

n

(SBSP) REGISTERED

Vendor Registration
TYPE State of lllinois Vendor Registration
DESCRIPTION Register to do business with the State of lllinols
DATE SUBMITTED 1/3/2019
STATUS Accepted
STATE OF ILLINOIS VENDOR 1PG-0284092
REGISTRATION NUMBER
REVIEWER Jason Perry
DATE REVIEWED 1/8/2019
PUBLIC REVIEW COMMENTS
PRIVATE REVIEW COMMENTS
EXPIRATION DATE 1/8/2020
FLAG FORM Add Flag
Settings
SMALL BUSINESS SET-ASIDE PROGRAM No

REGISTERING AS A Prime Contractor and Subcontractor
Entity Information
BUSINESS NAME Bravo Company Engineering, Inc.
CONTACT FOR THIS SUBMISSION Joseph Kozial (change contact)
PRIMARY CONTACT EMAIL jkozial®bravocoeng.com
PHONE 630-702-9855
FAX
COMPANY EMAIL jkozial®@bravocoeng.com
TAX ID NUMBER _
COMPANY TYPE Corporation
ADDRESS 2558 Westgate Ln
Montgomery, IL 60533
(edit address]

Page 1 of 3 (30000287 _00393044_20161118080005.pdf)




Vendor Registration: View Form

Generated by Susan Biggs, State of lllincis on 11/198/2019

General ] Public Profile l Users I Commodity CodesJ Contacts & Owners ] Comments l Caortifications ] Site Vigits ] ngintraﬂons] Reports I

Bravo Company Engineering, Inc.

System Vendor Number: 20526221

Help & Tools X

I Return to Main Form

Vi

n Form in P

F

Vendor Registration

FORM NAME
DESCRIPTION

DATE SUBMITTED
STATUS

BUSINESS NAME
POINT OF CONTACT

FLAG FORM

A - B. Business Information & Additional Information
Complete section A and B, in order to submit this form,
1/3/2019

Accepted

Bravo Company Engineering, Inc,

Joseph Kozial

Add Flag

A. Business Information

1. YOUR BUSINESS IS REGISTERING AS
A

2. NAME OF CEO/BUSINESS OWNER
3. ANNUAL SALES/GROSS RECEIPTS

4. WHEN WAS YOUR BUSINESS
ESTABLISHED?

5. IN WHAT ILLINOIS COUNTY(IES) ARE
YOU CONDUCTING BUSINESS?

6. CONTACT PERSON FOR THIS
VENDOR REGISTRATION

CONTACT PERSON TITLE
CONTACT PERSON PHONE

CONTACT PERSON EMAIL

Prime Contractor and Subcontractor- Al Forms A-| must be completed.

Joseph Kozial
310000

07/06/2017

The business conducts business statewide,

Joseph Kozial

President
6307029855

jkozial@bravocoeng.com

B. Additional Information

1. HOW DID YOU LEARN ABOUT THE
ILLINOIS PROCUREMENT GATEWAY?

Business Enterprise Program (BEP) / Veterans Business Program {VBP)
Procurement Technical Assistance Center (PTAC)

Small Business Development Center {(SBDC)

Page 1 of 2 (30000287_00393044_20191119080032.pdf}



Generated by Susan Biggs, State of lllinois on 11/19/2019

Vendor Registration: View Form

“Goneral ] Public Profile l.Users ICommodity Codes ] Contacts & Ownars I Comments IVCertiﬂeations I Site Visits I‘Regisiraﬁons ]_Reponiwl

Bravo Company Engineering, Inc. System Vendor Number: 20526221

View Clean Form in PDF

|

|

|

|

\

|

i Return to Main Form
|

|

|

; Vendor Registration
|

i FORM NAME €. Small Business Set-Aside Program
\ DESCRIPTION Complete the Small Business Set-Aside Program form
DATE SUBMITTED 1/3/2019
STATUS Accepted
BUSINESS NAME Bravo Company Engineering. Inc.
POINT OF CONTACT joseph Kozial
FLAG FORM Add Flag

C. Small Business Set-Aside Program

1. WOULD YOU LIKE TO APPLY/RE- No “I L
QUALIFY FOR THE SMALL BUSINESS
SET-ASIDE PROGRAM?

Additional Information

STAFF ATTACHED FILE(S) Attach File

Refresh List after attaching file(s).

| Customer Support Home | Print This Page | Print To POF | Translate
| Copyright © 2019 B2Gnow. All rights reserved.

Page 1 of 1 (30000287_00393044_20191113080053.pdf)



Generated by Susan Biggs, State of lllinois on 11/18/2019

Vendor Registration: View Form

General | Publc Proffe | sers | Commodity Codes | Contacts & Owners | Comments | Certfications | site Vists | Registrations | Reports |

Bravo Company Engineering, Inc. System Vendor Number: 20526221

Return to Main Form

i Form in PDF

Vendor Registration

FORM NAME D - E. Department of Human Rights (DHR) & Authorized to do Business in lilinois

DESCRIPTION Complete section D and E, in order to submit this form.

DATE SUBMITTED 1/3/2019

STATUS Accepted

BUSINESS NAME Bravo Company Engineering, Inc.

POINT OF CONTACT Joseph Kozial

FLAG FORM Add Flag
D. Department of Human Rights (DHR)

1. HIGHEST NUMBER OF EMPLOYEES 3 '|“

{INCLUDING FULL AND PART TIME
EMPLOYEES) AT ANY TIME DURING
THE PAST YEAR

2. SELECT THE DHR STATUS OF YOUR My business is not required to have a DHR Number because we had fewer than 15 I
BUSINESS employees at all times within the past year.

E. Authorized to do Business in lllinois

1. 15 YOUR BUSINESS REGISTERED Yes, registered and in good standing with the lllinois Secretary of State Ju
AND AUTHORIZED TO DO BUSINESS
IN ILLINQIS?

Additional Information

STAFF ATTACHED FILE(S) Attach File

Refresh List after attaching flle{s).

Page 1 of 2 (30000287_00393044_20191119080201.pdf)



Generated by Susan Biggs, State of lllinois on 11/19/2019

Vendor Registration: View Form

General | Public Profia | Users | Cammodity Codes | Cantacts & Owners | Comments | Cortications | Site Vists | Registrations | Reports |

Bravo Company Engineering, Inc. System Vendor Number: 20526221

\ Return to Main Form

Vi 1 liuill] F

Vendor Registration

FORM NAME F - G. Certifications & Board of Elections
DESCRIPTION Complete section F - G, in order to submit the form.
DATE SUBMITTED 1/3/2019

STATUS Accepted

BUSINESS NAME Bravo Company Engineering, Inc.

POINT OF CONTACT Joseph Kozial

FLAG FORM Add Flag
F. Certifications

1. VENDOR CERTIFIES IT AND ITS EMPLOYEES WILL COMPLY WITH APPLICABLE PROVISIONS OF THE UNITED STATES. CIVIL RIGHTS  |u
ACT, SECTION 504 OF THE FEDERAL REHABILITATION ACT, THE AMERICANS WITH DISABILITIES ACT, AND APPLICABLE RULES IN
PERFORMANCE OF THIS CONTRACT.

Yes
2. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT }1-
OTHERWISE APPLICABLE. VENDOR CERTIFIES HE/SHE IS NOT IN DEFAULT ON AN EDUCATIONAL LOAN. 5 ILCS 385/3

N/A
3. VENDOR CERTIFIES THAT IT HAS REVIEWED AND WILL COMPLY WITH THE DEPARTMENT OF EMPLOYMENT SECURITY LAW (20 } L
ILCS 1005/1005-47) AS APPLICABLE

Yes
4, VENDOR CERTIFIES IT HAS NEITHER BEEN CONVICTED OF BRIBING OR ATTEMPTING TO BRIBE AN OFFICER OR EMPLOYEE OF } L

THE STATE OF ILLINOIS OR ANY OTHER STATE, NOR MADE AN ADMISSION OF GUILT OF SUCH CONDUCT THAT IS A MATTER OF
RECORD. 30 ILCS 500/50-5

Yes

5. IF VENDOR HAS BEEN CONVICTED OF A FELONY, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF 1t
COMPLETION OF THE SENTENCE FOR SUCH FELONY, UNLESS NO PERSON HELD RESPONSIBLE BY A PROSECUTOR'S OFFICE FOR

THE FACTS UPON WHICH THE CONVICTION WAS BASED CONTINUES TO HAVE ANY INVOLVEMENT WITH THE BUSINESS. VENDOR
FURTHER CERTIFIES THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10

Yes

6. IF VENDOR OR ANY OFFICER, DIRECTOR, PARTNER, OR OTHER MANAGERIAL AGENT OF VENDOR HAS BEEN CONVICTED OF A I
FELONY UNDER THE SARBANES-OXLEY ACT OF 2002, OR A CLASS 3 OR CLASS 2 FELONY UNDER THE ILLINOIS SECURITIES LAW OF
1953, VENDOR CERTIFIES AT LEAST FIVE YEARS HAVE PASSED SINCE THE DATE OF THE CONVICTION. VENDOR FURTHER CERTIFIES
THAT IT IS NOT BARRED FROM BEING AWARDED A CONTRACT. 30 ILCS 500/50-10.5

Page 1 of 4 (30000287 _00393044_20191119080221 pdf)



Generated by Susan Biggs, State of lllincis on 11/19/2019
Yes

7. VENDOR CERTIFIES THAT IT AND ITS AFFILIATES ARE NOT DELINQUENT IN THE PAYMENT OF ANY DEBT TO THE UNIVERSITY OR |t
THE STATE {(OR IF DELINQUENT, HAVE ENTERED INTO A DEFERRED PAYMENT PLAN TO PAY THE DEBT). 30 ILCS 500/50-11, 50-60

Yes

8. VENDOR CERTIFIES THAT IT AND ALL AFFILIATES SHALL COLLECT AND REMIT ILLINOIS USE TAX ON ALL SALES OF TANGIBLE ]'-‘
PERSONAL PROPERTY INTO THE STATE OF LLINOIS IN ACCORDANCE WITH PROVISIONS COF THE ILLINOIS USE TAX ACT. 30 ILCS
500/50-12

Yes

9. VENDOR CERTIFIES THAT IT HAS NOT BEEN FOUND BY A COURT OR THE POLLUTION CONTROL BOARD TO HAVE COMMITTED A U
WILLFUL OR KNOWING VIOLATION OF THE ENVIRONMENTAL PROTECTION ACT WITHIN THE LAST FIVE YEARS, AND IS THEREFORE
NOT BARRED FROM BEING AWARDED A CONTRACT. 30 iLCS 500/50-14

Yes

10. VENDOR CERTIFIES IT HAS NEITHER PAID ANY MONEY OR VALUABLE THING TO INDUCE ANY PERSON TC REFRAIN FROM I
BIDDING ON A STATE CONTRACT, NOR ACCEPTED ANY MONEY OR OTHER VALUABLE THING, OR ACTED UPON THE PROMISE OF
SAME, FOR NOT BIDDING ON A STATE CONTRACT. 30 ILCS 500/50-25

Yes

11, VENDOR CERTIFIES IT HAS READ, UNDERSTANDS AND IS NOT KNOWINGLY IN VIOLATION OF THE "REVOLVING DOOR" I
PROVISION OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/50-30

Yes

12. VENDOR CERTIFIES THAT IF IT HIRES A PERSON REQUIRED TO REGISTER UNDER THE LOBBYIST REGISTRATION ACT TO ASSIST "El
IN OBTAINING ANY STATE CONTRACT, THAT NONE OF THE LOBBYIST'S COSTS, FEES, COMPENSATION, REIMBURSEMENTS OR
OTHER REMUNERATION WILL BE BILLED TO THE STATE. 30 ILCS 500/50-38

Yes

13. VENDOR CERTIFIES THAT IT WILL NOT RETAIN A PERSON OR ENTITY TO ATTEMPT TO INFLUENCE THE OUTCOME OF A e
PROCUREMENT DECISION FOR COMPENSATION CONTINGENT IN WHOLE OR IN PART UPON THE DECISION OR PROCUREMENT.30
ILCS 500/50-38

Yes

14, VENDOR CERTIFIES IT WILL REPORT TO THE ILLINOIS ATTORNEY GENERAL AND THE CHIEF PROCUREMENT OFFICER ANY n
SUSPECTED COLLUSION OR OTHER ANTI-COMPETITIVE PRACTICE AMONG ANY BIDDERS, OFFERORS, CONTRACTORS, PROPOSERS,
OR EMPLOYEES OF THE STATE. 30 ILCS 500/50-40, 50-45, 50-50

Yes

15. VENDOR CERTIFIES THAT IF IT IS AWARDED A CONTRACT THROUGH THE USE OF THE PREFERENCE REQUIRED BY THE e
PROCUREMENT OF DOMESTIC PRODUCTS ACT, THEN IT SHALL PROVIDE PRODUCTS PURSUANT TO THE CONTRACT OR A
SUBCONTRACT THAT ARE MANUFACTURED IN THE UNITED STATES. 30 ILCS 517

Yes

16. VENDOR CERTIFIES THAT IF AWARDED A CONTRACT FOR PUBLIC WORKS, STEEL PRODUCTS USED OR SUPPLIED IN THE "
PERFORMANCE OF THAT CONTRACT SHALL BE MANUFACTURED OR PRODUCED IN THE UNITED STATES, UNLESS THE EXECUTIVE
HEAD OF THE PROCURING AGENCY/UNIVERSITY GRANTS AN EXCEPTION IN WRITING. 30 ILCS 565

Yes

17. IF VENDOR IS AWARDED A CONTRACT WORTH MORE THAN $5,000 AND EMPLOYS 25 OR MORE EMPLOYEES, VENDOR ]l‘
CERTIFIES IT WILL PROVIDE A DRUG FREE WORKPLACE PURSUANT TO THE DRUG FREE WORKPLACE ACT, 30 ILCS 580

Yes

18. IFVENDOR IS AN INDIVIDUAL AND 1S AWARDED A CONTRACT WORTH MORE THAN $5,000, VENDOR CERTIFIES IT SHALL NOT I
ENGAGE IN THE UNLAWFUL MANUFACTURE, DISTRIBUTION, DISPENSATION, POSSESSION, OR USE OF A CONTROLLED SUBSTANCE
DURING THE PERFORMANCE OF THE CONTRACT PURSUANT TO THE DRUG FREE WORKPLACE ACT. 30 ILCS 580

Yes

19. VENDOR CERTIFIES THAT NEITHER VENDCR NOR ANY SUBSTANTIALLY OWNED AFFILIATE IS PARTICIPATING OR SHALL v
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PARTICIPATE IN AN INTERNATIONAL BOYCOTT IN VIOLATION OF THE U.S, EXPORT ADMINISTRATION ACT OF 1979 OR THE
APPLICABLE REGULATIONS OF THE UNITED STATES DEPARTMENT OF CCMMERCE. 30 ILCS 582

Yes

20. VENDCR CERTIFIES THAT NO FOREIGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE AGENCY/UNIVERSITY
UNDER ANY CONTRACT HAVE BEEN OR WILL BE PRODUCED IN WHOLE OR IN PART BY FORCED LABOR OR INDENTURED LABOR
UNDER PENAL SANCTION. 30 ILCS 583

Yes

21. VENDOR CERTIFIES THAT NO FOREKGN-MADE EQUIPMENT, MATERIALS, OR SUPPLIES FURNISHED TO THE AGENCY/UNIVERSITY
UNDER ANY CONTRACT HAVE BEEN PRODUCED IN WHOLE OR IN PART BY THE LABOR OR ANY CHILD UNDER THE AGE OF 12. 30
ILCS 584

Yes

22.VENDOR CERTIFIES THAT |[F AWARDED A CONTRACT INCLUDING INFORMATION TECHNOLOGY, ELECTRONIC INFORMATION,
SOFTWARE, SYSTEMS AND EQUIPMENT, DEVELOPED OR PROVIDED UNDER ANY CONTRACT, IT WILL COMPLY WITH THE
APPLICABLE REQUIREMENTS OF THE ILLINOIS INFORMATION TECHNOLOGY ACCESSIBILITY ACT STANDARDS. 30 ILCS 587

Yes

23. VENDOR CERTIFIES THAT IF IT OWNS RESIDENTIAL BUILDINGS, THAT ANY VIOLATION OF THE LEAD POISONING PREVENTION
ACT HAS BEEN MITIGATED. 410 ILCS 45

Yes

24, VENDOR CERTIFES IT HAS NOT BEEN CONWVICTED OF THE OFFENSE OF BID RIGGING OR BID ROTATING OR ANY SIMILAR
OFFENSE OF ANY STATE OR OF THE UNITED STATES. 720 ILCS 5/33 E-3, E-4, E-11

Yes

25. VENDOR CERTIFIES IT COMPLIES WITH THE ILLINOIS DEPARTMENT OF HUMAN RIGHTS ACT AND RULES APPLICABLE TO PUBLIC
CONTRACTS, WHICH INCLUDE PROVIDING EQUAL EMPLOYMENT OPPORTUNITY, REFRAINING FROM UNLAWFUL DISCRIMINATION,
AND HAVING WRITTEN SEXUAL HARASSMENT POLICIES. 775 ILCS 5/2-105

Yes

26. VENDOR CERTIFIES IT DOES NOT PAY DUES TO OR REIMBURSE OR SUBSIDIZE PAYMENTS BY ITS EMPLOYEES FOR ANY DUES OR
FEES TC ANY "DISCRIMINATORY CLUB." 775 ILCS 25/2

Yes

27, VENDOR WARRANTS AND CERTIFIES THAT IT AND, TO THE BEST OF ITS KNOWLEDGE, ITS SUBCONTRACTORS HAVE AND WILL
COMPLY WITH EXECUTIVE ORDER NO. 1 (2007). THE ORDER GENERALLY PROHIBITS VENDORS AND SUBCONTRACTORS FROM
HIRING THE THEN-SERVING GOVERNOR'S FAMILY MEMBERS TO LOBBY PROCUREMENT ACTIVITIES OF THE STATE, OR ANY OTHER
GOVERNMENT [N ILLINOIS INCLUDING LOCAL GOVERNMENTS (F THAT PROCUREMENT MAY RESULT IN A CONTRACT VALUED AT
OVER $25,000. THIS PROHIBITION ALSO APPLIES TO HIRING FOR THAT SAME PURPQOSE ANY FORMER STATE EMPLOYEE WHOSE
PROCUREMENT AUTHORITY AT ANY TIME DURING THE QONE-YEAR PERIOD PRECEDING THE PROCUREMENT LOBBYING ACTIVITY,

Yes

28. VENDOR CERTIFIES THAT IT HAS READ, UNDERSTANDS AND IS IN COMPLIANCE WITH THE REGISTRATION REQUIREMENTS OF
THE ILLINOIS ELECTIONS CODE (10 ILCS 5/9-35) AND THE RESTRICTIONS ON MAKING POLITICAL CONTRIBUTIONS AND RELATED
REQUIREMENTS OF THE ILLINOIS PROCUREMENT CODE. 30 ILCS 500/20-160 AND 50-37 VENDOR WILL NOT MAKE A POLITICAL
CONTRIBUTION THAT WILL VICLATE THESE REQUIREMENTS.

Yes

29. THIS APPLIES TO INDIVIDUALS, SOLE PROPRIETORSHIPS, GENERAL PARTNERSHIPS, AND SINGLE MEMBER LLCS, BUT IS NOT
OTHERWISE APPLICABLE. VENDOR CERTIFIES THAT HE/SHE HAS NOT RECEIVED AN EARLY RETIREMENT INCENTIVE PRIOR TO 1993
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE OR AN EARLY RETIREMENT INCENTIVE ON OR AFTER 2002
UNDER SECTION 14-108.3 OR 16-133.3 OF THE ILLINOIS PENSION CODE. (30 ILCS 105/15A; 40 ILCS 5/14-108.3; 40 ILCS 5/16-133

N/A

n

"}l.
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G. Board of Elections (BOE)

1. 1S YOUR BUSINESS REGISTERED WITH THE BOARD OF ELECTICNS (BOE)? T‘
Yes, | certify my business is registered with BOE.
42476
Additiona! Information
STAFF ATTACHED FILE{S
) Attach File
Refresh List after attaching file(s).
Customer Support Home | Print This Page | Print To PDF | Translate

Copyright © 2019 B2Gnow. All rights reserved.
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Vendor Registration: View Form

Bravo Company Engineering, Inc. System Vendor Number: 20526221

\ Return to Main Form

View Clean Form in PDF

Vendor Registration

FORM NAME H. iran Disclosure

DESCRIPTION Comptlete section H, in order to submit this form.
DATE SUBMITTED 1/3/2019

STATUS Accepted

BUSINESS NAME Brave Company Engineering. Inc.

POINT OF CONTACT Joseph Kozial

FLAG FORM Add Flag

H. Iran Disclosure

1. DO YOU OR ANY OF YOUR CORPORATE PARENTS OR SUBSIDIARIES HAVE ANY BUSINESS OPERATIONS THAT MUST BE v
DISCLOSED?

No business operations to disclose.

Additional Information

STAFF ATTACHED FILE(S)} Attach File

Refresh List after attaching file(s).

Customer Support Hgme | Print This Page | Print To PDF | Translate
Copyright © 2019 B2Gnow. All rights reserved.
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Vendor Registration: View Form

General | Public Profie | Users | Commoity Codes | Contacts & Gwners | Gamments | Certfications | Site Visis | Registrations | Reports |

Bravo Company Engineering, Inc. System Vendor Number: 20526221

\ Return to Main Form

Yiew Clean Form in PRF

Vendor Registration

FORM NAME I. Financial Disclosure & Conflicts of Interest

DESCRIPTION Complete the Financial Disclosure & Conflicts of Interest form
DATE SUBMITTED 1/3/2019

STATUS Accepted

BUSINESS NAME Bravo Company Engineering, Inc.

POINT OF CONTACT Joseph Kozial

FLAG FORM Add Flag

I. Financial Disclosures & Conflicts of Interest

A. IDENTIFY THE APPLICABLE ENTITY TYPE. I

Other Privately Held Entity (i.e. LLC, partnership, privately held corporation with 100 or fewer shareholders, or
other entity type not clearly identified in another option)

B. IS THERE A PARENT ENTITY THAT OWNS 100% OF THE BUSINESS? ]l
No
C. INSTRUMENT OF OWNERSHIP OR BENEFICIAL INTEREST 1

Corporate Stock (C-Corporation, S-Corporation, Professional Corporation, Service Corporation)

1. IS THERE ANY INDIVIDUAL OR ENTITY WHO MEETS ANY OF THE FOLLOWING THRESHOLDS: (A} OWNS MORE THAN 5% OF THE "
BUSINESS, {B) HOLDS OWNERSHIP SHARE OF THE BUSINESS VALUED IN EXCESS OF $106,447.20, (C) IS ENTITLED TO MORE THAN
5% OF THE BUSINESS' DISTRIBUTIVE INCCME, OR (D) 1S ENTITLED TO MORE THAN $106,447.20 OF THE BUSINESS' DISTRIBUTIVE

INCOME?
Yes, the information is not publicty available {If any individuals are listed, answer Yes or No to questions 58 and 11-
20.)
Documant Status
List of individuals or entities meeting one or more of the listed thresholds. Attached by Joseph Kozlal on
IPG Percentage of Ownership and Distributive Income Form.docx 1/3/2019
(DOCX)
2. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT HOLD AN OWNERSHIP L

INTEREST IN THE BUSINESS OF GREATER THAN 5% OR VALUED GREATER THAN $106,447.20 HAVE BEEN DISCLOSED IN QUESTION
1.

Yes

3. PLEASE CERTIFY THAT THE FOLLOWING STATEMENT IS TRUE: ALL INDIVIDUALS OR ENTITIES THAT WERE ENTITLED TO RECEIVE v
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DISTRIBUTIVE INCOME IN AN AMOUNT GREATER THAN $106,447.20 OR GREATER THAN 5% OF THE TOTAL DISTRIBUTIVE INCOME
OF THE BUSINESS HAVE BEEN DISCLOSED IN QUESTION 1,

Yes
4. DISCLOSURE OF BOARD OF DIRECTORS FOR NOT-FOR-PROFIT ENTITIES,
Not applicable - For-Profit Entity

5. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM A PERSON WHO
HOLDS AN ELECTIVE OFFICE IN THE STATE OF ILLINOIS OR HOLDS A SEAT IN THE GENERAL ASSEMBLY, OR ARE THEY THE SPOUSE
OR MINOR CHILD OF SUCH PERSON?

No

6. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED TO OR
EMPLOYED IN ANY OFFICES CR AGENCIES OF STATE GOVERNMENT AND RECEIVE COMPENSATION FOR SUCH EMPLOYMENT IN
EXCESS OF 60% ($106,447.20) OF THE SALARY OF THE GOVERNOR, OR ARE ANY OF THEM THE SPOUSE OR MINOR CHILD OF SUCH
PERSON?

7. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM AN OFFICER OR
EMPLOYEE OF THE CAPITAL DEVELOPMENT BOARD OR THE ILLINOIS TOLL HIGHWAY AUTHORITY, OR ARE ANY OF THEM THE
SPOUSE OR MINOR CHILD OF SUCH PERSON?

No

8. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, ARE ANY OF THEM APPOINTED AS A
MEMBER OF A BOARD, COMMISSION, AUTHORITY, OR TASK FORCE AUTHORIZED OR CREATED 8Y STATE LAW OR BY EXECUTIVE
ORDER OF THE GOVERNOR, OR ARE THEY THE SPOUSE OR AN IMMEDIATE FAMILY MEMBER WHO CURRENTLY RESIDES OR
RESIDED WITH SUCH PERSON WITHIN THE LAST 12 MONTHS?

9. IF ANY QUESTION IN 5-8 ABOVE 15 ANSWERED YES, PLEASE ANSWER THE FOLLOWING: DO ANY OF THE INDIVIDUALS
IDENTIFIED, THEIR SPOUSE, OR MINOR CHILD RECEIVE FROM THE ENTITY MORE THAN 7.5% OF THE ENTITY'S TOTAL
DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF THE SALARY OF THE GOVERNOR
($177.412.00)7

Not applicable - | answered No in Questions 5-8

10. [FANY QUESTION IN 5-8 ABOVE IS ANSWERED YES, PLEASE ANSWER THE FOLLOWING: IS THERE A COMBINED INTEREST OF
ANY INDIVIDUAL IDENTIFIED ALONG WITH THEIR SPOUSE CR MINOR CHILD OF MORE THAN 15% IN THE AGGREGATE OF THE
ENTITY'S DISTRIBUTABLE INCOME OR AN AMOUNT OF DISTRIBUTABLE INCOME IN EXCESS OF TWO TIMES THE SALARY OF THE
GOVERNOR ($354,824.00)7

Not applicable - | answered No in Questions 5-8

11. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE,
OR IN THE PREVIOUS 3 YEARS HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT OF SERVICES? THIS DOES NOT
INCLUDE CONTRACTS TO PROVIDE GOODS OR SERVICES TO THE STATE AS A VENDOR.

No

12. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, HAVE THEIR SPOUSE, FATHER,
MOTHER, SON, CR DAUGHTER, HAD STATE EMPLOYMENT, INCLUDING CONTRACTUAL EMPLOYMENT FOR SERVICES, IN THE
PREVIOUS 2 YEARS? THIS DOES NOT INCLUDE CONTRACTS TO PROVIDE GCODS OR SERVICES TO THE STATE AS A VENDOR.

13. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTICN 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HOLD
OR HAVE HELD N THE PREVIOUS 3 YEARS ELECTIVE OFFICE OF THE STATE OF ILLINO!S, THE GOVERNMENT OF THE UNITED

STATES, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINOIS OR THE STATUTES
OF THE STATE OF ILLINQIS?

14. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETCRS, DO ANY OF THEM HAVE A
RELATIONSHIP TO ANYONE {SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING ELECTIVE OFFICE CURRENTLY OR IN THE
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PREVIOUS 2 YEARS?
No

15. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HOLD OR HAVE I
HELD IN THE PREVIOUS 3 YEARS ANY APPOINTIVE GOVERNMENT OFFICE OF THE STATE OF ILLINOIS, THE UNITED STATES OF

AMERICA, OR ANY UNIT OF LOCAL GOVERNMENT AUTHORIZED BY THE CONSTITUTION OF THE STATE OF ILLINO!S OR THE

STATUTES OF THE STATE OF ILLINOIS, WHICH OFFICE ENTITLES THE HOLDER TO COMPENSATION IN EXCESS OF EXPENSES

INCURRED IN THE DISCHARGE OF THAT?

No

16. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM HAVE A ]l
RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) HOLDING APPOINTIVE OFFICE CURRENTLY OR IN
THE PREVIOUS 2 YEARS?

No

-

17. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ]
OR IN THE PREVIOUS 3 YEARS HAD EMPLOYMENT AS OR BY ANY REGISTERED LOBBYIST OF THE STATE GOVERNMENT?

No

-

18. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ]
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE (SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) THAT IS OR
WAS A REGISTERED LOBBYIST?

No

19. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE |1
OR [N THE PREVIOUS 3 YEARS HAD COMPENSATED EMPLOYMENT BY ANY REGISTERED ELECTION OR RE-ELECTION COMMITTEE
REGISTERED WITH THE SECRETARY OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION
COMMITTEE REGISTERED WITH EITHER THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

20. FOR THE INDIVIDUALS DISCLOSED ABOVE IN QUESTION 1 AND FOR SOLE PROPRIETORS, DO ANY OF THEM CURRENTLY HAVE ]l
OR IN THE PREVIOUS 2 YEARS HAD A RELATIONSHIP TO ANYONE {SPOUSE, FATHER, MOTHER, SON, OR DAUGHTER) WHO IS OR

WAS A COMPENSATED EMPLOYEE OF ANY REGISTERED ELECTION OR REELECTION COMMITTEE REGISTERED WITH THE SECRETARY

OF STATE OR ANY COUNTY CLERK IN THE STATE OF ILLINOIS, OR ANY POLITICAL ACTION COMMITTEE REGISTERED WITH EITHER

THE SECRETARY OF STATE OR THE FEDERAL BOARD OF ELECTIONS?

No

21. HAS THERE BEEN ANY DEBARMENT FROM CONTRACTING WITH ANY GOVERNMENTAL ENTITY WITHIN THE PREVIOUS TEN I
YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFRIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE.

22. HAS THERE BEEN ANY PROFESSIONAL LICENSURE DISCIPLINE WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE v
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

23. HAS THERE BEEN ANY BANKRUPTCY WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE PROPRIETORS, FOR-PROFIT U
ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No

24. HAVE THERE BEEN ANY ADVERSE CIVIL JUDGMENTS AND/OR ADMINISTRATIVE FINDINGS WITHIN THE PREVIOUS TEN YEARS? v
THIS APPLIES TO AlLL SOLE PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS
DISCLOSED IN QUESTION 1 ABOVE,

No

25. HAVE THERE BEEN ANY CRIMINAL FELONY CONVICTIONS WITHIN THE PREVIOUS TEN YEARS? THIS APPLIES TO ALL SOLE v
PROPRIETORS, FOR-PROFIT ENTITIES, NOT-FOR-PROFIT ENTITIES, AND FOR THE INDIVIDUALS DISCLOSED IN QUESTION 1 ABOVE.

No
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A ® DATE (MM/DI¥YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE

01/16/2020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
if SUBRCGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁﬂzc" Penny Mollo
thorntonpowell PHONE . (708) 597-2800 HL}E woy (708) 597-2945
5550 West 147th St Mﬁt‘fs&
INSURER({S) AFFORDING COVERAGE NAIC #
Oak Forest IL 60452 INSURER A : EMployers Mutual Casualty Company 21415
INSURED INSURer @ - Hanover Insurance Company 22292
American Veteran Industries LLC INSURER C -
15001 W 158th Street INSURER D :
INSURERE :
Lockport IL 60491-7922 INSURER F :
COVERAGES CERTIFICATE NUMBER: CL19103108452 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR CTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

CYEFF | POLCYEXP
LTR TYPE OF INSURANCE INSO | WvD POLICY NUMBER MMDOVYYY) | (MMDONYYY) UMITS
] COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE ¢ 1.000,000
_Jewwsuoe [> occun PREMISES (Ea occurancey | 8 50000
MED EXP (Any onepersony | s 10.000
A 6012954 11/01/2018 | 11/01/2020 | personaL s aov nuoRy | s 1.000.000
GEN'LAGGREGATE LIMIT APPLIES PER GENERAL AGGREGATE s 2.000.000
eovey [ 24582 [ ] wec . PRODUCTS - COMPOPAGG | s 2:000.000
OTHER H
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY {Ea actidant) s 1,000,000
| anyauTo BOOLY INJURY (Per parson; | §
1 owNED SCHEDULED
A AUTOS ONLY AUTOS 6E12954 11/01/2018 | 11/01/2020 | BOOILY INJURY iPer accidenty | S
] HIRED NON-OWNED BROPERTY DAMAGE P
|| AUTOS ONLY AUTOS ONLY {Per acaden)
s
X|umsreLa Liwe | X occur EACH OCCURRENCE s _5.000.000
A EXCESS LIAB CLAIMEMADE 8012854 110172018 | 111042020 | soorecare s 5.000,000
oeo | XK retention s 10.000 - s
WORKERS COMPENSATION R oI
AND EMPLOYERS' LABILITY YIN ﬂ STATUTE 1 ER T
A o AR TNEREXECUTIVE NA 6H12954 11/01/2019 | 11/01/2020 | EL EACHACCIDENT et
(Mandatory in NH) E L OISEASE - EA EMPLOYEE | ¢ 1-000.000
IT yos, GOSCNDE UNO! 1.000.000
DESCRIFPTION OF OPERATIONS below E L DISEASE - POUCY LIMIT s .
Professional Liability .
B 668442 01/13/2020 | 01/13/2021 | Limit $ 2.000.000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEMICLES (ACORD 101, Additiona) Remarks Schadule, may bs attached if more space is required)

RE: Contract RR-19-4461, Faciities Construction Management Services Upon Request (Construction Management}

Additional Insured appiies to General and Auto Ligbiity on a pnmary, non-contnbutory basis per written contract/agreement: llinois State Tol Highway
Authority; Bravo Company Engineering. Inc

Work Comp excluded officers Aaron Jones, Brian Beary

CERTIFICATE HOLDER CANCELLATION
SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFCRE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
linors State Toll Highway Authority ACCORDANCE WITH THE POLICY PROVISIONS,
2700 Ogden Ave
AUTHORIZED REPRESENTATIVE
Downers Grove IL 80515
. |
© 1988- hts reserved.
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P MWDDIYYYY)
ACORD' CERTIFICATE OF LIABILITY INSURANCE (1312020

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
if SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this cedtificate does not confer rights to the certificate holder in leu of such endorsement(s).

Brian Feltes & Associates, Inc Name:  Don Sinnott
2435 Dean Street, Unit 20 A o, x; 630-762-9090 L [RE oy 630-762-1311
’ dsinnott@fettesinsurance com
St. Charles IL 60175 Adomess: dsinnot . .
INSURER(S) AFFORDING COVERAGE . NAICH
. . . o INSURER A : West Bend Mutual 15350
INSURED . . LM Insurance Corporatmn 27243
Brav mpany En . | INSURER S : — .
2SE;BOWC&tgp;eyLEngmeenng. Inc insurer ¢ : Travelers Casualty and Surety Company of America 31194
Montgomery IL 60538-3364 [INBURERD: __ . _.
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: 20191024140335434 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TQ WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TC ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

mse TYPE OF INSURANCE ADDLSU!R — ) Poucvssr ' poucv sxp" LIMITS
X . COMMERCIAL GENERAL LIABILITY | , EACH OCCURRENCE s 1,000,000
clamsmace | X | occur | SRR raacoance; | 8 300,000
S : \ | MED EXP {Any ons person; I's 5,000
A - R Y | N'A4140%1 1 02/20/2019 02/20/2020 PERSONAL & ADV INJURY  * § 1,000,000
_GENL AGGREGATE LIMIT APPLIES PER | _GENERAL AGGREGATE - § 2,000,000
X _ POLICY | 1P| ] Loc [ | PRODUCTS - COMPIOP AGG | $ 2,000,000
OTHER i | Fire Legal Liability
AUTOMOBILE LIABILITY i ‘ (E a'ﬁ';EEg%NGLE LIMIT s 1,000.000
T ANY ALTO _BODILY INJURY (Per persom 5
T GWNED X | sGrepuieo i BODILY INJURY (Per accdent) $
A .. . AUTOSONLY gTos _ ,
X HRED v | X Umsv&ELe Y N |A414091 : 02/20/2019 02/20/2020 | PROPERTY DAMAGE s
. ; 1
X (UMBRELLAUAB X occuR : _ EACH OCCURRENCE K 2,000,000
A excessuas  ciamsaaoe N N A414091 02/20/2019 02/20/2020 AGGREGATE K 2,000,000
. DED RETENTIONS 3
WORKERS COMPENSATION AN
AND EMPLOYERS' LIABILITY X STate . &R,
B Ao;a:p&%ﬁg%?;gt%gfscmwe . NIA EL EACH ACCIDENT s 500,000
{Mandatory in NH) N WCS-395-387415-019 02/23/2019 0212372020 _ EL DISEASE - EA EMPLOYEE $ 500,000
If yas, descnbe under
DESCRIPTION OF QPERATIONS beiow E L DISEASE - POLICY LIMIT_§ 500,000
: — Eoen Documnce $2.000,000
(C Professional Liabitity N N 106873635 02/13/2019 02/13/2020 ] $2,000 000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEMICLES {ACORD 101, Addtional Schedule, may be ched if move spacs s required)

Tollway Contract RR-19-4461

Description of Services: Construction Management.

Additional insured on a primary, non-contributory basis on the general liability and auto liability policies: American
Veteran Industries, LLC, and lllinois State Toll Highway Authority.

Excluded employees on the workers compensation policy are Joseph Kozial and Reid Magner.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

lllinois State Toll Highway Authority oty T i B B o il
2700 Ogden Avenue

Downers Grove, IL 6051591 AUTHORIZED REPRESENTATIV

© 1988-2 Al rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD




THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ iT CAREFULLY.

ADDITIONAL INSURED - OWNERS, LESSEES OR
CONTRACTORS — SCHEDULED PERSON OR
ORGANIZATION

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDUILE

Name of Additional Insured Person(s) Or Organization(s):
American Veteran {ndustries, LLC and lllinois Toll Highway Authority
15001 W 155th St

Homer Glen, IL 60491-7922

Locatlon(s) of Covered Operations:
Various Locations

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il - Who Is An Insured is amended to The insurance with respect to such archi-

CG2010Y 07 04

include as an additional insured the person{s) or
organization(s) shown in the Schedule, but only
with respect to liability for "bodily injury", "prop-
erty damage” or "personal and advertising injury”
caused, in whole or in part, by:

4. Your acts or omissions; or

2. The acts or omissions of those acting on your
behalf,

in the performance of your ongoing opera-
tions for the additional insured(s) at the loca-
tion(s) designated above.

However:

1. The insurance afforded to such additional
insured only applies to the extent permitted
by law; and

2. If coverage provided to the additional insured
is required by a contract or agreement, the
insurance afforded to such additional insured
will not be broader than that which you are
required by the contract or agreement to pro-
vide for such additional insured.

If the name of the person or organization
stated above includes any architect, engineer
or surveyor, the following applies:

tects, engineers, or surveyors does not
apply to "bodily injury," “property dam-
age,” or “personal and advertising injury”
arising out of the rendering of or the fail-
ure to render any professional services by
or for you, including:

a. The preparing, approving, or failing to
prepare or approve maps, drawings, opin-
ions, reparts, surveys, change orders, de-
signs or specifications; and

b. Supervisory, inspection, or engineering
services.

B. With respect to the insurance afforded to these

additionatl insureds, the following additional ex-
clusion applies:

This insurance does not apply to "bodily injury” or
"property damage"” occurring after.

1. All work, including materiais, parts or equip-
ment furnished in connection with such work,
on the project (other than service, mainte-
nance or repairs) to be performed by or on
behalf of the additional insured(s) at the loca-
tion of the covered operations has been com-
pleted; or

Contains material copyrighted by 1SQ, with its permission.
West Bend Mutual Insurance Company
Waest Bend, Wisconsin 53095
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2. That porion of "your work” out of which the
injury or damage arises has been putto its in-
tended use by any person or organization
other than another contractor or subcontrac-
tor engaged in performing operations for a
principal as a part of the same project.

. With respect to the insurance afforded to these
additional insureds, the following is added to
Section Il - Limits of Insurance:

If coverage provided to the additional insured is
required by a contract or agreement, the most we
will pay on behalf of the additional insured is the
amount of insurance: ‘

1. Required by the contract or agreement; or

2. Available under the applicable Limits of In-
surance shown in the Declarations; which-
aver is less.

This endorsement shall not increase the applica-
ble Limits of Insurance shown in the Declara-
tions.

D. If a written contract between you and the addi-

tional insured specifically reguires that this insur-
ance be primary, then the insurance afforded by
this endorsement is primary insurance and we
will not seek contribution from any other insur-
ance available to the additional insured named in
this schedule unless the other insurance is pro-
vided by a contractor other than the named in-
sured. Then we will share with that other insur-
ance by the method described below.

If all of the other insurance permits contribution
by equal shares, we will follow this method also.
Under this approach each insurer contributes
equal amounts until it has paid its applicable firnit
of insurance or none of the loss remains, which-
ever comes first.

If any of the other insurance does not permit con-
tribution by equal shares, we will contribute by
limits. Under this method, each insurer's share is
based on the ratio of its applicable limit of insur-
ance to the total applicable limits of insurance of
all insurers.

If no contract between you and the additional in-
sured requires that this insurance be primary,
then the coverage granted to the additional in-
sured under this endorsement shall be excess
over any other valid and collectible insurance.

Page 2 of 2

Copyright, Insurance Services Office, Inc., 1996
West Bend Mutual Insurance Company
Waest Bend, Wisconsin 53095
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ADDITIONAL INTEREST NAME EXTENSION

An Additional Interest that requires additional space to display the complete name is shown in the schedule of this

endorsement.

SCHEDULE
Form Applicable to Additional Interest:
CG2010Y Add1 Insured-Owners/Lessees/Contr

Additional Interest Name:

American Veteran Industries, LLC and lllinois Tod Highway Authority

WB 2583 GL 04 14 Woest Bend Mutual insurance Company
West Bend, Wisconsin 53095

Page 1 of 1



POLICY NUMBER: A414091

COMMERCIAL AUTO
CA2048Z1013

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR
COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modi-
fied by this endorsement.

This endorsement identifies person(s) or organization(s) who are “insureds” for Covered Autos Liability Coverage
under the Who Is An Insured provision of the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated
below.

Named Insured: Bravo Company Engineering, In¢

Endorsement Effective Date: 10-24-2019

SCHEDULE

Name of Person(s) or Crganization(s}:
American Veteran Industries, LLC and |llinois Toll Highway Authority
15001 W 159th St, Homer Glen, IL 60491-7922

information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Each person or organization shown in the Sched- This Coverage Form's Covered Autos Liability

CA 204821013

ule is an “insured” for Covered Autos Liability
Coverage, but only to the extent that person or or-
ganization qualifies as an “insured” under the Who
Is An Insured provision contained in Paragraph
A1, of Section Il - Covered Autos Liability Cover-
age in the Business Auto and Motor Carrier Cov-
erage Forms and Paragraph D.2. of Section |
Covered Autos Coverages of the Auto Deaiers
Coverage Form,

. The following is added to the Other Insurance
Condition in the Business Auto and Auto Dealers
Coverage Forms and the Other Insurance — Pri-
mary And Excess Insurance Provisions in the Mo-
tor Carrier Coverage Form and supersedes any
provision to the contrary:

Coverage is primary to and will not seek contribu-
tion from any other insurance available to an "in-
sured" shown in the schedule provided that:

1. Such “insured"” is a Named Insured under such
other insurance, and

2. You have agreed in writing in a contract or
agreement that this insurance would be prima-
ry and would not seek contribution from any
other insurance avaitable to such "insured”.

West Bend Mutual insurance Company
West Bend, Wisconsin 53095
Contains material copyrighted by ISO, with its permission.

© Insurance Services Office, Inc., 2011
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ADDITIONAL INTEREST NAME EXTENSION

An Additional Interest that requires additional space to display the complete name is shown in the schedule of this
endorsement.

SCHEDULE
Form Applicable to Additional Interest:
CA2048Z Designated Insured
Additional interest Name:

American Veteran Industries, LL.C and lllinois Toll Highway Authority

WB 2583 CA 04 14 West Bend Mutual Insurance Company Page 1 of 1
Waest Band, Wisconsin 53095



Policy# 6E12954
COMMERCIAL AUTO

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

COMMERCIAL AUTO ELITE EXTENSION

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
The BUSINESS AUTO COVERAGE FORM is amended to include the following clarifications and extensions of
coverage. With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by the endorsement.

A. TEMPORARY SUBSTITUTE AUTO PHYSICAL C. EMPLOYEES AS INSUREDS

CAT450(11-17)

DAMAGE

Section | — Covered Autos Paragraph C. Certain
Trailers, Mobile Equipment, and Temporary
Substitute Autos is amended by adding the
following:

If Physical Damage Coverage is provided by this
coverage form for an "auto" you own, the Physical
Damage Coverages provided for that owned
"auto” are extended to any "auto” you do not own
while used with the permission of its owner as a
temporary substitute for the covered "auto” you
own that is out of service because of breakdown,
repair, servicing, "loss” or destruction.

The coverage provided is the same as the
coverage provided for the vehicle being replaced.

. AUTOMATIC ADDITIONAL INSUREDS

The Who Is An Insured provision under Covered
Autos Liability Coverage is changed to include
the following as an “insured™:

1. Where Required by a Contract or Agreement
the following is added:

The Who Is An Insured provision contained in the
Business Auto Coverage Form is amended to
add the following:

Any person or organization whom you become
obligated to include as an additional insured under
this policy, as a result of any contract or agreement
you enter into which requires you to furnish
insurance to that person or organization of the type
provided by this policy, but only with respect to
liability covered by the terms of this policy, arising
out of the use of a covered "auto” you own, hire or
borrow and resuiting from the acts or omissions by
you, any of your “employees” or agents. The
insurance provided herein will not exceed:

(1) The coverage and/or limits of this policy, or

(2) The coverage and/or limits required by said
contract or agreement,

whichever is less.

The following is added to the Section Il - Covered
Autos Liability Coverage, Paragraph A.1. Who Is
An Insured provision:

Any "employee” of yours is an "insured" while using
a covered "auto” you don't own, hire or barrow in
your business or your personal affairs.

. EMPLOYEE HIRED AUTOS

1. Changes In Covered Autos Liability
Coverage

The following is added to the Who Is An
Insured provision:

An “"employee” of yours is an "insured" while

operating an “"auto" hired or rented under a

contract or agreement in an "employee's”

name, with your permission, while performing

duties reiated 1o the conduct of your business.
2. Changes In General Conditions

Paragraph §.b. of the Other Insurance
Condition in the Business Auto Coverage Form
is replaced by the following:

For Hired Auto Physical Damage Coverage, the
following are deemed to be covered “autos”

you own:
a. Any covered "auto” you lease, hire, rent or
borrow; and

b. Any covered "auto” hired or rented by your
"employee” under a contract in an
"employee’'s’ name, with your permission,
while performing duties related to the
conduct of your business.

However, any "auto” that is leased, hired, rented or
borrowed with a driver is not a covered "auto™.

NEWLY FORMED OR ACQUIRED
ORGANIZATIONS
Section Il - Covered Autos Liability Coverage,

A.1. Who Is An Insured is amended by adding the
following:

Includes copyrighted material of ISO Proparties, Inc. with its permission. Page 10f5



CAT7450(11-17)

Policy# 6E12954

Any organization which you acquire or form after
the effective date of this policy in which you
maintain ownership or majority interest. However.

{1) Coverage under this provision is afforded only
up to 1B0 days after you acquire or form the
organization, or to the end of the policy period,
whichever is earlier.

{2) Any organization you acquire or form will not be
considered an “insured” if:

(@) The organization is a partnership or a joint
venture; or

(b) That organization is covered under other
similar insurance.

{3} Coverage under this provision does not apply
to any claim for “bodily injury” or “property
damage’ resulting from an “accident” that
occurred before you formed or acquired the
organization.

SUBSIDIARIES AS INSUREDS

Section Il — Covered Autos Liability Coverage,
A.1. Who Is An Insured is amended by adding the
following:

Any legally incorporated subsidiary in which you
own more than 50% of the voting stock on the
effective date of this policy. However, “insured”
does not include any subsidiary that is an “insured”
under any other automobile liability policy or was an
“insured” under such a policy but for termination of
that policy or the exhaustion of the policy's limits of
liability,

. SUPPLEMENTARY PAYMENTS

Section Il - Covered Autos Liability Coverage,
A.2.a. Coverage Extensions, Supplementary
Payments (2) and (4} are replaced by the
following:

(2) Up to $5,000 for cost of bail bonds (inciuding
bonds for related traffic law violations) required
because of an “accident” we cover. We do not
have to furnish these bonds.

(4) All reasonable expenses incurred by the
“insured” at our request, inciuding actual loss of
earnings up to $500 a day because of time off
from work.

. FELLOW EMPLOYEE COVERAGE

In those junisdictions where, by law, fellow
employees are not entiled to the protection
afforded to the employer by workers compensation
exclusivity rule, or similar protection. The following
provision is added:

Subparagraph 5. of Paragraph B. Exclusions in
Section Il - Covered Autos Liabllity Coverage
does not apply if the "bodily injury" results from the
use of a covered "auto” you own or hire.

TOWING

Section lll - Physical Damage Coverage, A.2.
Towing is replaced with the following:

We will pay for towing and laber costs incurred,
subject to the following:

a. Up to $100 each time a covered “auto” of the
private passenger type is disabled; or

b. Up to $500 each time a covered "auto” other
than the private passenger type is disabled.

However, the labor must be performed at the place
of disablement.

LOCKSMITH SERVICES

Section (Il — Physical Damage Coverage, A.4.
Coverage Extensions is amended by adding the
following:

We will pay up to $250 per occurrence for
necessary locksmith services for keys locked inside
a covered private passenger “auto”. The
deductible is waived for these services.

. TRANSPORTATION EXPENSES

Section il — Physical Damage Coverage, A.4.
Coverage Extensions Subparagraph a.
Transportation Expenses is replaced by the
following:

{1) We will pay up to 375 per day to a maximum of
$2,500 for temporary transportation expense
incurred by you because of the total theft of a
covered “auto” of the private passenger type.
We will pay only for those covered “autos” for
which you carry either Comprehensive or
Specified Cause Of Loss Coverage. We will
pay for temporary transportation expenses
incurred during the period beginning 48 hours
after the theft and ending, regardless of the
policy's expirations, when the covered “auto” is
returned to use or we pay for its “loss".

{2) If the temporary transportation expenses you
incur arise from your rental of an "auto” of the
private passenger type, the most we will pay is
the amount it costs to rent an “auto” of the
private passenger type which is of the same
like kind and quality as the stolen covered
“auto”.

AUDIO, VISUAL, AND DATA ELECTRONIC

EQUIPMENT COVERAGE ADDED LIMITS

Audio, Visual, And Data Electronic Equipment
Coverage Added Limits of $5,000 Per “Loss” are in
addition to the sublimit in Paragraph C.1.b. of the
Limits Of Insurance provision under Section Il -
Physical Damage Coverage.

. HIRED AUTO PHYSICAL DAMAGE

Section |l - Physical Damage Coverage, A.4.
Coverage Extensions is amended by adding the
following:

Includes copyrighted material of ISO Properties, Inc. with its permission. Page 2 of §



CAT450(11-17)

Policy# 6E12954

If hired “autos” are covered “autos’ for Liability
Coverage, and if Comprehensive, Specified
Causes of Loss, or Collision coverage is provided
for any “auto” you own, then the Physical Damage
coverages provided are extended to “autos” you
hire, subject to the following limit and deductible:

(1) The most we will pay for loss to any hired
“‘auto” is the lesser of Actual Cash Value or
Cost of Repair, minus the deductible.

{2) The deductible will be equal to the largest
deductible applicable to any owned “auto” for
that coverage. No deductible applies to “loss”
caused by fire or lightning.

{3) Subject to the above limit and deductible
provisions, we will provide coverage equal to
the broadest coverage applicable to any
covered "auto” you own.

We will pay up to $1,000, in addition to the limit
above, for loss of use of a hired auto to a
leasing or rental concern for a monetary loss
sustained, provided it results from an "accident”
for which you are legally liable.

However, any "auto” that is leased, hired, rented or
borrowed with a driver is not a covered "auto™.

. AUTO LOAN OR LEASE COVERAGE

Section Il - Physical Damage Coverage
Paragraph A.4. Coverage Extensions is amended
by the addition of the following:

In the event of a total "loss" to a covered "auto”
which is covered wunder this policy for
Comprehensive, Specified Cause of Loss, or
Collision coverage, we will pay any unpaid amount
due, including up to a maximum of $500 for early
termination fees or penalties, on the lease or loan
for a covered "auto”, less:

1. The amount paid under the Physical Damage
Coverage Section of the policy, and

2. Any:

a. Overdue leasefloan payments at the time
of the "loss”;

b. Financial penalties imposed under a lease
for excessive use, abnormal wear and tear
or high mileage;

¢. Security deposits not returned by the
lessor,

d. Costs for extended warranties, Credit Life
Insurance, Health, Accident or Disability
Insurance purchased with the loan or lease;
and

e. Carry-over balances from previous loans or
leases.

Coverage does not apply to any unpaid amount
due on a loan for which the covered "auto” is not
the sole collateral.

0. PERSONAL PROPERTY OF OCTHERS

Section Il — Physical Damage Coverage, A4.
Coverage Extensions is amended by adding the
following:

We will pay up to $500 for loss to personal property
of others in or on your covered “auto.”

This coverage applies only in the event of “loss™ to
your covered “auto” caused by fire, lightning,
explosion, theft, mischief or vandalism, the covered
“auto’s” collision with another object, or the covered
“auto's” overturn.

No deductibles apply to this coverage.
PERSONAL EFFECTS COVERAGE

Section Il - Physical Damage Coverage, A.4.
Coverage Extensions is amended by adding the
following:

We will pay up to $500 for "loss" to your perscnal
effects not otherwise covered in the policy or, if you
are an individual, the personal effects of a family
member, that is in the covered auto at the time of the
"loss"”.

For the purposes of this extension personal effects
means tangible property that is wom or camied by an
insured including portable audio, visual, or electronic
devices. Personal effects does not include toois,
jewelry, guns, money and securities, or musical
instruments

. EXTRA EXPENSE FOR STOLEN AUTO

Section Il — Physical Damage Coverage, A.4.
Coverage Extensions is amended by adding the
following:

We will pay up to $1,000 for the expense incurred
returning a stolen covered "auto” to you because of
the total theft of such covered "auto®. Coverage
applies only to those covered "autos" for which you
carry Comprehensive or Specified Causes Of Loss
Coverage.

RENTAL REIMBURSEMENT

Section Ili — Physical Damage Coverage, A.4.
Coverage Extensions is amended by adding the
following:

1. This coverage applies only to a covered "auto” for
which Physical Damage Coverage is provided
on this policy.

2. We will pay for rental reimbursement expenses
incurred by you for the rental of an "auto”
because of "loss" to a covered "auto”. Payment
applies in addition to the otherwise applicable
amount of each coverage you have on a covered
"auto”. No deductibles apply to this coverage.

3. We will pay only for those expenses incurred
during the policy pericd beginning 24 hours
after the "loss" and ending, regardless of the
policy's expiration, with the lesser of the
following number of days.

Includes copyrighted material of ISO Properties, Inc. with its parmission. Page Jof 5



CAT450(11-17)

Policy# 6E12954

a. The number of days reasonably required to
repair or replace the covered “auto”. If
"loss" is caused by theft, this number of
days is added to the number of days it
takes to locate the covered "auto" and
return it to you; or

b. 30 days.

4. Our payment is limited to the lesser of the
following amounts:

a. Necessary and actual expenses incurred,
or

b. $75 per day, subject to a $2.250 limit.

5. This coverage does not apply while there are
spare or reserve "autos” available to you for
your operations.

6. If "loss” results from the total theft of a covered
"auto" of the private passenger type, we will
pay under this coverage only that amount of
your rental reimbursement expenses which is
not already provided for under the Physical
Damage - Transportation Expense Coverage
Extension included in this endorsement.

7. Coverage provided by this extension is excess
over any other collectible insurance and/or
endorsement to this policy.

AIRBAG COVERAGE

Section Wl - Physical Damage Coverage, B.3.a.
Exclusions is amended by adding the following:

If you have purchased Comprehensive or Collision
Coverage under this policy, the exclusion relating to
mechanical breakdown does not apply to the
accidental discharge of an airbag.

NEW VEHICLE REPLACEMENT COST

The following is added to Paragraph C. Limit Of
Insurance of Section Il — Physical Damage
Coverage

In the event of a total "loss” to your new covered auto

of the private passenger type or vehicle having a

gross vehicle weight of 20,000 pounds or less, to

which this coverage applies, we will pay at your

option:

a. The verifiable new vehicle purchase price you
paid for your damaged vehicle, not inciuding any
insurance or warranties.

b. The purchase price, as negotiated by us, of a
new vehicle of the same make, model, and
equipment, or most simitar modei available, not
including any furnishings, parts, or equipment not
installed by the manufacturer or their dealership.

c. The market value of your damaged vehicle, not
including any furnishings, parts, or equipment not
installed by the manufacturer or their dealership.

We will not pay for inttiation or set up costs associated
with a loans or leases.

X

Includes copyrighted matarial of ISO Properties, Inc. with its permission.

For the purposes of this coverage extension a new
covered auto is defined as an "auto” of which you are
the original owner that has not been previously titled
which you purchased less than 180 days prior to the
date of loss.

LOSS TO TWO OR MORE COVERED AUTOS
FROM ONE ACCIDENT

Section Il - Physical Damage Coverage, D.
Deductible is amended by adding the following:

if a Comprehensive, Specified Causes of Loss or
Collision Coverage “loss” from one “accident” involves
two or more covered “autos’, only the highest
deductible applicable to those coverages will be
applied to the “accident”.

If the application of the highest deductible is less
favorable or more restrictive to the insured than the
separate deductibles as applied in the standard form,
the standard deductibles will apply.

This provision only applies if you carry
Comprehensive, Collision or Specified Causes of
Loss Coverage for those wvehicles, and does not
extend coverage to any covered “autos” for which you
do not carry such coverage.

WAIVER OF DEDUCTIBLE — GLASS REPAIR OR
REPLACEMENT

Section Nl - Physical Damage Coverage, D.
Deductible is amended by adding the following:

If a Comprehensive Coverage deductible is shown in
the Declarations it does not apply to the cost of
repairing or replacing damaged glass.

DUTIES IN THE EVENT OF ACCIDENT, CLAIM,
SUIT, OR LOSS

Section IV - Business Auto Conditions, A.2.
Duties In The Event Of Accident, Claim, Suit Or
Loss is amended by adding the following:

Your obligation to notify us promptly of an “accident”,
claim, “suit” or “loss” is satisfied if you send us the
required notice as soon as practicable after your
Insurance Administrator or anyone else designated by
you to be responsible for insurance matters is notified,
or in any manner made aware, of an “accident”, claim,
“suit” or “loss”.

WAIVER OF TRANSFER OF RIGHTS OF
RECOVERY

Subparagraph §. of Paragraph A. Loss Conditions
of Section IV - Business Auto Conditions is
deleted in its entirety and replaced with the following.

Transfer Of Rights Of Recovery Against Others
ToUs

If any person or crganization to or for whom we
make payment under this Coverage Form has
rights to recover damages from another, those
rights are ftransferred to us. That person or
organization must do everything necessary to
secure our rights and must do nothing after
“accident” or "loss" to impair them.

Page 4 of 5



CA7450(11-17)

Policy# 6E12954

However, we waive any right of recovery we may
have against any person, or organization with
whom you have a written contract, agreement or
permit executed prior to the "loss” that requires a
waiver of recovery for payments made for damages
arising out of your operations done under contract
with such person or organization.

UNINTENTIONAL FAILURE TO DISCLOSE
EXPOSURES

Section IV - Business Auto Conditions, B.2.
Concealment, Misrepresentation, Or Fraud is
amended by adding the following:

If you unintentionally fail to disclose any exposures
existing at the inception date of this policy, we will not
deny coverage under this Coverage Form solely
because of such failure to disclose. However, this
provision does not affect our right to collect additional
premium or exercise our right of cancellation or non-
renewal.

Z. MENTAL ANGUISH

Section V - Definitions, C. is replaced by the
following:
“Bedily injury” means bodily injury, sickness or
disease sustained by a person, including mental
anguish or death resulting from bodily injury, sickness
or disease.

LIBERALIZATION

If we revise this endorsement to provide greater
coverage without additional premium charge, we will
automatically provide the additional coverage to all
endorsement holders as of the day the revision is
effective in your state.

Includes copyrighted matarial of ISO Properties, Inc. with its permission. Page Sof 5
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Policy# 6D12954

COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED — OWNERS, LESSEES OR CONTRACTORS -

AUTOMATIC STATUS WHEN REQUIRED IN CONSTRUCTION CONTRACT OR

AGREEMENT INCLUDING COMPLETED OPERATIONS - PRIMARY AND
NONCONTRIBUTORY

COMMERCIAL GENERAL LIABILITY COVERAGE FORM

. Section Il - Who Is An Insured is amended to

include as an additional insured:

1. Any person or organization for whom you are
performing operations when you and such
person or organization have agreed in writing in
a contract or agreement that such person or
organization be added as an additional insured
on your policy; and

2. Any other person or organization you are
required to add as an additional insured under
the contract or agreement described in
Paragraph 1. above.

Such person(s} or organization(s) is an additional
insured only with respect to lability for “bodily
injury”, ‘“property damage” or “personal and
advertising injury” caused, in whole or in part, by:

a. Your acts or omissions; or

b. The acts or omissions of those acting on
your behalf;

in the performance of:

a. your onhgoing operations for the additional
insured, or

b. “Your work” for the additional insured and
included in the ‘“products - completed
operations hazard”.

However, the insurance afforded to such additional
insured described above:

a. Only applies to the extent permitted by law;
and

b. Will not be broader than that which you are
required by the contract or agreement to
provide for such additional insured.

. With respect to the insurance afforded to these

additional insureds, the following additional
exclusion applies;

This insurance does not apply to “bodily injury”
“property damage” and “personal and advertising
injury” arising out of the rendering of, or the failure
to render, any professional architectural,
engineering or surveying services including:

a. The preparing, approving, or failing to prepare
or approve maps, shop drawings, opinions, reports,

This endorsement moedifies the insurance provided under the following:

surveys, field orders, change orders or drawings
and specifications; or

b. Supervisory, inspection, architectural or
engineering activities,

This exclusion applies even if the claims against
any insured allege negligence or other wrongdoing
in the supervision, hiring, employment, training or
monitoring of others by the insured, if the
“occurrence” which caused the “bodily injury” or
“property damage”, or the offense which caused the
‘personal and advertising injury”, involved the
rendering of or the failure to render, any
professional architectural, engineering or surveying
services.

. With respect to the insurance afforded to these

additional insureds, the following is added to
Section lll - Limits Of Insurance:

The most we will pay on behalf of the additional
insured is the amount of insurance:

1. Required by the contract or agreement
described in Paragraph A.1.; or

2. Available under the applicable Limits of
Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable
Limits of Insurance shown in the Declarations.

. The following is added to the Other Insurance

Condition and supersedes any provision to the
contrary:

Primary and Noncentributory Insurance

This insurance is primary to and will not seek
contribution from any other insurance available to
an additional insured under your policy provided
that:

(1) The additional insured is a Named Insured
under such other insurance; and

(2) You have agreed in writing in a contract or
agreement that this insurance would be primary
and would not seek contribution from any other
insurance available to the additional insured.

All other terms and conditions of this policy remain
unchanged.

Includes copyrighted material of ISO Properties, Inc. with its permission. Page 1 of 1



Policy# 6E12854

COMMERCIAL AUTO
CA 044911 16

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY -
OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

AUTC DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by the endorsement.

A. The following is added to the Other Insurance B. The following is added to the Other Insurance

CA 04491116

Condition in the Business Auto Coverage Form
and the Other Insurance — Primary And Excess
Insurance Provisions in the Motor Carrier
Coverage Form and supersedes any provision to
the contrary:

This Coverage Form's Covered Autos Liability
Coverage is primary to and wil not seek
contribution from any other insurance available to
an "insured" under your policy provided that

1. Such "insured"” is a Named Insured under such
other insurance; and

2. You have agreed in writing in a contract or
agreement that this insurance would be
primary and would not seek contribution from
any other insurance available to such
“insured”,

© Insurance Services Office, Inc., 2016

Condition in the Auto Dealers Coverage Form and
supersedes any provision to the contrary;

This Coverage Form's Covered Autos Liability
Coverage and General Liability Coverages are
primary to and will not seek contribution from any
other insurance available to an “insured" under
your policy provided that:

1. Such "insured" is a Named Insured under such
other insurance; and

2. You have agreed in writing in a contract or
agreement that this insurance would be
primary and would not seek contribution from
any other insurance available to such
"insured”.

Page 1 of 1



Contract Information Sheet

Complete the following information and it will be popufated on every exhibit.

Jointventure  American Veteran Industries, LLC / Bravo

/ Team: Company Engineering, Inc.
Lead Partner: American Veteran industries, LL.C
2nd Partner: Bravo Company Engineering, Inc.
3rd Partner:

Contract Number: RR-19-4461

Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are undertined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY




American Veteran Industries, LLC / Bravo Company
Contract Number: RR-19-4461 Joint Venture / Team: Engineering, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 9,468
TOTAL
MONTHS of YEAR 2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
JAdministration 8 8 8 8 8 8 8 8 64
_ﬁq&mﬂ Management 20] 20] 20 20 20 20 20 20] 160]}
—mmmama Engineer 127 127 127 127 127 127 127 127 1018}
—Don Technician 124 124 124 124 124 124 124 124 992
|Construction Insp 48 48 48 4814 48 48 48] 48 384
TOTALS 327 327 327 327 327 327 327 327 2616

Rev. 9/2018 PSB 18-1 and Later ONLY




American Veteran industries, LLC / Brava Company

Contract Number: RR-19-4461 Joint Venture / Team: Engineering, Inc.
EXHIBIT A: ESTIMATED TASK WORK HOURS
TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
|Administration 8 8 8 8 8 8 8 8 8 8 8 8 96
|Project Management 20} 20 20) 20) 20] 20] 20] 20] 204 20] 20] 20 2401
Resident Engineer 127 127 127 127 127 127 127 127 127 127 127 127 1524
—_uon Technician 124 124 124 124 124 124 124 124 124 124 124 124 1488{
Construction Insp 48 48¢ 43 48 43 48 48 48 48 48 48 48 576
TOTALS 327 327 327 327 327 327 327 327 327 327 327 327, 3924
Rev. /2018 PSB 18-1 and Later ONLY



American Veteran Industries, LLC / Bravo Company
Contract Number: RR-19-4461 Joint Venture / Team: Engineering, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

_
TOTAL
MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Administration 8 8 8 8 8 8 8 8 8 72
Project Management 20{ 201 20 201 20] 200 20} 20 20} 180]
Resident Engineer 127 127 127 127 127 127 127 127 127 :aw_
Doc Technician 124 124 124 124 124 124 124 124 124 1118}
Construction Insp 48 48] 48 48 48 33 48 48 48 417
TOTALS 327 327 327 327, 327 312 327 327 327 2928]

Rev. 9/2018 PSB 18-1 and Later ONLY




Joint Venture / American Veteran Industries, LLC / Bravo Company
Contract No.: RR-19-4461 Team: Engineering, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

9,468.00 51.36261512 TOTAL DIRECT SALARY § 486,301.24
{Total Work Hours of {Average Hourly
JViTeam) Rate }
Multiplier to be used on this project: 2.80

Allowable Multiplier = {2.8 DSE) {2.5 or 2.8 CM) (2.5 PMO)}

DIRECT REGULAR SALARY TIMES MULTIPLIER § 1,361,643.47

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
{Total for Joint Venture/Team listed above.)

TOTAL DIRECT COSTS § 78,356.53
C. SERVICES BY OTHERS
Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ 1,260,000.00
Total Allowabls Fee Non-DBE/MBE/MWRBE Subconsultant (from Exhibit H {cont)) _$ 300.000.00
TOTAL SERVICES BY OTHERS §$ 1,560,000.00
D. ADDITIONAL SERVICES (Prime Consuttant) 3
{Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants) $ -

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES §

{Requires prlor authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 3,000,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461

Joint Venture / Team:

American Veteran Industries, LLC / Bravo Company
Engineering, inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

1 ABNA of linois, Inc.

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsuitant {IL.C)

2 American Enginesring Consultants, Inc.

§  225617.00
3 14,383.00
s -

$ 24000000

Direct Labor

Oirect Costs

Services by Others
Additional Services **

Total this Subconsultant {ULC)

3 Atias Engineering Group, Ltd.

$ 22480220
3 15,197.80

s -

$  240,000.00

————

Direct Labor

Dirwct Costs

Services by Others
Additional Services **

Totat this Subconsultant (ULC)

4 CKL Engineers, LLC

$ _138,880.00

11,120.00

e LV UV

$
s -
3

$__ 150,000.00

e —|—

Direct Labor $ 220799.04

Direct Costs 3 19,200.96

Services by Others ] -

Additional Sarvices = $ -

Total this Subconsuliant (ULC) $  240,000.00
5  Gaspersc Eiberts Consulting, LLC

Direct Labor $ 22772540

Direct Costs 5§ 1227460

Services by Cthers E

Additional Services ** $ -

Total this Subconsultant (ULC} $  240,000.00

Rev. 9/2018

Diract Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant {ULC) $ -
Dirsct Labor

Direct Costs $ -

Services by Others $ -

Additional Services ** 3 -

Total this Subconsultant {ULC) $ -
Dirsct Labor e

Direct Costs $ -

Services by Others 3 -

Additionsl Services = 3 -

Total this Subconsultant {ULC) ] -
Diract Labor

Direct Costs $ -

Services by Others ] -

Additional Services ** $ -

Total this Subconsultant (ULG) $ -
Direct Labor

Dirsct Costs $ -

Services by Others I

Additional Services ** $ -

Total this Subconsultant (ULC) $ -

PSB 18-1 and Later ONLY



8  Wang Enginsering, Inc, 12

Direct Labor $ 144239.20 Direct Labor

Diract Costs $ 5,760.80 Direct Costs $ -

Services by Others $ - Sarvicas by Others 3 -

Additional Services ** $ - Additicnal Services = 3 -

Total this Subconsultant (ULC) $ _ 150,000.00 Total this Subconsultant (ULC) 3 -

** Additional services funds require prior aythorization bafors use TOTAL PBE/MBE/WBE Subconsultants: $  1,260,000.00
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fes DBE/MBE/WBE Subconsuitants: $  1,260,000.00
DBE/MBE/WBE Percentage of Total Fee {includes Additional Services): 42.00%
DBE/MBEMWBE Percentage of Total Fee (does not include Additional Services): 42.00%

Rev. 9/2018

PSB 18-1 and Later ONLY




RR - 19 - 461

/

H - SERVIC

Consultant:

American Veteran Industries, LLC/Bravo Company Engineering,

Inc.

Y OTHER

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. 1f a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANT?

1

3

4

Total this Subconsuttant (ULC)

Gasperec Elberts Consulting LLC

$ 240000.00

Direct Labor

Direct Costs

Services by Others

Additional Services

Total this Subconsultant (ULC}

Rev 92018

$ 20772540
$ 12,274.80

$ .
£ 0 -

ABNA of linols, Inc.

Direct Labor § 225817.00

Direct Costs $ _ 1438300

Services by Others

Additional Services *

Total this Subconsuttant (ULC) $ _ 240,000.00
‘American Enginsering Consuttants, Inc.

Diract Labor $ 224802.20

Divect Costs $ 1519780

Services by Others

Additional Services ™

Total this Subconsultant (ULC) $ 240,000.00
Atlas Engineering Group, Lid.

Direct Labor ~$ _138,880.00

Direct Costs $ 1112000

Services by Others $ -

Additional Services ** $ -

Total this Subconsultant (ULC) $ 150,000.00
CKL Engineers, LLC

Direct Labor $ 220796.04

Direct Costs $ 18,200.96

Services by Others $ -

Additional Services 3 -

$ 240,000.00

0

"

Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -
Total this Subconsuttant (ULC)

Direct Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -
Total this Subconsultant {ULC)

Oirect Labor

Direct Costs $ -
Services by Others $ -
Additional Services ** $ -
Total this Subconsultant (ULC)

Direct Labor

Direct Costs ] -
Services by Others $ -
Additional Sarvices « $ -
Total this Subconsultant (ULC)

Direct Labor

Direct Costs $ -
Services by Others. -
Additional Services = -
Total this Subconsuftant (ULC)

PSB 18-1 ang Later ONLY
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&  Wang Enginesring, Inc. 12

Direct Labor $  144239.20 Direct Labor
Direct Costs $ 5,760.80 Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services = $ - Additional Services ** $ -

Total this Subconsultant {ULC) $  150,000.00 Total this Subconsultant (ULC) 5 -

* Additional services funds require prior suthorization before use TOTAL DBE/MBE/WBE Subconsultants: $  1,280,000.00

TOTAL Additional Services DBE/MBE/WBE Subconsultants: § -

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: §  1,260,000.00
DBEMBE/WBE Percentage of Total Fee {includes Additional Services): 46.87% ._? 4 2 Z

DBE/MBE/WBE Percentage of Total Fee (does not include Additiona) Services):  48.87%

Rev. 82018 PSB 15-1 and Later ONLY



American Veteran Industries, LLC / Bravo Company Engineering,

Project No. RR-19-4461 Joint Venture / Team: the.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-G must be submitted for each subconsultant listed below. If a subconsultant reguires "Services by Others”, they must include
Exhibit H and attach Exhibits A-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WEE)

Rev. 92018

** Additional services funds require prior authorization before uss

TOTAL Non-DBE/MBE/WBE Subconsultants: $

1 Wight & Company ]

Olrect Labor $ 267,960.00 Direct Labor

Direct Costs $ 32,04¢.00 Direct Costs $ -

Services by Others ] - Services by Others $ -

Additional Services «* Additional Services ™ 3 -

Total this Subconsultant (ULC) 3 300,000.00 Total this Subconsultant {ULC) $ -
7

Dirsct Labor Direct Labor 5 -

Direct Costs Direct Costs 5 -

Services by Others Services by Others 5 -

Additlonal Services ** Additional Services ** $ -

Total this Subconsultart {ULC) - Total this Subconsultant (ULC) 3 -
]

Cirect Labor Direct Labor 5 -

Direct Coats 3 - Direct Costs § -

Sarvices by Others $ - Services by Others $ -

Additional Servicas * $ - Additional Services ** 3 -

Total this Subconsultant (ULC) - Total this Subconsultant (ULC) 3 -
8

Direct Labor Dlrect Labor 3 -

Dirsct Casts $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additlonal Services $ - Additional Services ** $ -

Total this Subconsultant {ULC) - Total this Subconsultant {ULC} 3 -
10

Diract Labor Direct Labor 3 -

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsuttant (ULC}) - Total this Subconsultant (ULC) 3 -

300,000.00

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: § -

TOTAL Allowabts Fee Non-DBE/MBE/WBE Subconsultants: §

300,000.00

PSE 18-1 and Later ONLY




Contract No.: RR-19-4461 Lead Partner: American Veteran Industries, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR {without overtime}

5408.00 $ 44 18 TOTAL DIRECT SALARY § 238,925.44
(Total Work Hours {Average Hourly
from Exhibit A} Rate }
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE} (2.5 or 2.8 CM) {2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 3 668,991.23

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
{Total for Joint Venture/Team listed above.)

TOTAL DIRECT COSTS § 51,008.77

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant {from Exhibit H} See JV Summary

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant {from Exhibit H (cont)} See JV Summary

TOTAL SERVICES BY OTHERS See JV Summary

D. ADDITIONAL SERVICES (Prime Consultant) See JV Summary
{Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants) See JV Summary

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _See JV Summary

{Requires prior authorization bafore uss)

E. MAXIMUM ALLOWABLE FEE {Upper Limit of Compensation) S 720,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461 Lead Partner: American Veteran Industries, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www?2.illinois.gov/icms/Employees/travel/Pages/TravelReimbursement.aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https:/iwww. illinoistollway. com/decuments/20184/23867 /AL LOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6¢cal-47db-8d7c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 51,008.77

Rev. 92018 PSB 18-1 and Later ONLY




Contract No.: RR-19-4461 2nd Partner: Bravo Company Engineering, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

4060.00 $ 60.93 TOTAL DIRECT SALARY § 247,375.80
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMQ)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 692,652.24

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{Total for Joint Venture/Team listed above.)

TOTAL DIRECT COSTS § 27.347.76

C. SERVICES BY OTHERS

Total Allowable Fee DBEMBE/WBE Subconsultant {from Exhibit H) _See JV Summary

Tatal Allowable Fee Non-DBE/MBE/WBE Subconsultant {from Exhibit H (cont)) See JV Summary

TOTAL SERVICES BY OTHERS See JV Summary

D. ADDITIONAL SERVICES (Prime Consultant) See JV Summary
(Requlres prior authorization before use)
ADDITIONAL SERVICES (subconsultants) See JV Summary

{Reguires prior authorization before use}

TOTAL ADDITIONAL SERVICES _See JV Summary

{Requires prior authorlzation before use}

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 720,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

Rev. 9/2018

RR-19-4461 2nd Partner: Bravo Company Engineering, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

VEHICLE REIMBURSEMENT - rate based on link below
http:/fwww2 illinois gov/icms/Empioyees/travel/Pages/TravelReimbursement.aspx

ALLOWABLE DIRECT COSTS - based on link below

https./Awww.illinoistollway. com/documents/20184/23867 3/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab3d52-6cal-47db-8d7c-db8e8821037b?version=1.5

OVERTIME PREMIUM
ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Allowable and Itemized) $ 27,347.76

PSB 18-1 and Later ONLY




Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: ABNA of ””nOiS, inc.
Contract Number: RR-19-4461
Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and-guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Toliway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-4461 Consultant: ABNA of lllinois, inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 1670

TOTAL

MONTHS of YEAR 2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

Administration 2 2 2 2 2 2 2 2 16
Management | 3 3 3 3] 3 3 3 24
Inspection 80| | 80 a0 | 75 40| 20| 535
TOTALS 85 85 85 85 85 80| 45 25 575

Rev. 9/2018 PSB 18-1 and Later ONLY




Contract Number: RR-19-4461 Consultant: ABNA of lllinois, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep QOct Nov Dec
|Administration 2 2 2 2 2 2 2 2 2 2 2 2 24|
[Management 3 3 3 3 3 3 3 3 3 3 3 3 36]
|inspection 20] 20 60) 80| 80 80} 80} 80 80] 80 50]) 20 730
TOTALS 25 25 65 85| 85 85 85 85 85 85 55 25 790}

Rev. 8/2018 PSB 18-1 and Later ONLY




Contract Number: RR-19-4461 Consultant: ABNA of lllinois, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Administration 2 2 2 2 2 2 2 2 2 18
Management 3 3 Kl | 3] 31 3] 3] 3 3] 27
Inspection 20] 20 20| 20| 20| 20| 20| 0] 60| 260
TOTALS 25 25| 25 25 25 25 25 65 65 305!

Rev. /2018 PSB 18-1 and Later ONLY




Contract No.: RR-19-4461 Consultant: ABNA of lllinois, Inc,

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,670.00 $ 48.25 TOTAL DIRECT SALARY %

80,577.50

{Tota! Work Hours {Average Hourly
from Exhibit A) Rate )

Multiplier to be used on this project:

2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER §

225,617.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultan listed above.}

TOTAL DIRECT COSTS $

14,383.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/MWBE Subconsultant (from Exhibit H) _$ -

Total Allowable Fee Non-DEE/MBEWBE Subconsultant (from Exhibit H (cont)) 3 -

TOTAL SERVICES BY OTHERS _§

D. ADDITIONAL SERVICES (Prime Consultant)

{Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$

{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $

240,000.00

Rev. 9/2018 PSB 18-t and Later ONLY




Contract No.: RR-19-4461 Consultant: ABNA of Hlinois, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http/fwww? illinois.govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

| https://www.itlinoistollway.com/documents/20184/23867 J/ALLOWABLE+DIRECT+COSTS 09122018 do
| cx/b3dabl352-6cal-47db-8d7c-dbh8e8821037h?version=1.5

D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY
Vehicle

|
c. OVERTIME PREMIUM
\
\
\
\
|

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 14,383.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461 Consultant: ABNA of lllinois, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Classification:

|
|
\
1
Name;

Name:;

Classification:

Rev. 9/2018 PSB 18-1 and Later ONLY




EXHIBIT F
Contract No. RR-19-4461
ABNA of lllinois, Inc.
SCOPE OF SERVICES

ABNA will be perform construction inspection tasks in accordance with the latest version of the Tollway's
Construction Manager's Manual.

Rev. /2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-4461
ABNA of Hlinois, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of

Extra Work Orders) Completion

RR-16-9197 DUR $300,000.00 $200,000.00 12/31/2019

RR-18-4353 DUR $£180,000.00 $5,000.00 10/31/2019

PSB 17-3 Contract [-17-4300 $1,732,500.00 $900,000.00 12/31/2021

PSB 17-2 Contract [-17-4678 $£385,000.00 $30,000.00 12/31/2019

PSB 17-2 CUR $£200,000.00 $60,000.00 12/31/2019
Rev. 912018
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Contract No.:

RR-19-4461

Consultant:

ABNA of lllinois, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Sarvices by Others
Additional Services **

Total this Subconsultant (ULC)

Direct Labor

Direct Costs

Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Sarvices by Cthers
Addltional Services "

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

Rev. 92018

Direct Labor

Direct Costs 3 -

Sarvices by Cthers $ -

Additional Services = 3 -

Total this Subconsuitant (ULC) $
3

Direct Labor

Direct Costs $ -

Services by Cthers $ -

Additionat Services ** % -

Total this Subconsultant (ULC) 3
-

Oirect Labor

Direct Costs 3 -

Services by Others 3 -

Additlona) Services * 3 -

Total this Subconsultant {(ULC}) 3
10

Direct Labor

Dirsct Costs $ -

Services by Others 3 -

Additional Services = $ -

Total this Subconsultant (ULC) 3
"

Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services = 3 -

Total this Subconsultant (ULC} 3

PSB 18-1 and Later ONLY



]
Direct Labor
Direct Costs $ -
Sarvices by Others $ -
Additlonal Services ** $ -

Total this Subconsultant {ULC)

** Additional services funds require prior authorization befors use

Rev. 872018

Direct Labor
Direct Costs § -
Services by Others b -
Additional Services =* 5 -

5 - Total this Subconsultant {ULC) 3

TOTAL DBE/MBE/WBE Subconsuitants: §
TOTAL Additional Services DBE/MBE/WBE Subconsuitants: §

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
OBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

PSB 18-1 and Later ONLY



Project No.

RR-19-4461

Consultant:

ABNA of lliinois, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.,

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Services by Others Sarvices by Others 3 -

Additional Services ** Additional Services ** 3 -

Total this Subconsuitant {ULC) $ - Total this Subconsuttant (ULC) 3
7

Dirsct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Servicas by Others Services by Others S -

Additional Services * Additional Services ** $ -

Total this Subconsuttant (ULC) $ - Total this Subconsultant (ULC) 3
5

Direct Labor $ - Direct Labor $ -

Direct Costs $ Direct Costs $ -

Services by Others 3 - Services by Others s -

Additional Services ** $ - Additiona) Services ** s -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Dirsct Labor 5 - Direct Labor 3 -

Diract Costs 5 - Direct Costs $ -

Services by Others } - Sarvices by Others 3 -

Additional Services ** $ - Additional Services ** $ -

Total this Subconaultant (ULC) $ - Total this Subconsuitant (ULC) 3
10

Direct Labor § - Direct Labor s -

Direct Costs ] - Direct Costs $ -

Services by Others 3 - Services by Others ] -

Additional Services * $ - Additional Sarvices ** 5 -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) $

Rev. 972018

** Additional services funds require prior authorization befors use

TOTAL Non-DBE/MBEWRBE Subconsultants: §

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: §

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $§

PSB 18-1 and Later ONLY




Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: American Engineering Consultants, Inc.

Contract Number: RR-19-4461

Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-4461 Consultant: American Engineering Consultants, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 1638.5
TOTAL

MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
[Administration 2.5 2.5 2.5 2.5 2.5 2.5 2.58 2.5 20]
[Management 3 3 3 3 3 3 3 3 24
|Material Coordination 51 51 51 51 51 51 51 51 408
TOTALS 56.5 56.5 56.5 56.5 56.5 56.5 56.5 56.5 452

Rev. 9/2018 PSB 18-1 and Later ONLY
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Contract No.: RR-19-4461 Consultant: American Engineering Consultants, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,638.50 $ 49.00 TOTAL DIRECT SALARY § 80,286.50
(Total Work Hours {Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = {2.8 DSE) {2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER % 224,802.20

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
{For Prime Consultant listed above.)

TOTAL DIRECT COSTS _$ 15,197.80

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsuitant {from Exhibit H {¢cont)} _$

TOTAL SERVICES BY OTHERS _$ -

D. ADDITIONAL SERVICES (Prime Consultant)

(Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsuitants)

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _§ -
(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 240,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



American Engineering Consultants,
Contract No.: RR-19-4461 Consultant: Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http:/fwww?2. illinois. govicms/Emplovees/ravel/Pages/TravelReimbursement aspx

B. ALLOWABLE DIRECT COSTS - based on link below
hitps:/fiwww illinoistollway. com/documents/20184/2 386 73/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab35s2-6cal-47db-8d7c-dbBe8B821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 15,197.80

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461 Consultant: _ American Engineering Consultants, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name: Hamed Meohammed

Classification: Materials Coordinator

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 9/2018 PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. RR-19-4461
American Engineering Consuitants, inc.
SCOPE OF SERVICES

Perform construction inspection and material coordination tasks in accordance with the latest version of the
Tollway's Construction Manager's Manual.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-4461
American Engineering Consultants, Inc,
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee {Including all Fee Remainin Estimated
Work Scope & Description of Project Supplementals and 9 Date of
No. To Be Earned
Extra Work Orders} Completion
None  None None None None

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-44681 Consultant: American Englineering Consultants, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others", they
must include Exhibit H and attach Exhibita A-B, D-G for second tler subconsuitants.

DBE/MBE/WBE SUBCONSULTANTS

1 7
Direct Labor Direct Labor
Direct Costs Direct Costs -
Sarvices by Others Services by Others -

Additional Services **

Additional Services **

Total this Subconsultant {ULC) $ Total this Subconsultant (ULC) 3
8

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services -

Total this Subconsultant {LULC) $ Total this Subconsultant (ULC) 3
9

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant (ULC) $ Total this Subtonsultant {(ULC) $
10

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Uthers Services by Others

Additionai Services ** Additlonal Services

Total this Subconsultant (ULC) 3 Total this Subconsultant (ULC) 3
11

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Cthers -

Additional Services *=* Additional Services ** -

Total this Subconsuttant (ULC) $ Total this Subconsultant {ULC) $

Rey. 92018
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Direct Labor Direct Labor

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others $ -

Additlonal Services ** $ - Additional Services = $ -

Total this Subconsultant {ULC) 3 - Total this Subconsultant {ULC) 3
+ Additional services funds require prior authorization before use TOTAL DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subconsultants: §
DBE/MBE/WBE Parcentage of Total Fee (Includes Additional Sarvices):
DBE/MBE/MWBE Percentage of Total Fee (does not include Additlonal Services):

Rev. 9/2018 PS8 18-1 and Later ONLY




Project No.

RR-19-4461

Coensultant:

American Engineering Consultants, Inc.

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsuitants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others", they must

Direct Labor Direct Labor

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additlonal Services * Additional Services ** ] -

Total this Subconsultart (ULC) 3 - Total this Subconsultant {ULC) $
7

Direct Labor Dirsct Labor $ -

Dirsct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services = 3 -

Total this Subconsuitant (ULC) $ - Total this Subconsultant (ULC) $
[}

Direct Labor ] - Direct tabor $ -

Direct Costs 3 - Direct Costs $ -

Sarvices by Others 3 - Services by Others 3 -

Additlonal Services ** 3 - Additional Services 3 -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
9

Direct Labor $ - Direct Labor 3 -

Direct Costs 3 - Direct Costs 3 -

Services by Others 3 - Sarvices by Others $ -

Additional Services ™ $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant {ULC) $
10

Direct Labor $ - Direct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Totai this Subcansuitant {ULC) $ - Total this Subconsuitant (ULC) $

Rev. 9/2018

** Additional ssrvices funds raquire prior authorization before uss

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WRBE Subconsultants: §

TOTAL Allowable Fea Non-DBE/MBE/WBE Subconsultants: §

PSE 18-1 ang Later ONLY
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Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Atlas Engineering Group, Lid.
Contract Number: RR-19-4461
Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-4461 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 1240
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Cct Nov Dec
Construction Inspection 43} 43 43 431 43 43] 43 43 344
TOTALS 43| 43 .af 43| 43 43| 43 43 344

Rev. 9/2018 PSB 18-1 and Later ONLY




Contract Number: RR-18-4461 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Construction Inspection 43 43 43] 43 43 43} 43 43 434 43 43 43 516
TOTALS 43 43 43] 43 43 43] 43 43 43 43 43 43 516

Rev. 9/2018 PSB 18-1 and Later ONLY




Contract Number: RR-19-4461 Consuitant: Atlas Engineering Group, Ltd.

EXHIBIT A: ESTIMATED TASK WORK HOURS

TOTAL
MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Construction Inspection 43] 43 43 43 43 43 43) 43 36 380]
TOTALS 43 a3 23] 43| a3 43| 43 23] 36 380

Rev. 972018 PSB 18-1 and Later ONLY




Contract No.: RR-19-4461 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR {without overtime)

1,240.00 $ 40.00 TOTAL DIRECT SALARY $ 49,600.00
{Total Work Hours {Average Hourly
from Exhibit A} Rate )
Multipiier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER & 138,880.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
{For Prime Consultant listed above.)

TOTAL DIRECT COSTS § 11,120.00

C. SERVICES BY OTHERS

Total Aliowable Fee DBE/MBE/WBE Subconsultant {from Exhibit H) $ -

Total Allowable Fee Non-DEBE/MBE/WBE Subconsultant (from Exhlbit H (cont)} § -

TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (Prime Consultant)

{Requires prior authorization before use)
ADDITIONAL SERVICES (Subconsultants}

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES _$ -

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 150,000.00

Rev. 972018 PSB 18-1 and Later ONLY



Contract No.:

RR-19-4461 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp://www? illinois gov/ems/Emplovees/travel/Pages/TravelReimbursement.aspx
B. ALLOWABLE DIRECT COSTS - based on link helow
https . /fwww.illinoistoliway. com/documents/20184/23867 3/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6cal-47db-8d7c-db8e8821037b?version=1.5
C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the
Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:
DIRECT COST CATEGORY
TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 11,120.00
Rev. 972018 PSB 18-1 and Later ONLY




Contract No.: RR-19-4461 Consultant: Atlas Engineering Group, Ltd.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 9/2018 PSB 18-1 and Later ONLY




EXHIBIT F
Contract No. RR-19-4461
Atlas Engineering Group, Ltd.
SCOPE OF SERVICES

Perform Construction Inspection tasks in accordance with the latest version of the Tollway's Construction
Manager's Manual.

Rev. 8/2018 Page 1 PSB 18-1 and Later ONLY




EXHIBIT G
Contract No. RR-19-4461
Atlas Engineering Group, Ltd.
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all Estimated

Rout;: Job Work Scope & Description of Project Supplementals and Ifre: ::rg:::::lg Date of
) Extra Work Orders) Completion

PSB17-2, Construction Management Upon Request - $1,430,000.00 $150,000.00  11/30/2019
PTB 185, Field Collection of Traffic Data $1,600,000.00 $150,000.00 12/31/2019
Item 28
PSB17-3, Reagan Memorial Tollway, Roadway $340,824.01 $75,000.00 12/31/2019
Item 15 Reconstruction, York Road Plaza, MP

138.1 to MP 140.5
PSB17-3, Elgin O'Hare Western Access, Construction $480,000.00 $300,000.00 12/31/2019
ltem 24 Management Upon Request
PSB18-3, 1-294, Temporary ITS Relocation. $461,400.00 $250,000.00 5/31/2020
Item 4 Construction Management Services.
PSB18-3,  Tri-State Tollway (I-294), Bridge $477,000.00 $477,000.00  5/31/2021
Item 2 Reconstruction, Burlington Northern Santa

Fe (BNSF) Railroad Bridge (M.P. 26.6)
PSB18-4,  Tri-State, Stearns School Road Bridge $431,226.25 $431,226.25 2/1/2022
ltem 5 Reconstruction, Mile Post 7.5
Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

RR-19-4461

Consultant:

Atlas Enginesring Group Ltd.

EXHIBIT H - SERVICES BY QTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsuitant requires "Services by Others", thay

must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

Direct Labor
Direct Costs
Services by Others

Additional Services **

Total this Subconsultant {ULC) I S
Direct Labor

Direct Costs e e

Services by Others

Additional Sarvices =

Totl this Subconsultant (LC) S
Direct Labor

Direct Costs 3 -

Ssrvices by Others I I

Additionsl Sarvices ** I T

Total this Subconsultant {ULC) s -
Direct Labor

Direct Costa A,

Servicas by Others $ 0 -

Additiona) Ssrvices ** $ -

Total this Subconsuitant (WLG) s -
Direct Labor

Direct Costs $ -

Services by Others $ -

Additional Services = 5 -

Totai this Subconsubtant (UL.C) £ -
Direct Labar J

Direct Costs $ 0 -

Services by Othars s -

Additional Ssrvicas ** 5 -

Total this Subconsultant (ULC) s -

Rev. 972018

* Additional services funds requirs prior authorization bafors use

DOirect Labor

Direct Costy
Sarvices by Othars
Additional Services ™

Total this Subconsuitant (LULC)

Direct Labor

Diract Costs
Services by Others
Additonal Services ™

Total this Subconsultant {ULC)

Direct Labor

Diract Costs
Sarvices by Others
Additional Services ™

Taotal this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Sarvices ™

Total this Subcensuitant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services ™

Total this Subconsuttant {ULC)

TOTAL Additional Services DBE/MBE/WBE Subconsuitants:

Direct Labor

Qirect Conts
Ssrvices by Qthers
Additional Sarvices **

Total this Subconsultant {ULC)

TOTAL DBE/MBE/WBE Subconsultants: § -

TOTAL Allowable Fes DBE/MBEMWBE Subconsultants: $ -
OBE/MBEMWBE Percentage of Total Fes {includes Additional Services):
DBE/MBE/WBE Percentage of Total Fes (does not include Additional Servicas):

PSH 18-1 and Later ONLY




Project No.

RR-19-4461

Consultant:

Atlas Engineering Group, Ltd.

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires “Services by Others”, they must

Direct Labor Direct Labor

Direct Costs Direct Costs $ -

Sarvicas by Others Services by Others 3 -

Additional Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) Total this Subconsuitant (ULC) $
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs 5 -

Services by Others Services by Others 3 -

Additional Services ** Additional Services * 3 -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) $
[}

Direct Labor 3 Direct Labor $ -

Direct Costs. 3 Dirsct Costs 3 -

Services by Others $ Services by Others $ -

Additional Services ** $ Additional Services ** $ -

Total this Subconsuitant (ULC) Total this Subconsuitant {ULC) $
8

Direct Labor 3 Dirsct Labor s -

Dirsct Costs 3 Cirect Costs 3 -

Services by Others $ Services by Others 5 -

Additional Services ™ 3 Additional Services ™ s -

Total this Subconsuitant (ULC) Total this Subconsultant (ULC) $
10

Diract Labor 3 Direct Labor $ -

Direct Costs $ Direct Costs $ -

Services by Others $ Services by Others $ -

Additional Services ** 3 Additicnal Services * $ -

Total this Subconsultant (IJLC) Total this Subconsultant {ULC) $

* Additional services funds require prior auth lon before use TOTAL Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $ -

Rev. 92018
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Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

CKL Engineers, LLC

Consultant Name:

Contract Number: RR-19-4461

Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to compiete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-4461 Consultant: CKL Engineers, LLC

EXHIBIT A: ESTIMATED TASK WORK HOURS

l Grand Total Exhibit A Hours 1740
TOTAL
MONTHS of YEAR 2020 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Administration 5 B | 5 5 5 5 5 5 40
Management
Inspection 55 55 55 55 55 55 55 55 440]
TOTALS 60] 60] 60] 60} 60} 60} 60} 60] 480

Rev, 9/2018 PSB 18-1 and Later ONLY




Contract Number: RR-19-4461 Consuitant: CKL Engineers, LLC

EXHIBIT A: ESTIMATED TASK WORK HOURS

_
TOTAL

MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
|Administration 5 5 5 5 5 5k 5 5 5 5 5 5 60
[Management
—_:m_umn:o: 55 55 55 5] 55 55 55 55 55] 55 55 55 660]
TOTALS 60] 60 60] 60] 60 60 60} 60} 60] 60] 60] 60] 720]

Rev. 9/2018 PSB 18-1 and Later ONLY




Contract Number: RR-19-4461 Consultant: CKL Engineers, LLC

EXHIBIT A: ESTIMATED TASK WORK HOURS

_
TOTAL

MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Administration 5 5 5 5 5 5 5 5 5 45
Management
Inspection 55 55 55 55 55 55 55 55 55 495
TOTALS 60} 60 601 60] 60} 60} 60 60 60} 540

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461 Consultant: CKL Engineers, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,740.00 $ 4532 TOTAL DIRECT SALARY § 78,856.80
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) (2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 220,799.04

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

{For Prime Consultant listed above.)

TOTAL DIRECT COSTS _§ 19,200.96

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsultant {from Exhibit H) _$ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H (cont)) $ -

TOTAL SERVICES BY OTHERS _§ -

D. ADDITIONAL SERVICES (Prime Consultant) $ -
{Requires prior authorization before use)
ADDITIONAL SERVICES (subconsultants) $ ;

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES § -

(Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 240,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461 Consultant: CKL Engineers, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
hitp:/Awww? illingis govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https:/fiwww.illinoistollway. com/documents/20184/2 3867 /ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dab352-6ca0-47db-8d7c-db8e8821037h?version=1.5

C. OVERTIME PREMIUM
0. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 19,200.96

Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.:

RR-19-4461

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others:

Rev. 9/2018

Name;

Classification:

Name:

Classification:

Name:

Classification:

Name;

Classification:

Consultant: CKL Engineers, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY




EXHIBIT F
Contract No. RR-19-4461
CKL Engineers, LLC
SCOPE OF SERVICES

Perform construction inspection tasks in accordance with the latest version of the Tollway's Construction
Manager's Manual.

Rev. 5/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-4461

CKL Engineers, LLC
CURRENT OBLIGATIONS FOR PROJECT

Fee (Including all

Estimated

Rout;o& Job Work Scope & Description of Project Supplementals and F;: g:';::::;g Date of
) Extra Work Orders) Compiletion
1-18-4357 Construction management services for the $133,333.20 $130,000.00 4/1/2020

1-18-4411 1-90 Roadway retaining wall and bridge
reconstruction and widening, Elgin toll
plaza (M.P. 53.8 to Fox River (M.P. 55.7)

CMS

I-17-4682 EOWA Construction Management Upon

Request

RR-18-4224 1-294 Roadway Study, Cermak Road to

Balmoral Avenue

Rev. 972018

$1.920,271.35 $1,795,005.25 10/31/2024

$£720,000.00 $318,468.00  12/1/2020

$250.000.00 $250,000.00 Pending

PSB 18-1 and Later ONLY




Contract No.: RR-19-4481

OBE/MBE/WBE SUBCONSULTANTS

Consultant:

Direct Labor

Direct Costs
Services by Others
Addittonal Services =

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC}

Dirsct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

10

Direct Labor

Direct Costs
Servicea by Othera
Additional Services **

Total this Subconsuitant (ULC)

Lh |

Direct Labor

Diract Costs

Sarvices by Others
Additionsl Services **

Total this Subconsuttant (ULC)

Rev. 9/2018

CKL Engineers, LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submiftted for each subconsultant listed betow. If a subconsuitant requires “Services by Others™, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

Direct Labor

Direct Costs
Saervices by Others
Additional Services **

Total this Subconsultant {ULC)

Dirsct Lator

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Totai this Subconsuitant {ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsuitant (ULC)

Direct Labor

Direct Costs
Services by Others
Additional Services **

Total this Subconsultant (ULC)

PSB 18-1 and Later ONLY




Direct Laber

Direct Costs 3
Sarvices by Others 3
Additional Services ** $

Total this Subconsultant {ULC)

** Additional services funds require prior authorization befors use

Rav. 9/2018

12

Direct Labor
Direct Costs $ -
Services by Othars 3 -
Additional Services - 3 -

- Total this Subconsultant (ULC} $

TOTAL DBE/MBE/WBE Subconsuliants: $
TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Aliowable Fee DBE/MBE/WBE Subconsultants: §
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

PSB 18-1 and Later ONLY



Project No.

RR-19-4461

Consultant:

CKL Engineers, LLC

EXHIBIT H - SERVICES BY OTHERS (continued)

include Exhibit H and attach Exhibits A-8, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsuitant requires “Sarvices by Others", they must

Direct Labor Direct Labor

Direct Costs Direct Costs § -

Services by Others Services by Others 3 -

Additional Services - Additional Services ™ $ -

Total this Subconsultant {ULC) 3 - Total this Subconsultant (ULC) 3
7

Direct Labor Dirsct Labor 3 -

Dirsct Costs Direct Costs $ -

Services by Others Services by Others 3 -

Additional Services ** Additional Sarvices * 3 -

Total this Subconsultant {ULC) 5 - Total this Subconsuitant (ULC) $
8

Direct Labor $ - Direct Laboe 3 -

Direct Costs $ - Direct Costs 3 -

Services by Others % - Servicas by Others 3 -

Additionat Services ** $ - Additional Services * $ -

Total this Subconaultant (ULC) $ - Total this Subconsuitant (ULC) 3
8

Direct Labor 5 - Direct Labor 3 -

Direct Costs $ - Direct Costs 3 -

Services by Others 5 - Services by Dthers $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULG) $
10

Direct Labor 3 - Dirsct Labor $ -

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant {ULC) 3 - Total this Subconsultant {ULC} $

Rav. 92018

* Additional services funds require prior authorization bafore use

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: $

P58 18-1 and Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Gasperec Elberts Consulting, LLC
Contract Number: RR-19-4461
Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY



Contract Number: RR-19-4461 Consultant: Gasperec Elberts Consuilting, LLC
EXHIBIT A: ESTIMATED TASK WORK HOURS

| Grand Total Exhibit A Hours 2059]

TOTAL

MONTHS of YEAR 2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
fAdministration

Management 8 | B 8] 8] 8] 8] 8 64
Inspection 63 63} 63 63| 63] 63| 63| 63 504
TOTALS 71 71 71 71 71 71 71 71 568

Rev. 972018

PSB 18-1 and Later ONLY



ATINQ 131e7 pue |-g4 §5d

810Z/6 ‘AaY

258 ¥ 1L 1L LL Li LL LL ] 1L 1L ] 7] SIV10L
95 £9 £9 €9 £9 €9 €9 Jeo Jco £9 €9 Jes £9 uonasdsu
96 8 B 8 8 ] 8 Is Is g ] Is 8 JuawabBeuey
UONELSIUILPY
saqg AON 120 dog |m:< Ing ung Aepy idy Jew TN uer MSVYL

SAUNOH LZOZ WVY3A 10 SHLNOW

av1i0l
SHNOH MYOM MSVYL d31VINILSE 'V 1igIHX3

577 ‘Bunynsucy spaqg saJadses Juelinsuo) LOPP-6L-NY JJaquiny Joeajuo)




ATINQ JaieT pue |-g| g5d 810¢/6 'A’Y
Isco 1L Ll Ll LL 73 Ll il Ll i STIVi0L
195 £9 £9 9 |e9 £g £9 £9 €9 £9 uonoadsuy
zL 8 8 8 Is 8 8 ] 8 g8 awabeuepy
uoHEJSIIIWPY
23Q AON 10 dag bny nr unpe Aey Jdy Jep Qo4 uer MSYL
SHNOH 2202 Yv3A JO SHLNOW
Iviol
SUYNOH MHOM MSVY1 A3LVYNILST 'V LgIHX3
7711 ‘Bungnsuo?y speqpg sasadsen JUEHNSUOD L9tIr6L-uY JaquinN yenuo)




Contract No.: RR-19-4461 Consultant: Gasperec Elberts Consulting, LLC

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without cvertime)

2,059.00 $ 39.50 TOTAL DIRECT SALARY 3§ 81,330.50
(Total Work Hours {Average Hourly
from Exhibit A) Rate }
Multiplier to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) (2.5 or 2.8 CM) {2.5 PMO)

DIRECT REGULAR SALARY TIMES MULTIPLIER 3 227,725.40

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
{For Prime Consultant listed above.) .

TOTAL DIRECT COSTS § 12,274.60

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WEBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant {from Exhlbit H (cont)} $ -

TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (Prime Consultant)

{Requires prior authorization before use)

ADDITIONAL SERVICES (Subconsultants)

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 240,000.00

Rev. 9/2018 PS8 18-1 and Later ONLY




Contract No.: RR-19-4461 Consuitant: _Gasperec Elberts Consulting, LLC

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http:/Awww? illinois gov/icms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitps /iwww. illinoistollway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018.do
cx/b3dabis2-6cal-47db-8d7c-db8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS {Vehicles, Overtime Premium, Allowable and itemized) $ 12,274.60

Rev. 9/2018 PSB 18-1 and Later ONLY




Contract No.: RR-19-4461

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Dralnage Engineer:

Senior Engineer:

Others: Name:

Classification:;

Name;

Classification:

Name:

Classification:

Name:

Classification:

Rev. 9/2018

Consultant: Gasperec Eiberts Consulting, LLC

EXHIBIT E - KEY PROJECT PERSONNEL

PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. RR-19-4461
Gasperec Elberts Consulting, LLC
SCOPE OF SERVICES

Perform construction inspection tasks in accordance with the latest version of the Tollway's Construction
Manager's Manual.

Rev. 972018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-4461
Gasperec Elberts Consulting, LLC
CURRENT OBLIGATIONS FOR PROJECT

Fee (including all Estimated
Rout;o& Job Work Scope & Description of Project Supp:ememtalsg and F:: ::'E:::::’g Date of
: Extra Work Orders) Completion
| RR-18-4383 Planning Upon Request - Task Orders $250,000.00 $233,000.00 on-going
I-18-4356 Construction Inspection for the Tollway $600,000.00 $410,000.00 8/1/2020
1-294 Road and Bridge Rehab
RR-19-4461 Construction Inspection for the Elgin $240,000.00 $240,000.00 on-hold
O’'Hare Western Access (1-490) and [-294
Interchange
RR-18-9008 Systemwide Design Upon Request $£60,000.00 $60,000.00 on-going
| 60N87  Construction Inspection for 1-80 and US $559.846.00 $508,000.00  10/31/2021
‘ Route 30 Interchange
| Other  Various Design and Survey work for public $270,000.00 $135,000.00 on-going

and private clients

Rev, 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461 Consultant: Gasperec Elberts Consulting, LLC

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsuitants.

DBE/MBE/WBE SUBCONSULTANTS

Dirsct Labor Direct Labor
Direct Costs Direct Costs -
Sarvices by Others Services by Others -

Additional Services **

Additional Services

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor Direct Labor

Direct Costs Direct Costs -

Services by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant {ULC}) 3 - Total this Subconsultant {ULC) 3
9

Direct Labor Diract Labor

Direct Costs Direct Costs -

Sarvices by Others Services by Others -

Additional Services ** Additional Services ** -

Total this Subconsultant {ULC) $ - Total this Subconasuttent {ULC) $
10

Direct Labor Direct Labor

Direct Costs Diract Costs -

Services by Others Services by Others

Additional Services ** Additional Services **

Total this Subconsultant (ULC) 3 - Tolal this Subconsultant (ULC) 3
1t

Direct Labor Direct Labor

Direct Costs Direct Costs

Services by Others Services by Others -

Additional Sarvices ** Additional Services ** -

Total this Subconsultant (ULC) 3 - Total this Subconsultant (ULC) 3

Rev. 972018

P5HB 18-1 and Later ONLY




Direct Labor Direct Labor

Direct Costs 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additionsl Services ** $ - Additiona) Services ** 3 -

Total this Subconsultant {LULC} $ - Total this Subconsultant {ULC) 3
* Additional services funds require prior suthorization before use TOTAL DBE/MBE/WBE Subconsultants: §

TOTAL Additional Services DBE/MBE/WBE Subconsultants: $

TOTAL Allowable Fee DBE/MBE/WBE Subtonsultants: $
DBE/MBE/WBE Percentage of Total Fee (includes Additional Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

Rev. 872018 P5B 18-1 and Later ONLY



Project No.

RR-19-4451

Consultant:

Gasperec Elberts Consulting, LLC

EXHIBIT H - SERVICES BY OTHERS {continued)

include Exhibit H and attach Exhibits A-B, D-G for second tier subconsulitants.

OTHER SUBCONSULTANTS (NOT DBE/MBE/WBE)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others”, they must

Direct Labor Dirsct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsultant (ULC} $ - Total this Subconsultant (ULC) $
T

Direct Labor Direct Labor 3 -

Direct Costs Direct Costs 3 -

Services by Others Services by Others $ -

Additional Services ** Additional Services ** $ -

Total this Subconsuttant {ULC) $ - Total this Subconsultant (ULC) $
8

Direct Labor 3 - Direct Labor $ -

Dirsct Conts 3 - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additional Services ** 3 - Additional Services $ -

Total this Subconsuttant {ULC) 5 - Taotal this Subconsuitant (ULC) $
3

Direct Labor $ - Direct Labor $ -

Direct Costs 3 - Direct Costs ] -

Services by Others 3 - Services by Others b -

Additional Services ** 3 - Additional Services ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant (ULC) 3
10

Direct Lebor $ - Direct Labor $ -

Direct Costs $ - Diract Costs $ -

Services by Others $ - Services by Others $ -

Additional Services * $ - Additional Services ** 3 -

Total this Subconsultant (ULC) $ - Total this Subcansultant (ULC) $

Rav. 9/2018

** Additional services funds require prior authorization bafore use

TOTAL Non-DBE/MBE/WBE Subconsultants: §

TOTAL Additlonal Services Non-DBE/MBE/WBE Subconsuyltanta: $

TOTAL Allowable Fee Non-DBE/MBE/MWBE Subconsultants: $

PSB 18-1 and Later ONLY



Contract Information Sheet
Complete the following information and it will be populated on every exhibit.

Consultant Name: Wang Engineering, Inc.

Contract Number; RR-19-4461

Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY




Contract Number: RR-19-4461 Consultant: Wang Engineering, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

_ Grand Total Exhibit A Hours 1198

TOTAL

MONTHS of YEAR 2020 HOURS

TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec

|Administration 0.5 0.5 0.5 05 0.5 0.5 0.5 0.5 4
[Management 1 1 1 1 1 1 1 1 8
IMaterial Technician 40] 40 40 40] 40 40 40] 40 320]
QA Materials 0.5 0.5 0.5 0.5 05 05 0.5 0.5 4
TOTALS 42 42 42 42 42 42 42 42 336

Rev. 8/2018 PSB 18-1 and Later ONLY



Contract Number: RR-19-4461 Consultant: Wang Engineering, Inc.

EXHIBIT A: ESTIMATED TASK WORK HOURS

_
TOTAL

MONTHS of YEAR 2021 HOURS
TASK Jan Feb Mar Apr May Jun Jut Aug Sep Oct Nov Dec
|Administration 0.5 0.5 0.5 0.5 0.5§ 0.5 0.5 0.5 0.5 0.5 0.5 0.5 <]
[Management 1 1 1 1 1} 1 1 1 1 1 1 1 12
Material Technician 40] 404 40 40 40 40 40} 40] 40 40) 40} 40] 480]
QA Materials 0.5 0.5 0.5 0.5 0.5 0.5 0.5 0.5 05 0.5 0.5 0.5 6
TOTALS 42 42 42 42 42 42 42 42 42 42 42 42 504

Rev. 8/2018 PSB 18-1 and Later ONLY




Contract Number: RR-19-4461 Consultant: Wang Engineering, Inc.
EXHIBIT A: ESTIMATED TASK WORK HOURS
TOTAL

MONTHS of YEAR 2022 HOURS
TASK Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
Administiration 0.5 0.9] 05 0.5 0.5 0.5 0.5 05 0.5 45
Management 1 1| 1 1 1 1 1 1 1 |
Material Technician 40 40} 40] 40] 40] 40 30 30 40] 340
QA Materials 0.5 0.5¢ 0.5 0.5 0.5 0.5 0.5 0.5 0.5 45
TOTALS 42 42 42 42 42 42 32 32 42 58]

Rev. 9/2018

PSB 18-1 and Later ONLY



| Contract No.: RR-19-4461 Consultant; Wang Engineering, Inc.

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR (without overtime)

1,198.00 $ 43.00 TOTAL DIRECT SALARY § 51,514.00
(Total Work Hours (Average Hourly
from Exhibit A) Rate )
Multipiler to be used on this project: 2.80

Allowable Multiplier = (2.8 DSE) {2.5 or 2.8 CM) (2.5 PMQ)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 144,239.20

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT

(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 5,760.80

C. SERVICES BY OTHERS

Total Allowable Fee DEE/MBEAWBE Subconsultant (from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WEE Subconsultant (from Exhibit H (cont)) $

TOTAL SERVICES BY OTHERS $ -

D. ADDITIONAL SERVICES (Prime Consuttant)

{Requires prior authorization before use)

ADDITIONAL SERVICES (subconsuitants)

{Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES $ -
{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensaticn) $ 150,000.00

Rev. 9/2018 PSB 18-1 and Later ONLY




Contract No.: RR-19-4461 Consultant: Wang Engineering, Inc.

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www?2.itlinois. govicms/Employees/travel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

hitps://www.illinoistoliway.com/documents/20184/238673/ALLOWABLE+DIRECT+COSTS 09122018 do
cx/b3dab352-8cal-47db-8d7c-db8e8821037h?version=15

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 5,760.80

Rev. 9/2018 PSB 18-1 and Later ONLY




Contract No.: RR-19-4461 Consulitant: Wang Engineering, Inc.

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name;

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 9/2018

PSB 18-1 and Later ONLY



EXHIBIT F
Contract No. RR-19-4461
Wang Engineering, Inc.
SCOPE OF SERVICES

Perform Quality Assurance testing in accordance with the latest version of the Tollway's Construction Manager's
Manual.

Rev. 9/2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
CONTRACT RR-19-4461
(Wang Engineering, Inc.)

CURRENT OBLIGATIONS FOR PROJECT

Route & Job No.

Work Scope & Description of Project

Fee (Including all
Supplementals and
Extra Work Orders)

Fee Remaining to Be
Earned

Estimated Date
of Completion

1-11-4014
PSB 12-3, tem 2
Wang 450-03-03 {lacobs)

Geotechnical Engineering Services

$ 3,470,000.00

5 1,070,000.00

May-20

1-13-4622
PSB 13-4, Item 01
Wang 630-09-01 (Stanley)

Geotechnical Engineering Services

$ 2,950,000.00

S 1,453,355.00

Dec-192

RR-14-4222
PSB 14-3, Item 02
Wang 314-19-01 (BB&A)

Geotechnical Engineering Services

) $56,614.00

5 76,099.00

Jan-19

RR-14-4223
PSB 14-3, Item 3
Wang 790-83-01 {TranSystems)

Geotechnical Engineering Services

s 1,754,548.89

5 52,490.26

Jan-19

-15-4658
PSB 15-2 item 07
Wang 255-31-01 (Stantec)

Geotechnical Engineering Services

$ 1,249,286.00

$ 1,244,286.00

COn Hold

RR-16-4265
PSB16, Item 01
Wang 1100-09-01 (AECOM)

Geotechnical Engineering Services

$ 937,000.00

$ 113,000.00

Jun-19

1-17-4275
PSB 17-2 item 07
Wang 775-19-01 (Ciorba)

Geatechnical Engineering Services

S 1,170,576.52

s 281,068.52

Dec-19

1-17-4276
PS8 17-2 Item 08
Wang 213-04-00 (HBM)

Geotechnical Engineering Services

$ 100,000.00

s 83,585.00

Dec-19

RR-18-4381
PS8 18-2 (tem D4
Wang 747-01-01 {Lochmuller)

Geotechnical Engineering Services

s 36,964.00

S 20,655.00

Jun-19

RR-18-4410
PSB 18-4-07
Wang P18B0518 (Prime}

Geotechnical Engineering Services

$ 2,000,000.00

] 2,000,000.00

Dec-20

RR-18-4434
PSB 18-4 Item 4
Wang 393-16-01

Construction Engineering Services

$ 250,000.00

5 250,000.00

Dec-20

D-91-408-11
PTB 15%-001
Wang 630-08-01

Geotechnical Engineering Services

$ 787,411.00

S 117,617.01

Dec-19

D-91-227-13
PTB 163-001
Wang 1100-04-01

Geotechnical Engineering Services

$ 2,476,189.00

5 77,425.31

Dec-20

D-91-023-14
PTB 169-18
Wang 168-05-01

Geotechnical Engineering Services

$ 516,047.00

s 203,254.17

Dec-18




EXHIBIT G
CONTRACT RR-19-4461
(Wang Engineering, Inc.)

CURRENT OBLIGATIONS FOR PROJECT

Route & Job No.

Work Scope & Description of Project

Fee (Including all
Supplementals and
Extra Work Orders)

Fee Remaining to Be
Earned

Estimated Date
of Completion

0-91-011-14
PTB 169-19
Wang 195-13-01

Geotechnical Engineering Services

s 296,761.00

S 47,028.73

Dec-18

P-94-018-13 / D-4-018-13
PTB 169-29
Wang 414-09-01

Geotechnical Engineering Services

S 885,777.00

5 92,152.91

Dec-18

0-91-104-14
PTB 170-03
Wang 132-09-00

Geaotechnical Engineering Services

8D

TBD

Dec-18

D-91-459-14
PTB 173-10
Wang 491-02-00

Geotechnical Engineering Services

$ 113,863.00

Dec-18

D-91-101-15
PTB 174-07
Wang §11-04-00

Geotechnical Engineering Services

s 23,288.00

$ 23,283.00

Feb-19

P-91-225-15
PTB 175-05
Wang 630-10-00

Geotechnical Engineering Services

Task Orders

Task Orders

P-91-224-15
PTB 175-11
Wang 255-32-00

Geotechnical Engineering Services

Task Orders

Task Orders

P-92-022-15/D-92-022-15
FTB 176-11
Wang 751-07-01

Geotechnical Engineering Services

$ 215,213.00

s 209,111.00

Dec-20

D-91-020-16
PTB 177-04
Wang 199-01-00

Geotechnical Engineering Services

78D

TBD

Oct-20

D-91-321-16
PTB 180-02
Wang 491-03-00

Geotechnical Engineering Services

S 125,343.00

$ 125,345.00

Dec-19

P-92-005-1%
PTB 181-09
Wang 412-09-00

Geotechnical Engineering Services

Task Orders

TBD

Oct-19

0-91-177-17
PTB 182-01
Wang 555-16-00

Geotechnical Engineering Services

s 300,000.00

$ 229,186.11

Jan-20

P-30-027-17
PTB 183-17
Wang 707-22-00

Geotechnical Engineering Services

TBD

T8D

Sep-19

D-91-291-18
Wang P180723

Geotechnical Engineering Services

TBD

lan-00

0-91-294-18
Wang P180722

Geotechnical Engineering Services

TBD

Jan-00




Contract No.: RR-19-4481 Consultant: Wang Engineering, Inc.

EXHIBIT H - SERVICES BY OTHERS

Exhibits A-B, D-G must be submitted for each subconsultant listed below. If a subconsultant requires "Services by Others”,
they must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WBE SUBCONSULTANTS

7
Direct Labor Direct Labor

Direct Costs. Direct Costs -
Services by Others Services by Others -

Additional Services **

Additional Services **

Total this Subconsultant {ULC) Total this Subconsultant (ULC) $ -
)

Direct Labor Direct Labor

Direct Costs B Direct Costs -

Services by Others Services by Others -

Additianal Services ** Additional Services ** -

Total this Subconsultant (ULC} Total this Subconsultant {ULC) $
9

Direct Labor o Direct Labor

Direct Costs $ - Direct Costs -

Services by Others $ - Services by Others -

Additional Services ** $ - Additional Services ** -

Total this Subconsultant {ULC) Total this Subconsultant {ULC) 3
10

Direct Labor Direct Labor

Diract Costs $ Direct Costs

Sarvices by Others 3 Sarvices by Others -

Additional Servicas ** 3 Additional Services “*

Total this Subconsullant {ULC) Total this Subconsultant {ULC) $
1"

Direct Labor Direct Labor

Direct Costs $ - Direct Costs -

Services by Others $ - Services by Others -

Additional Services ** $ - Additional Services ** -

Total this Subconsuitant (ULC) Total this Subconsultant (ULC) s

Rev. 972018
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Direct Labor Direct Labor

Direct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additionsl Services ** $ - Additional Services ** $ -
Total this Subconsultant (ULC) 3 - Total this Subconsultant {ULC) $ -
** Additional services funds require prior suthorization before use TOTAL DBE/MBE/WBE Subconsultants: § -
TOTAL Additional Services DBE/MBE/WBE Subconsultants: § -
TOTAL Allowable Fes DBE/MBE/WBE Subconsultants: § -

DBE/MBE/WBE Percentage of Total Fee {Inciudes Additional Sarvices):
DBE/MBE/WBE Percentage of Total Fee {does not include Additional Services):

Rev 92018 PSE 18-1 and Later ONLY



Project No. RR-19.4461 Consultant; Wang Engineering, Inc.

EXHIBIT H - SERVICES BY OTHERS (continued)

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires “Services by Others”, they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NOT DEBE/MBE/WBE)

Dirsct Labor Direct Labor

Direct Costs Direct Costs $ -

Sarvices by Others Services by Othars 3 -

Additional Services * Additional Services ** 3 -

Total this Subconsultant {ULC) Total this Subconsuttant {ULC) 3
7

Direct Labor Direct Labor $ -

Direct Costs Direct Costs $ -

Services by Others Sarvices by Others 3 -

Additional Services *" Additional Services ** g -

Totai this Subconsultant (ULC) Total this Subconsultant {ULC) $
8

Direct Labor 3 - Direct Labor 3 -

Direct Costa 3 - Dirsct Costs $ -

Services by Others 3 - Sarvices by Others 5 -

Additional Services ** 3§ - Additional Services = $ -

Total this Subconsultant (ULC) Total this Subconsultant {ULC) $
9

Direct Labor 3 - Direct Labor $ -

Direct Costs $ - Direct Costs 3 -

Services by Others 3 - Services by Others 3 -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) Total this Subconsultant (ULC) 3
10

Direct Labor $ - Direct Labor $ -

Direct Costs 3 i Direct Costs $ -

Services by Others 5 - Services by Othera $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant {ULC) Total this Subconsultant (ULC) 3

** Additional services funds requirs pricr suthorization befors use TOTAL Non-DBE/MBEAWBE Subconsultants: §

TOTAL Additional Services Non-DBE/MBE/WBE Subconaultants: $ -

TOTAL Allowable Fee Non-DBE/MBE/WBE Subconsultants: § -

Rev. 972018 PSB 18-1 ana Later ONLY



Contract Information Sheet

Complete the following information and it will be populated on every exhibit.

Consultant Name: Wight & Company
Contract Number: RR-19-4461
Proposal Date: 10/28/2019

Exhibit Pointers  Editable cells in each exhibit are underlined in red

Notes and guidance for each exhibit are on the right of the exhibits in yellow text boxes

A full set of instructions to complete the exhibits is available on the Tollway's website

PSB 18-1 and Later ONLY
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Contract No.: RR-19-4461 Consultant: Wight & Company

EXHIBIT B: FEE CALCULATIONS

A. DIRECT LABOR {without overtime)

1,914.00 3 50.00 TOTAL DIRECT SALARY § 95,700.00
(Total Work Hours {Average Hourly
from Exhibit A} Rate )
Multiplier to be used on this project: 2.80

Allowabie Multiplier = {2.8 DSE) (2.5 or 2.8 CM) (2.5 PMQ)

DIRECT REGULAR SALARY TIMES MULTIPLIER § 267.960.00

B. REIMBURSABLE DIRECT COSTS NOT ELIGIBLE FOR PROFIT
(For Prime Consultant listed above.)

TOTAL DIRECT COSTS $ 32,040.00

C. SERVICES BY OTHERS

Total Allowable Fee DBE/MBE/WBE Subconsuttant {from Exhibit H) $ -

Total Allowable Fee Non-DBE/MBE/WBE Subconsultant (from Exhibit H {cont)} $ -

TOTAL SERVICES BY OTHERS § -

D. ADDITIONAL SERVICES (Prime Consuitant)

{Requires prior authorization before usa)

ADDITIONAL SERVICES (subconsultants)

(Requires prior authorization before use)

TOTAL ADDITIONAL SERVICES § -

{Requires prior authorization before use)

E. MAXIMUM ALLOWABLE FEE (upper Limit of Compensation) $ 300,000.00

Rev. 8/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461 Consultant: Wight & Company

EXHIBIT D
REIMBURSABLE DIRECT COSTS - WORKSHEET ESTIMATES

A. VEHICLE REIMBURSEMENT - rate based on link below
http://www?2 illinois. govicms/Employees/ravel/Pages/TravelReimbursement. aspx

B. ALLOWABLE DIRECT COSTS - based on link below

https //www illinoistollway.com/documents/20184/23867 3/ALLOWABLE+DIRECT+COSTS 09122018 do
cx/b3dab352-6ca0-47db-8d7c-dbB8e8821037b?version=1.5

C. OVERTIME PREMIUM
D. ITEMIZED DIRECT COSTS - For any expense not included in the

Allowable Direct Costs list, written permission must be received
from the Chief Engineer prior to its inclusion. List those below:

DIRECT COST CATEGORY

TOTAL DIRECT COSTS (Vehicles, Overtime Premium, Allowable and Itemized) $ 32,040.00

Rev. 9/2018 PSB 18-1 and Later ONLY




Contract No.: RR-19-4461 Consulitant: Wight & Company

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager:

Project Engineer:

Resident Engineer:

Documentation Engineer:

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name:

Classification:

Name:

Classification:

Name:

Classification:

Name:

Classification:

Rev. 812018 PSB 18-1 and Later ONLY



EXHIBITF
Contract No. RR-19-4461
Wight & Company
SCOPE OF SERVICES

Perform construction inspection and survey tasks in accordance with the latest version of the Tollway's
Construction Manager's Manual,

Rev. /2018 Page 1 PSB 18-1 and Later ONLY



EXHIBIT G
Contract No. RR-19-4461
Wight & Company

CURRENT OBLIGATIONS FOR PROJECT

Route & Job ) Fee (Including ail Fee Remaining Estimated
No. Work Scope & Description of Project Supplementals and To Be Earned Date of
Extra Work Orders) Completion
CTA - GEC Consolidated Facilities — Ph 1] $541,455 $70,000 3/31/20
CTA Lakefront Corridor Analysis- Ph | $456,332 $42.615 3/31/20
NICTD Southbend Relocation — Ph {1 $214,642 $160,000 11/30/20
PSB 15-2/8 EOWA On-Call Ph IIl $3,261,296 $175,000 10/31/20
PSB 18-3/11 [294/157 Interchange Ph [11 $5,100,000 $5,100,000 8/31/23
PSB 18-1/9 Sub to Lochner/Central 1294 Phlll  $950,000 $497.002 12/31/22
PSB 18-3/4 Sub to ESI 1490 DUR/CUR PhI/IIl $712,500 $675,640 12/31/21
PSB 18-1/4 Sub to 2iM Ph I/ $480,000 $458.365 12/31/22
PTB 189/15 Sub to Watts Kennedy Express PhiIll $150,000 $150,000 12/31/21
PTB 191/5 Sub to R&G US 41 PhIII $340,000 $151,661 12/31/20
PTB 191/9 [55(B)/IL9 Feasibility Study Ph [ $512,818 $428.000 12/31/20
PTB 157/12 Willow Road Phll $1,200,000 $24,000 12/31/20
CDOT Arterial Streets North PhllI $2,648,000 $731,665 5/31/21
CDOT Oakwood Blvd Bridge Ph 111 $1,294,000 $348,000 12/31/19
Kane County  Fabyan Parkway Ph 111 $335,000 $148,925 12/31/19
Rev. 9/2018 PSB 18-1 and Later ONLY



Contract No.: RR-19-4461

Consultant:

Wight & Company

EXHIBIT H - SERVICES BY OQTHERS

Exhibits A-B, D-G must be submitted for each subconsuitant listed below. If a subconsultant requires "Services by Others”,

they must include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

DBE/MBE/WRBE SUBCONSULTANTS

Direct {abor

Dirsct Costs

Services by Others
Additional Services **

Total this Subconsultant {ULC)

Direct Labor

Direct Costs

Services by Others
Additional Servicas **

Total this Subconsultant (ULC}

Direct Labor
Direct Costs 5 -
Services by Others $ -
Additonal Services * $ -
Total this Subconsultant (ULC)

4
Direct Labor
Direct Costs ] -
Sarvices by Others $ -
Additional Services ™ $ -
Total this Subconsultant {ULC)

5
Direct Labor
Direct Costs 3 -
Services by Others $ -
Additional Services ** $ -

Total this Subconsultant (ULC)

Rev 92018

10

1

Direct Labor

Direct Conts $

Services by Others $

Additional Services ** $

Total this Subconsultant (ULC) $ -
Direct Labor

Direct Costs s -

Services by Qthers LY

Additional Services ** $ -

Total this Subconsultant {ULC) $ -
Direct Labor

Diroct Cosis $ -

Services by Others $ -

Additional Services = 3 -

Total this Subconsultant (LC) $ -
Direct Labor

Direct Costs 3 -

Services by Others $ -

Additional Services ™ 5 -

Total this Subconsultant (ULC) $ -
Direct Labor

Direct Costs $

Sarvices by Others $

Additional Services ** $

Total this Subconsuitant {ULC} $ -

PSB 18-1 and Later ONLY



12

Direct Labor

Direct Costs

Services by Others
Additlonal Services **

Total this Subconsultant {ULC)

** Additional services funds require prior authorization before use

Rev 9/2018

MIM (-]

Direct Labor

. Direct Costs $ -
- Services by Others § -
- Additional Services ** $

$ - Total this Subconsultant {ULC})

TOTAL Additional Services DBE/MBE/WBE Subconsultants:

TOTAL Allowable Fee DBE'MBE/WBE Subconsultants:
DBE/MBE/WBE Percentage of Total Fee {Includes Additlonal Services):
DBE/MBE/WBE Percentage of Total Fee (does not include Additional Services):

PSB 18-1 and Later ONLY

TOTAL DBE/MBE/WBE Subconsultants:

$
$
$



Project No. RR-19-4461 Consultant: Wight & Company

EXHIBIT H - SERVICES BY OTHERS {continued)

Exhibits A-B, D-G must be submitted for sach subconsultant listed below. if a subconsultant requires "Services by Others", they must
include Exhibit H and attach Exhibits A-B, D-G for second tier subconsultants.

OTHER SUBCONSULTANTS (NQT DBE/MBE/WBE)

Direct Labor Dirsct Labor

Direct Costs Direct Costs $ -

Services by Others Services by Others 5 -

Addltonal Services ** Additional Services ** 3 -

Total this Subconsultant (ULC) 3 - Total this Subconsuitant (ULC) 3
7

Direct Labor Direct Labor 3 -

Direct Costs Direct Costs 3 -

Services by Others Services by Others 3 -

Additional Services ** Additional Servicas ** 3 -

Total this Subconsultant (ULC) % - Total this Subconsultant (ULC) 3
8

Direct Labor $ - Direct Labor $ -

Diract Costs $ - Direct Costs $ -

Services by Others 3 - Sarvices by Others $ -

Additional Services ** 3 - Additional Services ** 3 -

Total this Subconsultant (ULC) 3 - Total this Subconsuitant {ULC) $
9

Direct Labor $ - Direct Labor 3 -

Dirsct Costs $ - Direct Costs $ -

Services by Others $ - Services by Others $ -

Additiona Services ** 3 - Additional Ssrvices ** $ -

Total this Subconsultant (ULC) $ - Total this Subconsultant {ULC) 3
10

Direct Labor 3 - Direct Labor $ -

Direct Costs 3 - Dirsct Costs $ -

Services by Others 3 - Services by Others $ -

Additional Services ** $ - Additional Services ** $ -

Total this Subconsultant {ULC) $ - Total this Subconsultant (ULC) %

Rev. 912018

** Additional services funds require prior authorization befors usa

TOTAL Non-DBE/MBE/WBE Subconsultants: $

TOTAL Additional Services Non-DBE/MBE/WBE Subconsuitants: §

TOTAL Allowabla Fes Non-DBE/MBE/WBE Subconsultants: §

PS8 18-1 and Later ONLY



American Veteran Industries, LLC/Bravo
Contract No.: RR-19-4461 Consultant: Company Engineering, Inc., a Joint

EXHIBIT E - KEY PROJECT PERSONNEL

Project Principal:

Project Manager: Mujeeb Basha

Project Engineer:

Resident Engineer: Joseph Kozial

Documentation Engineer: Kathryn Tanner

Project Civil Engineer:

Project Structural Engineer:

Project Drainage Engineer:

Senior Engineer:

Others: Name; Hamed Mohammed

Classification: Materials Coordinator

Name: Samir Ghanma

Classification: Materials QA Technician

Name:

Classification:

Name:

Classification:

Rev. 9/2018 PSB 18-1 and Later ONLY




Exhibit F

Scope of Work

Facilities, Construction Management Services Upon Request

Contract No. RR-19-4461

llinois State Toll Highway Authority



Contract No. RR-19-4461

PROJECT DESCRIPTION

This project is to perform Phase Il engineering services required for the construction
inspection, and supervision at selected locations on the Tollway system. Work orders
under the blanket agreement will be negotiated and authorized by the Tollway on an as-
needed basis. Typical tasks will include projects that are required for the Tollway system,
and may include, but not be limited to:

Work tentatively scheduled for construction in 2020-2022:

1. Phase Il engineering services for a new facility, or retrofit an existing facility to
meet the needs of the Central Warehouse

2. Phase Il engineering services for a new facility, or retrofit an existing facility to
meet the needs of the Traffic Operations Center

3. Phase |l engineering services for a new facility, or retrofit an existing facility to
meet the needs of the Sign Shop

4. Phase |ll engineering services for a new facility, or retrofit an existing facility to
meet the needs of the State Police Training Facility

5. On call and as-needed work related to the Tollway System

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be required
to contain all record drawing modifications.

CONSTRUCTION MANAGEMENT (CM) SERVICES

A. EXECUTION OF ENGINEERING SERVICES
The CM shall furnish services in accordance with the articles contained in the
Authority’'s CM Manual dated March 2019, and all applicable Tollway Criteria,
Manuals and Bulletins.

REQUIRED SUBMITTALS TO THE AUTHORITY

Submittal requirements shall be in accordance with the CM Manual.

V. ITEMS TO BE FURNISHED TO THE CONSTRUCTION MANAGER
In addition to the items to be provided as described in the CM Manual, the following will
be supplied:

10/28/2019 20f7



Contract No. RR-18-4461

1. It shall be the responsibility of the CM to select the applicable reduced record
drawings from the Tollway’s GIS Site.

2. Digital Ortho-imagery, contours, horizontal and vertical survey control and
center line of the project limits.

3. Copies of ISTHA Standard Specifications, Standard Drawings, and ISTHA Design
Criteria can be obtained from the Tollway's website.

4, Copy of contract documents for contracts referenced in Section |, above.

10/28/2019 3of7



Contract No. RR-19-4461

PROJECT SCHEDULE

Contract No. RR-19-4461
Facilities, Construction Management Services Upon Request

| SCHEDULE

‘ 1. Scoping Meeting 10/18/2019

i 2. Design Scope Submittal 10/28/2019

3 Design Scope Approval 10/28/2019

| 4. Notice to Proceed 02/01/2019
5. Project Kick-Off Meeting TBD

10/28/2019 40f7



Contract No. RR-19-4461

Attachment A
Web-based Project Management System

The lllinois Tollway has a Web-based Project Management System (System) that will be used by
project participants on Tollway projects. The System provides a number of benefits to the project
participants, including:

1) Simplification of communications/online collaboration.

2) Automated tracking of time-sensitive items.

3) Automated reporting.

4) Common document management and storage as electronic documents will reside in a
central repository.

5) Audit trail of information so project participants will be able to determine who did what and
when.

6) Real-time access and exchange of information.

7) Easy, secure, 24/7 access to project information over the Internet via a computer and an
Internet browser.

The successful consultant must establish broadband Internet connectivity in order to effectively
utilize the System (T1 is recommended) and must comply with all work instructions and
procedures relating to its use. The consultant must furnish all hardware and software required to
effectively utilize the System, including personal computers, peripheral software, virus protection
software, System plug-ins, ActiveX installation, firewall configuration and high-speed document
scanners. The consultant will be solely responsible for ¢coordination between its subconsultants &
suppliers, and the System. All document transmittals and written communication from the
consultant to the lllinois Tollway must be made electronically via the System. In certain cases
where “wet signatures” and/or stamps are required by the Tollway, document transmittals must
be made simultaneousiy via the System for record and by traditional means for paper documents,
unless the consultant is directed otherwise in writing by the Tollway. Once stamped/signed
documents have been obtained, they must be scanned and uploaded to the System for record.

All consultant, subconsultant and supplier employees who will use the web-based system must
complete the training provided by the Tollway prior to receiving access to the system. A valid e-
mail address must be provided prior to training session. The consultant agrees to comply with all
terms and conditions associated with use of the web-based project management system.

1.0 Consultant shall utilize ISTHA web based project management system to track
and manage projects. System shall be an official record of all project
communication. Consultant shall post copies of all project related documents on
the System.

2.0 Within 14 calendar days of Notice to Proceed , Consultant shall designate a

website manager (coordinator) who is to be the point of contact with ISTHA
website implementation and support staff.

3.0 Consultant is required but not limited to submit the following using the System:
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Contract No. RR-19-4461

3.1

3.2
3.3

3.4

3.5

3.6

Submittal schedule, submittals shall be processed using the System to provide
a record of activity.

Progress reports.
Inspection reports.

Requests for information, project clarifications, general communication and
project related issues.

Meeting agendas, no later than 3 days before meeting.

Minutes of meetings, no |later than 3 days after each progress meeting date,
distribute copies of minutes via the System to each party present and to
other parties who should have been present. Include a brief summary in
narrative form of progress since the previous meeting and report.

4.0 Document submission requirements. Project documents transmitted via the System
must comply with the following electronic formats:

4.1

42

4.3

4.4

4.5

Documents that are marked up or unavailable in electronic format (drawings,
sketches, correspondence, etc. generated by hand drafting methods) shall be
scanned to PDF (.pdf) , black and white with maximum resolution of 200dpi using
CCITT Group 4 {(2d Fax) compression.

Documents that have been generated using Adobe Acrobat PDF printer drivers (not
scanned) shall be submitted to the System.

Electronic photographs shall be submitted in JPEG (. JPG) file format, sized at a
minimum resolution of 1024x768 pixels.

Grayscale or color photo images that are scanned shall be saved in JPEG (.JPG)
file format with medium to low quality compression at a maximum resolution of 200
dpi.

Product data that is available for download from the Manufacturer's website, that
has been generated using Adobe Acrobat .PDF printer drivers (not scanned) may
also be submitted via the System.

10/28/2019
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Contract No. RR-19-4461

S A T T e o T
Qperatmg_ystem Wlndows XP
Internet Browser Internet Explorer version 6.0 or greater
Processor Speed 2.0 GHz or greater
System Memory (RAM) 512 Megabytes or greater
Hard Drive Space 1500 Megabytes (1.5Gb)
Display Resolution 1024x768 or greater
Broadband Internet Connection (T1) — Ifa T1 is not an
Connection Type available option, each System participant must have a

dedicated (not shared) DSL or equivalent Internet connection.
CD-ROM or DVD drive

Other hardware

Medlu Fot Scner' Canon DR 5020 Document Scanner or equrvalent

Medium Format Scanner’ Canon DR-5080C Document Scanner or equivalent
Medium Format Scanner! Fujitsu M 4097D IPC Document Scanner or equivalent
Medium Format Scanner! Fujitsu M 4097D VRS Document Scanner or equivalent
Medium Format Scanner' Epson GT-30000 Document Scanner or equivalent
Large Format Scanner Qcé TDS610 36" Monochrome Scanner or equivalent
Large Format Scanner’ Océ TDS810 36" Monochrome Scanner or equivalent
Large Format Scanner! Vidar Select P36 Color Scanner or equivalent

Large Format Scanner’ Vidar Select MP38 MonochromeScanner or equivalent
PRI PRSI S T A - :

AN SRS RN

Portable Document Adobe Acrobat Reader?

Format(.PDF) file reader

Portable Document

Format{.PDF) file generator Adobe Acrobat®
ZIP File compression utility WinZip* or equal

' Large and medium format scanning may also be outsourced to a digital reproduction house in
your locale.

2 Adobe Acrobat Reader is free software availabie for download at hitp://www.adobe.com/

3 Adobe Acrobat is not a free software and must be purchased. At least one copy of the
software must be purchased by the Consultant and must reside on a PC accessible to all users
within the Consultant’s office. The purchase and installation of multiple copies is recommended.

4 A fully functional evaluation version of WinZip is available for download at
http://www winzip.com/, alternative free file compression utility is 7-zip available at http://www.7-

zip.org/

Note: The scanner models specified meet the requirements of website usage and are provided
for information purposes only. Scanner models may change or be discontinued by the
manufacturer.
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EXHIBIT G
CONTRACT RR-19-4461

(AMERICAN VETERAN INDUSTRIES, LLC)
CURRENT OBLIGATIONS FOR PROJECT

Fee {Including all . . Estimated
I}g;t:: Work Scope & Description of Project Supplementals and FTe: g:?:;:::lg Date of
: Extra Work Orders) Completion

NONE (FOR AMERICAN VETERAN INDUSTRIES, LLC)

Rev. 8/1/2019 EXHIBIT 1"
PAGE OF




EXHIBIT G
Contract No. RR-19-4461
Bravo Company Engineering, Inc.
CURRENT OBLIGATIONS FOR PROJECT

Route & Job Fee (Including all Fee Remalning Estimated
No. Work Scope & Description of Project Suppiementals and To Be Earned Date of
Extra Work Orders) Completion
D-91-295-18 Phase 11 Services for IL 31 over US 20 $7,573.00 $7,573.00 12/31/2020
RR-18-9013 CM Upon Request, Non Roadway $150,000.00 $88,165.10 4/30/2020
RR-16-4277 CM Services for [-94, MP 21.85 to 25.2 $254,641.07 $81,220.67 1/31/2020
RR-18-4382 Phase II, Tri-State, Stern School Road £98,000.00 $25,356.23 2/28/2020
Bridge
RR-18-4360 Systemwide, CM Upon Request $60,000.00 $60,000.00  12/31/2020
1-18-4409 Construction Management Services Upon $£60,000.00 $60,000.00  12/31/2020
Request
I-18-4352 Windsor Road Bridge Reconstruction $38.400.00 $38.400.00 12/31/2020
RR-18-9206 Materials Engineering Services, £99,375.00 $99.375.00  12/31/2023
Systemwide
17-0215  Diversity Compliance Consultant Services $165,000.00 $165,000.00 12/31/2021
1-19-4462 Tri-State Tollway, Archer Ave Interchange $283,497.66 $283,497.66 10/31/2021

Bridges, CM Services

Rev. 9/2018
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