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ADDENDUM NO 1
TO
PROFESSIONAL SERVICES BULLETIN No 21-1

April 8, 2020

Addendum No 1 does not change the due date or time. Statements of Interest are due via the e-
Builder process: http://www.e-builder.net to the lllinois State Toll Highway Authority, by 4:30:00
p.m. Central Time, April 28, 2021.

** ATTENTION***
Please note that the email address
PSB_21-1.01_Questions_and_RFIs@docs.e-builder.net

in Section 1.2.1 of PSB 21-1 will only work if it is typed into an email. It will not work if you
copy/paste or click on the hyperlink. Please type the email address directly and do not use the
copy/paste function or the hyperlink.

Addendum 1 makes the following revisions to Professional Services Bulletin (PSB) No. 21-1:

Revision 1: Replace page 3 with page 3R
e To Correct web address for the eBuilder process
e To add note “(Manually Type. Do not click hyperlink or copy/paste)”

Revision 2: Replace page A-1 - A-2 with A-1R - A-2R
o To add “The Tollway will allow a prime consultant to meet the prequalification for Special
Plans (Traffic Signals), Special Plans (Lighting), and Special Services (Surveying)
through a subconsultant.”

Revision 3: Replace page A-26 - A-27 with A-26R - A-27R
e To add “The Tollway will allow a prime consultant to meet the prequalification for Special
Services (Electrical Engineering) through a subconsultant.”

Revision 4: Replace page 78 with page 78R
e To remove bullet point “Firms’ record on meeting Diversity goal (DBE/VOSB)
commitments on previous lllinois Tollway contracts”

Revision 5: Replace page 80 with page 80R
e To remove the extra VOSB in Item G

Revision 6: Replace page 81 with page 81R

e To add note “(Manually Type. Do not click hyperlink or copy/paste)”
e To change “at least 10 days” to “at least 14 days”
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PART I: THE SCHEDULE

1.1 CONTACT INFORMATION

lllinois State Toll Highway Authority (ISTHA)
2700 Ogden Avenue

Downers Grove, IL 60515

PSB 21-1 Coordinator - csstaff@getipass.com

PSB 21-1 Hotline: (630) 241-6160

PSB 21-1 Tech Support: ebuilder@getipass.com

PSB 21-1 eBuilder Training:

http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222

1.2 21-1 OFFICIAL NOTICE

This Professional Services Bulletin 21-1 (PSB 21-1) is the official notice of needed professional services
for the lllinois State Toll Highway Authority (“lllinois Tollway”, “Tollway”), as authorized by the Architectural,
Engineering, and Land Surveying Qualifications Based Selection Act, (30 ILCS 535/1, et seq.). This PSB
contains information pertaining to the advertisement for Statements of Interest (SOI) and is part of the Chief
Procurement Officer eProcurement System for the lllinois State Toll Highway Authority. PSB 21-1, including
all Exhibits and forms, is available on the lllinois Tollway’s website at: https://www.illinoistollway.com/doing-
business/construction-engineering/bids-bulletins-awards. Additional information is also posted on the
lllinois Chief Procurement Officer's eProcurement System at: https://www.bidbuy.illinois.gov/.  For
instructions on accessing the lllinois Tollway website, PSB, and Exhibits please refer to the Table of
Contents. Instructions on receiving procurement opportunities are included in the “lllinois eProcurement
BidBuy Notice” section of this PSB.

1.21 PSB 21-1 SUMMARY

Information for the e-Builder process for PSB 21-1 can be found in the Public Folder at:

https://app.e-
builder.net/public/publicLanding.aspx?QS=8b550cb238ba4d768a53aa87d3c9cdcd

You will need the following before you can submit an SOl in e-Builder:
e e-Builder resources, including PSB SOI user manual, FAQ file, and videos (see Public Folder link
above)
Webinar Training (see Section 4.7 Useful Links for training webinar registration link)
Security Key (see Section 4.4 Submittal Instructions)
e-Builder Login ID (see Section 4.4 Submittal Instructions)
Firm Code Name (see Section 4.4 Submittal Instructions)
e-Builder link to PSB 21-1 SOI process: http://www.e-builder.net

All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at
PSB_21-1.01_Questions_and_RFIs@docs.e-builder.net (Manually type. Do not click hyperlink or copy/
paste) no later than April 14, 2021 at 4:30:00 pm (CT) prior to the submittal due date of April 28, 2021 @
4:30:00 pm (CT). The subject line should read: PSB 21-1 Question. Answers will be addressed via an
Addendum published on the lllinois eProcurement site, BidBuy. For e-Builder technical questions, please
contact the e-Builder PSB SOl Helpdesk: ebuilder@getipass.com or e-Builder PSB SOI Hotline: (630) 241-
6160.
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1.5 PSB ITEM DETAILS

1.5.1 Item 01: 1-21-4733, Elgin O’Hare Western Access, I-490 — York Road. Phase Il Engineering
Services.

This project has a 29% Disabled/Minority/Women Business Enterprise (D/M/WBE) participation goal and
3% Veteran Owned Small/Service Disabled/Veteran Owned Small Business (VOSB) participation goal.

Phase Il engineering services are required for the preparation of contract plans contract specifications, and
project related permits for the proposed improvements including, but not limited to, reconstruction of York
Rd. between lllinois Route 19 and Devon Avenue. The Tollway is finalizing design and construction limits;
therefore, the Tollway may modify project limits and scope at the time of negotiations.

The work generally encompasses roadway design and shall include but not be limited to the following:

Roadway reconstruction.

New drainage structures and modification of existing drainage system.

Provide erosion control for all construction zones.

Provide design of appropriate landscape and soil erosion/sedimentation control measures as

necessary in accordance with the Tollway’s Environmental Studies Manual.

Provide pavement markings, delineators and signage for the contract limits.

6. Provide barrier warrant analysis for all necessary locations and installation of guardrail, anchors and
terminals to conform to the current American Association of State Highway and Transportation
Officials (AASHTO) Guidelines and lllinois Tollway criteria.

7. Update roadway lighting as required.

8. Provide maintenance of traffic plans including those for impacts to local facilities.

9. Protection and / or relocation of utilities

10. All other appurtenant and miscellaneous items.

W NE

v

Construction estimate (See Section 2.3.3): Category B.
Firms must be prequalified by IDOT in the following categories:

Highways (Roads and Streets)
Special Plans (Traffic Signals)
Special Plans (Lighting)
Special Services (Surveying)

The Tollway will allow a prime consultant to meet the prequalification for Special Plans (Traffic Signals),
Special Plans (Lighting), and Special Services (Surveying) through a subconsultant.

In addition, the Consultant should demonstrate experience related to design of local roadway
improvements, stormwater permitting, and Illinois Department of Natural Resources permitting.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all aspects of the work documents
(must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of the Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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e The person who will be responsible for roadway design related-issues (must be an lllinois Licensed
Professional Engineer).

e The person(s) who will perform the Quality Control/Quality Assurance (QC/QA) review work of all
milestone submittals, who must be an Illinois Licensed Professional Engineer for roadway elements.

Schedule: Design for this project is scheduled to start in late Fall 2021. Construction of this project is
scheduled for 2024-2025.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy
and electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be
managed through the Tollway’s web-based project management system. The Consultant will be required
to participate in these procedures and will receive training on the system. The Tollway will furnish the
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days
after Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to
attend a scope briefing with the lllinois Tollway.
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1.5.13 Item 13: 1-21-4572 Systemwide, Construction Management Services Upon Request. On-call and
as-needed Construction Management Services.

This project has a 39% D/M/WBE participation goal and 3% VOSB participation goal.

Phase lll engineering services are required for the construction inspection, and supervision at selected
locations on the Tollway system. Work orders under the blanket agreement will be negotiated and
authorized by the Tollway on an as-needed basis. Typical tasks will include projects that are required for
the Tollway system, and may include, but not be limited to:

Work tentatively scheduled for construction in 2021-2025:
1. Plaza modifications
2. Toll plaza construction
3. Truck parking
4. On call and as-needed work related to the Tollway System.

The upper limit of compensation will be set at $3,000,000 to be authorized for use as individual projects are
needed.

The Consultant will perform on-site inspection and check construction layout to verify the location and the
elevation of contract work including design changes, provide geotechnical inspection and testing, prepare
records, maintain documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete these projects on a timely basis and in accordance with Tollway
specifications. The Consultant may be required to review and make comments on Pre-Final Design Plans
submitted to the Tollway for constructability. The Consultant must complete and submit final
measurements, calculations, and final contract documents to the Tollway no later than six (6) weeks after
completion of Punch List for the project.

Firms must be prequalified by IDOT in the following categories:
Special Services (Construction Inspection)
Special Services (Electrical Engineering)

The Tollway will allow a Prime Consultant to meet the prequalification for Special Services (Electrical
Engineering) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The Project Manager, who is responsible for all aspects of the work documents, must be an lllinois
Licensed Professional Engineer.

e The person who will be responsible for electrical design related issues must be an lllinois Licensed
Professional Engineer.

e The Resident Engineer

e The Materials Coordinator. (For contracts which include soils, aggregates, asphalt and/or concrete
placement. The Material Coordinator shall be pre-qualified to manage the Contractor’s Material QC
reporting output and to manage the Construction Manager’s approved Materials QA Program. The
Material Coordinator shall have passed IDOT’s Level Il Hot Mix Asphalt, Level Ill Portland Cement
Concrete training courses for QC/QA management, Soils Field Testing and Inspection (S-33) and
IDOT Documentation of Contract Quantities (S-14). The Material Coordinator shall possess the
qualifications required in the applicable Professional Services Bulletin and shall attend the Illinois
Tollway training course annually.)
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e The Document Technician. (The person actively performing the documentation on the project must
possess a current IDOT Construction Document certificate. Include the Documentation Certificate
Number for IDOT class S-14, Documentation of Contract Quantities.)

e The Materials QA Technician.

Schedule: This project is scheduled to start in 2021.

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard copy
and electronic format, including a 3-D Model, and follow the CADD Standards Manual. This project will be
managed through the Tollway’s web-based project management system. The Consultant will be required
to participate in these procedures and will receive training on the system. The Tollway will furnish the
Consultant with guidelines for the Consultant’s Quality Program (CQP). The CQP is due fourteen (14) days
after Notice to Proceed. The Consultant who is selected for this project will be notified and scheduled to
attend a scope briefing with the lllinois Tollway.

PSB 21-1 A-27R
Addendum 1 Page 6 of 9 April 8, 2021



PART IV: REPRESENTATIONS AND INSTRUCTIONS

41 SELECTION CRITERIA

Members of the Vendor Selection Committee will not be available to discuss specifics of projects listed in this
PSB between the date of the submittal and the Selection Committee meeting. Please do not send letters or
e-mails expressing interest in specific projects to members of the Vendor Selection Committee.

Selection of professional Vendors by the lllinois Tollway is based on the firm’s professional qualifications,
related experience, expertise, and availability of key personnel to be assigned to the project, satisfaction of
diversity goals and contract compliance and what is best for the lllinois Tollway. SOls will be evaluated based
on the following criteria:

e Specialized experience when required, technical competence of the personnel, and

experience of the firms and/or Subconsultants proposed.

o Performance history and expertise of the firm and any proposed Subconsultants with the work
described in the Item.
Particular attention will be given to appropriate cost saving measures and innovative ideas
that will benefit the lllinois Tollway.
Ability to complete the work in the time required and the firm’s existing workload.
Commitment and availability of Key Personnel during the term of the contract.
Proposed method of accomplishing the project’s objectives.
Demonstrate understanding of an inclusive and substantive DBE/VOSB utilization plan.

e Contract Compliance will evaluate submitted forms and documents, including but not limited
to the SOI, LOI, DBE/VOSB cetrtification(s) and Exhibit G, for completeness, accuracy and
verification that all requirements of the PSB have been met.

Consideration will also be given to the quality and scope of utilization plan which demonstrates an
understanding of an inclusive and substantive DBE and VOSB U-Plan (Reference Section 2.5 and 2.7 for
definition of “DBE” and “VOSB”), VOSB and Partnering for Growth (formerly Mentor Protégé proposals).

Consideration will also be given to the completeness and content of the compliance documentation submitted
(SO, LOI and Exhibit G), whether the submitted documents show that at least the advertised diversity goal(s)
has/have been met, and if the certification letters submitted are current and the area(s) of specialty as certified
match with the scopes of work of the respective DBE/VOSB participants.
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Name of Project Manager.

Name of Project Engineer.

Project Understanding.

Project Approach (include brief statement of firm’s unique qualifications and experience, approach to
the project’s specific challenges such as maintenance of traffic, environmental constraints, budget
constraints, schedule constraints, design challenges, etc.).

G. Statement that firm will meet or exceed the DBE goal and VOSB goal as applicable for the item. Include
the proposed percentage of work to be completed by proposed DBE and VOSB firms (Percentages
shall match those submitted with the SOITEAM data). For each proposed DBE firm, include a current
certification letter that shows that the DBE firm is certified in its scope(s) of work stated in the SOl and
its LOI.

nmoo

Section 2. Organization Chart

Include names and titles for all Key Project Personnel

Section 3. Relevant Project Experience

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the past
five (5) years, demonstrating the firm’s experience in the type of work required for this project. Color graphics
and photographs may be sent with the files.

Include performance ratings for past work done for the Illinois Tollway, IDOT, or any other government
agencies or public bodies, if applicable.

NOTICE

Pursuant to lllinois Department of Transportation (IDOT) Prequalification rules and procedures, the
lllinois Tollway will accept your firm’s prequalification the same as IDOT, in that your firm is
prequalified until (Fiscal Year + 1 year). As per IDOT, your firm will be given an additional six months
from this date to submit the applicable portions of the “Statement of Experience and Financial
Condition” (SEFC) to IDOT to remain prequalified.

The firm remains prequalified during this six (6) month grace period. Once the data is submitted to
IDOT, either before or on the due date, the firm remains prequalified in the current categories until
IDOT reviews a category and makes a determination. If there is not a submittal by the due date, the
firm is automatically listed as not approved.

IDOT provides a listing of prequalified consulting firms on the website:

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index

This list is typically updated weekly, and is based on the most recently approved SEFC application.
Firms are encouraged to monitor their prequalification status in IDOT’s EPAS system. This notice
also applies when utilizing a Subconsultant to meet prequalification requirements on a project.

44 SUBMITTAL INSTRUCTIONS

All submittals for this PSB will be received through the lllinois Tollway’s e-Builder PSB SOl process at:
www.e-builder.net . Contact ebuilder@getipass.com for training and login information.

Firms that are teaming and preparing an SOl must use the code name assigned for the team. When a firm
is submitting on behalf of a team, a unique e-Builder account and login ID are required. The team SOI
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submittal must be created and submitted by the Prime firm. (Important Reminder: if a Prime is submitting for
themselves, that account and login ID will be different from the account and login ID that they will use to
submit for a team).

The preparation of the SOI for submittal in e-Builder must be done in one e-Builder account, i.e., one account
login ID. Each account/login has access only to the e-Builder PSB SOI process instance that is being created
in that account. Each e-Builder PSB SOI process instance can only be seen from the login that created it.

One SOl is required for each PSB item. The subject line will be created in the eBuilder PSB SOI process
when you select the item number your firm will be submitting for from the pull-down menu. Complete e-Builder
instructions for the PSB SOI process can be found in the upper right-hand corner of the SOl instance.

All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at
PSB 21-1.01 Questions and RFIs@docs.e-builder.net (Manually type. Do not click hyperlink or copy/
paste) at least 14 days (April 14, 2021 at 4:30:00 pm (CT) prior to the submittal date, of April 28, 2021@
4:30:00 pm (CT). The subject line should read: PSB 21-1 Question. Answers will be addressed via an
Addendum published via BidBuy. For e-Builder technical questions, please contact the e-Builder PSB SOI
Helpdesk: ebuilder@getipass.com. Please call if you need assistance: (630) 241-6800, ext. 6160 and leave
a voicemail. You will receive a response within 1 business day.

This is not an invitation for bids. Firms properly prequalified for the projects listed herein may indicate their
desire to be considered for selection by submitting an SOI to the lllinois Tollway via the e-Builder PSB 21-1
SOl process located at the following: http://www.e-builder.net

The lllinois Tollway follows the Qualifications Based Selection (QBS) process mandated by lllinois statute
(30 ILCS 535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act for
selecting qualified Vendors under this PSB.

SOl e-Builder submittals must be received by April 28, 2021, 4:30:00 P.M. Central Time (CT).Any submittals
received after that time will be considered late and the user will receive an e-Builder notification stating that
the PSB SOI date and time has expired. Late submittals will not be accepted by the lllinois Tollway. NOTE:
You must set the Time Zone field on your e-Builder account profile page to “(UTC-06:00) Central Time (US &
Canada)” so that you can submit your SOls up until the submittal deadline.

Please carefully read the instructions below BEFORE submitting your SOls.

4.41 GENERAL INSTRUCTIONS

It is CRITICAL that submittal instructions be followed. All Forms must be submitted per the instructions
provided. Failure to do so may result in an incomplete submittal resulting in your firm being disqualified.
For further information on accessing the lllinois Tollway Website, PSB and Exhibits, please refer to the
Table of Contents.

4.4.2 NAMING AND LABELING INSTRUCTIONS

e The lllinois Tollway requires electronic submittals for the Professional Services Bulletin’'s SOls via
the established e-Builder PSB process. All respondents must utilize a unique 2 to 6 character SOI
Firm Name Code assigned by the lllinois Tollway.

e To determine the designated SOI Firm Name Code go to the lllinois Tollway’s website under Doing
Business>Construction and Engineering - see Vendor Resources and click on the link to the
Professional Services Bulletin page. The current SOI Firm Name Code List will be posted under
the “Required Forms” section. If your firm is not included on the list, or your firm name has
changed, please contact PSB Coordinator. csstaff@getipass.com, for an assigned SOI Firm Name
Code.

¢ When submitting “Team” files please, use the new SOI Firm Name Code assigned by the lllinois
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal — meaning it
does not establish the name of the Team. Please contact PSB Coordinator, csstaff@getipass.com,
for an assigned SOI Firm Name Code.

PSB 21-1 Page | 81R
Addendum 1 Page 9 of 9 April 8, 2021






