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NOTICE FOR CONTACT INFORMATION 

 
Illinois Toll Highway Authority 

2700 Ogden Avenue 
Downers Grove, IL  60515 

 
 
This Professional Services Bulletin (PSB) is the official notice of needed professional 
services for the Illinois Tollway as authorized by Section 15-1 of the Illinois Procurement 
Code 30 ILCS 500/15-1. This PSB is available on the Tollway’s website at 
http://www.ilinoistollway.com; additional information is also posted on the CMS website 
at http://www.purchase.state.il.us.  
 
 
For instruction on accessing the Tollway website, PSB, and Exhibits please see the last 
page of this document. 
 
Instruction on registration with CMS can be found in the “Illinois Procurement Bulletin 
Notice” section of this PSB. 
 
Questions concerning this PSB should be directed to:  
 
Mr. Gregory R. Stukel, P.E. 
Deputy Chief of Program Controls/System Integrity 
E-mail:  gstukel@getipass.com 
Phone:  (630)241-6800, Ext. 3929 
 
Or mailing address: 
 
Illinois State Toll Highway Authority 
2700 Ogden Avenue 
Downers Grove, IL  60515 
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NEW NOTICE 
 
 

STATE BOARD OF ELECTIONS REGISTRATION  
PUBLIC ACT 95-971 AS AMENDED BY PUBLIC ACT 96-0848 

 
Public Act 95-0971, as amended by Public Act 96-0848, went into effect January 1, 
2009. The Act addresses campaign contributions, as well as registration and reporting 
requirements with the State Board of Elections, for certain State vendors and bidders. 
Accordingly, this solicitation contains the provisions that implement the Act.  These 
provisions may be applicable to the contract resulting from this solicitation.   
 
As a result, certain business entities are required to register with the State Board of 
Elections. A business may register electronically by going to 
https://BEREP.elections.il.gov or by accessing the Board of Elections website at 
http://www.elections.il.gov and clicking on the Business Registration tab. An updated 
certificate of registration is produced upon registration as well as each time any required 
information is changed by the user. 
 
Frequently asked questions regarding Board of Elections registration and its 
implementation can be reviewed at: 
 
http://www.elections.il.gov/businessregistration/businessregistrationfaq.aspx  
 
To demonstrate compliance with Public Act 95-971, bidders MUST submit a copy of the 
Board of Elections registration certificate with their proposals/bids. Failure to submit 
the Board of Elections registration certificate will result in rejection of your 
proposal/bid.  
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NEW NOTICE 

 
FREQUENTLY ASKED QUESTIONS 

 
Q: Where do I submit my electronic Statement of Interest? 
 
A. As stated in the Electronic Submittal Instructions, all electronic submittals must 

be addressed to SOIPSB.10-1@getipass.com.  
 
 
Q: When do I submit my electronic Statement of Interest? 
 
A. You may submit anytime between the publish date and the due date of JULY 12, 

2010, as indicated on the cover sheet. Statements of Interest received AFTER 
the 4:30pm deadline WILL NOT be considered, including any partial submittals. 

 
 
Q:  We are proposing the services of a sub-consultant that is currently a sub-

consultant to the Tollway through another Prime.  Do we need to submit the sub-
consultant’s current work obligation between the Tollway and the other Prime? 

 
A. Only the Prime needs to submit their current work obligation with the Statement 

of Interest.  
 
 
Q:  Are sub-consultants required to complete the Certification/Disclosure forms? 
 
A. No, only the Prime is required to complete and submit the Certification/Disclosure 

forms since the Prime is acting as the managing firm. The 
Certification/Disclosure forms must be signed and dated by a person authorized 
to execute contracts. 

 
  
Q:  Does the Prime need to be prequalified in each of the IDOT categories? 
 
A. Each item listed in the Bulletin indicates the specific IDOT prequalification 

category required, as well as which prequalification categories are eligible to be 
met through a sub-consultant.   

 
 
Q:  We are considering entering into a Mentor-Protégé agreement. Is there a 

standard agreement available? 
 
A. The Mentor-Protégé agreement should be developed by the participating parties. 

However, the agreement must meet the overall objectives of the Mentor-Protégé 
program as outlined in the Mentor-Protégé Guidelines.  
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NOTICE 
 

ILLINOIS PROCUREMENT BULLETIN NOTICE 
 
 
Public Notice in reference to the Illinois Tollway’s Professional Services Bulletin is 
automatically provided through the Central Management Services (CMS) Procurement 
website and Electronic Mail (e-mail). 
 
All consultants registered with CMS will receive an e-mail notice when a Professional 
Services Bulletin is released by the Illinois Tollway.  The detailed scope for each item 
and the response criteria will continue to be maintained on the Illinois Tollway web-site. 
 
To receive an electronic notice, consultants must be registered as a vendor with CMS 
for the Class and Sub-class codes that the Illinois Tollway utilizes for notification 
purposes.  (A list of those codes is provided in the following pages.) 
 
To register on the Illinois Procurement Bulletin Web-Site, please follow these 
instructions: 

 
1. Go to http://www.purchase.state.il.us 
 
2. From the Illinois Procurement Bulletin Homepage, click “Registration” located at 
 the top of the screen. 
 
3. From the Registration page, click “Register” located on the left-hand side of the 

 screen. 
 
4. Read the General Information and Disclaimer and click “Continue”. 
 
5. Shift to FULL SCREEN view. 
 
6. Follow the on-screen instructions. 
 
7. Select drop-down at the top of the screen to see the class codes by “Class Code    

Number.” 
 
8. Scroll down within the list, click the desired Class Code and click the “Add” 

button; repeating for all Class Codes for which you wish to register and receive 
notices. 

 
9. If you add a Class Code in error return to the “Add” screen and use the “Remove” 

 button. 
 

10. When all Class Codes have been selected, click the “Ok” button on the selection 
 screen, and the “Submit” button on the Registration screen.  You will immediately 
 receive a confirmation at the email address provided during registration. 
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NOTE:  The fields marked with a red dot are required fields and must be completed in 
order to successfully register.  Presently, the option to register for a Sub-class does not 
exist. Registration is by Class Code only and all Sub-classes are included automatically. 

 
CMS will send an automatic e-mail notification confirming your registration.  Please be 
aware that CMS cannot guarantee the delivery of e-mail notifications.  Reviewing the 
CMS website periodically for existing procurement opportunities is recommended.   
 
If you wish to add or remove Class Codes after registration, click “Update” on the 
Register screen and follow the prompts. 
 
The following Class Codes are those which Consultants should register to learn about 
available Illinois Tollway work. Please understand that once registered, your firm will 
receive notices of opportunities for postings statewide, as other agencies also post their 
needs on the CMS website.  
 
Please direct questions regarding the registration process or the use of the CMS 
website to Central Management Services; (800) ILL-BUYS or (866) 455-2897. 
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Illinois Tollway Class Codes 
 
 

E700: Fiber Optic 
Subclasses: 

001 Consulting 
002 General Contracting and Splicing 
003 Cable and Materials 
004 Equipment and Hardware 
 

E800: Intelligent Transportation Systems 
Subclasses: 
 001 Consulting Service 
 002 Devices 
 003 General Contracting and Repair 
 004 Electronic Toll Collection (ETC) Consulting 
 005 Electronic Toll Collection (ETC) Communication Devices 
 006 Electronic Toll Collection (ETC) General Contracting and Repair 
 
H100: Highway Construction: 
Subclasses: 

001 Toll Collection Facilities and Appurtenances 
002 Construction, Maintenance, and Paving – Interstate and Expressway 
003 Construction, Maintenance, and Paving – Local Roads 
004 Signs – Interstate and Expressway 
005 Signs – Local Roads 
006 Striping and Delineators – Interstate and Expressway 
 

S210: Construction Services 
Subclasses: 

220 Demolition Services 
260 Fencing Services 
275 General Contractor Services 
290 Guard Rail Services 
330 Mechanical Services 
380 Miscellaneous Services 
490 Striping, Streets and Roads 
510 Underground Services 
520 Underwater Services 
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S230: Energy, Environmental, Engineering, Architectural, and Surveying 
Services 
Subclasses: 

100 Architectural Services 
175 Ecology 
200 Energy Controls 
250 Civil Engineering 
300 Electrical Engineering 
350 Structural Engineering 
400 Traffic Engineering 
450 Environmental Analysts Services 
500 Environmental Related Services 
550 Environmental Remediation and Disposal 
600 Erosion Control Services 
650 Hydrologist Services 
825 Engineering Architectural Services – Miscellaneous 
850 Special Environmental Training Services 
900 Surveying Services 

 
S380: Management Consulting & Public Relations 
Subclasses: 

100 Consultant Services 
300 Inspections and QA Services 
350 Management Consulting Services 
400 Manual Development Services 
525 Management Consulting Services 
535 Professional Education/Training 

 
S460: Real Estate / Real Property Services 
Subclasses: 

125 Appraisals 
375 Land Acquisition 
380 Real Estate/Real Property – Miscellaneous Services 

 
T100: Telecommunications 
Subclasses: 

100 Data 
200 Voice 
300 Video 
400 Wireless 

 
 
FAQ’s: http:/www.purchase.state.il.us/IPB/registration.nsf/RegMainFrameset?OpenFrameset 
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STATEMENTS OF INTEREST 
 

INFORMATION 
 

PROFESSIONAL SERVICES BULLETIN 10-1 
 

 
This Professional Services Bulletin (PSB) is the official notice of needed professional services 
for the Illinois Tollway. This PSB contains information pertaining to the advertisement for 
Statements of Interest (SOI) and is part of the official Illinois Procurement Bulletin for the Illinois 
State Toll Highway Authority as authorized by Section 15-1 of the Illinois Procurement Code 30 
ILCS 500/15-1.  This PSB is available on the Tollway’s website at http://www.illinoistollway.com.  
For further information on accessing the Tollway Website PSB, and Exhibits please see the last 
page of this document. 

 
This is not an invitation for bids. Firms properly prequalified for the projects listed herein may 
indicate their desire to be considered for selection by submitting Statements of Interest to the 
Tollway at SOIPSB.10-1@getipass.com. The Tollway follows the Qualifications Based Selection 
(QBS) process mandated by Illinois statute. (30 ILCS 535/1: Architectural, Engineering, and 
Land Surveying Qualifications Based Selection Act) 
 
 
 
STATEMENTS MUST BE RECEIVED BY THE ILLINOIS TOLLWAY AT THE ABOVE 
REFENCED E-MAIL BY 4:30 P.M. LOCAL TIME, JULY 12, 2010. STATEMENTS RECEIVED 
AFTER THIS TIME WILL NOT BE CONSIDERED. 
 
 
SELECTION CRITERIA 
 
Members of the Consultant Selection Committee will not be available to discuss specifics of 
projects listed in this PSB between the date of the submittal and the Selection Committee 
meeting.  Please do not send letters or e-mails expressing interest in specific projects to 
members of the Consultant Selection Committee. 
 
Selection of professional consultants by the Tollway is based on the firm’s professional 
qualifications, related experience, expertise, and availability of key personnel to be assigned to 
the project.  SOI's will be evaluated based on the following criteria: 
 

 Related experience and technical competence of the personnel and experience of the 
firms and/or Sub-consultants proposed. 

 
 Familiarity of the firm and any proposed sub-consultants with the work described in the 

Item.  Particular attention will be given to appropriate cost saving measures and 
innovative ideas that will benefit the Tollway. 

 
 Ability to complete the work in the time required and the firm’s existing workload. 

 
 Commitment and availability of Key Personnel. 

 
 Proposed method of accomplishing the project’s objectives. 

 
 Quality and scope of D/M/WBE, Mentor Protégé and ECP proposals over and above the 
 D/M/WBE goal.  

 
Include performance rating for past work done for the Tollway, IDOT, or any other government 
agencies or public bodies, if applicable.   
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STATEMENTS OF INTEREST 
 

GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 
 

 
 
 

REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST 
 

The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project; except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified by IDOT in the category of work they are 
performing.  All pre-qualifications must be approved by the date of the PSB 
advertisement.   
 
No color graphics or photographs should be included in the submittal. 
 
All Exhibits must be current.  Exhibits from previous PSBs will not be accepted. 
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed within this PSB by submitting a separate SOI for each project. Each SOI must be 
submitted using the following basic format: 
 
COVER SHEET 
 
Include Firm Name, PSB Number, Item Number, and all Sub-consultants 
 
TABLE OF CONTENTS 
 
Include Section Number and Page Numbers 
 
SECTION 1.  Executive Summary   
 

A.  Name of firm, address, telephone number, and contact person  
B.  List all Sub-consultants, the work the firm(s) will be performing and a contact person 
for each. Identify any D/M/WBE’s. Sub-consultants must be prequalified in the area of 
work they will be performing. Include Mentor Protégé data if participating. 
C.  Name of Project Manager 
D.  Name of Project Engineer 
E.  Project Understanding 
F. Project Approach (include brief statement of firm’s unique qualifications and 
experience, approach to the project’s specific challenges such as maintenance of traffic, 
environmental constraints, budget constraints, schedule constraints, design challenges, 
etc.) 
G.  Statement that firm will meet or exceed the D/M/WBE goal for the Item. Include the 
percentage of work to be completed by D/M/WBE (Percentages must match those 
submitted with SOI Team Spreadsheet). 

 
SECTION 2.  Organization Chart 
 
Include names and titles for all Key and Support Personnel 
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STATEMENTS OF INTEREST 
 
 

GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 
 
 

SECTION 3.  Personnel:  Also see additional requirements under “Personnel” in each 
item description. 
 
Exhibit A:  Proposed Staff  
Please include Exhibit A in Section 3 and complete as follows: 
 
 A. Include resumes for all Key Personnel on the project (Prime firm and Sub-

consultants).  Resumes for each individual should not exceed two (2) pages and must 
include only relevant experience for the specific Item. 

 
 B. List the required key personnel to match required prequalification categories and any 

additional personnel requirements designated in the project advertisement. (Include firm 
name if work is to be completed by a Sub-consultant.) 

 
 C. QC/QA personnel must be different individuals than staff preparing the documents. 
 
 D. Identify proposed Sub-consultants and item(s) of work they will perform. If a DBE 

Goal is in the advertisement, list the DBE Sub-consultants(s) and work the firm will be 
performing. All Sub-consultants must be prequalified in the area of work they will be 
performing. 

 
Construction Management Services require the names and resumes of Certified Record 
Documentation Reviewers and Inspectors that will be assigned to the project. Specific 
requirements are explained in the Phase III Items. 
 
SECTION 4.  Availability of Key and Support Personnel Form 
 
Exhibit D.   
Firms must show the percentage of time that identified Key and Support personnel will be 
available to work on the project described in each Item.  
 
SECTION 5.  Relevant Project Experience 
Please see “Relevant Project Experience” requirements in each project description. 
 
SECTION 6.  Exhibit B:    
Projects involving Location/Design Studies and Environmental Reports require completion of 
this Exhibit.  
 
SECTION 7.  Exhibit C:   
Current Obligations of Work (This form must be submitted in a separate e-mail if submitting 
electronically.  See instructions for electronic submittals.)   
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NOTICE 
 

ELECTRONIC SUBMITTAL INSTRUCTIONS 
 
Please carefully read the instructions below BEFORE submitting your Statements of 
Interest. 
 
It is CRITICAL that submittal instructions be followed.  All Forms, ESPECIALLY the SOI Team 
spreadsheet (SOITEAM.xls) must be submitted per the following directions.  Failure may result 
in an incomplete submittal resulting in your firm being disqualified. 
 
All required Exhibits can be found on the Tollway’s Website.  (http://www.illinoistollway.com)  
For further information on accessing the Tollway Website PSB and Exhibits please see the last 
page of this bulletin. 
 
The Tollway requires an electronic submittal of the Statements of Interest, and a SOI Team 
spreadsheet (SOI Team: Prime and Sub-consultant PSB 10-1) that captures critical information 
used in the Selection Process.  The instructions are as follows: 
 
The SOI Team Spreadsheet format cannot be altered; no cutting and/or copying and pasting of 
any information. You must obtain the “SOI Team: Prime and Sub-consultant PSB 10-1” 
Spreadsheet from the Tollway Website. The SOI Team Spreadsheet has a separate Worksheet 
for every Item advertised in this PSB.  You are required to complete the Worksheet for each 
Item for which you wish to make a submission, completing all columns shown for the Prime 
Consultant, and for every Sub-consultant that is being proposed. For each Sub-consultant the 
Prime’s firm name must be entered in the first column. YOU MAY NOT ADD, or DELETE 
columns, or reformat the sheets. You must complete the Worksheet for each Item that you wish 
to submit a SOI on: all other Worksheets may be deleted from the Spreadsheet before it is 
submitted to the Tollway.  The SOI Team Spreadsheet contains imbedded formula – DO NOT 
MODIFY THE COLUMNS AND/OR ANY ROWS.   
 
The SOI Team Spreadsheet must be submitted as a single Spreadsheet containing Worksheets 
for each Item.  

Subject:   SOIPSB10-1, FIRM NAME CODE, ITEM (#’s) 
 
Do NOT send your spreadsheet as a .pdf file – it must be in the Excel format as provided. 

 
All required Exhibits can be found on the Tollway’s Website.  

(http://www.illinoistollway.com) 
 
 When submitting “Partnership Mentor/Protégé” team information, please use 

the Prime’s 2-6 character Firm Name Code. 
 When submitting “Joint Venture” team information please, use the new Firm 

Name Code assigned to the Joint Venture. 
 
For further assistance on submitting Joint Ventures or Partnership Mentor/Protégé files please 
E-MAIL or call Catrice Hardwick:   chardwick@getipass.com or call (630)241-6800, Ext. 3853. 
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NOTICE 

 
 
It is important that the Submittal Instructions be followed.  Failure to follow 

the instructions may result in your firm being disqualified. 
 
 
When sending your Statements of Interest Electronically, the subject line 
MUST read: 
 
 

SOIPSB10-1, FIRM NAME CODE, ITEM (#’s) 
 

 
Any variation excluding SOIPSB10-1 from the subject line will result in your 
firm’s submittal(s) being directed to a “SPAM FOLDER” which will 
automatically delete the e-mail. 
 

Address electronic submittals to SOIPSB.10-1@getipass.com 
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ELECTRONIC SUBMITTAL INSTRUCTIONS 
 
The Tollway requires electronic submittals for the Professional Services Bulletin’s Statements of 
Interest. All firms prequalified with the Illinois Department of Transportation (IDOT) are able to 
transmit their responses to the Tollway’s Bulletins by e-mail. To facilitate electronic submittal 
procedures all respondents to the Tollway’s Bulletins will follow the same guidelines as are 
presently being used at IDOT. This also includes the same unique 2 to 6 character Firm Name 
Code that has been assigned to all currently prequalified consultant firms. This code is located 
at the top of IDOT’s SEFC Prequalification Page next to the Firm Name.  It is also sent with your 
annual prequalification letter. 
 
If your firm is not prequalified with IDOT and does not have a Firm Name Code, please call 
Catrice Hardwick at (630)241-6800, Ext. 3853. 
 

1. All electronic submittals must be addressed to SOIPSB.10-1@getipass.com 

 

2. All electronic submittals of your firm’s e-mails subject lines MUST read:  SOIPSB10-1, 
FIRM NAME CODE, ITEM (#’s). 
*When submitting “Partnership Mentor/Protégé” Team files, please use the Prime’s 2-6 
character Firm Name Code. When submitting “Joint Venture” team files please, use the 
new Firm Name Code assigned to the Joint Venture. 
 

3. All Statements of Interest to be submitted through the e-mail system must use Adobe 
Acrobat 5.0 version or greater. 

 

4. The size limitation on incoming e-mails is 3MB.  If you exceed this limit, you must 
separate the contents into multiple e-mails.  Identify the number of e-mails being sent 
(i.e. 1 of 3). Please do not submit part of an Item in one e-mail and another part in the 
next e-mail.  Only those Item submittals that exceed 3MB can be sent in more than one 
e-mail. 

 

5. Scanned images, color graphics, and photographs which are converted to Adobe 
Portable Document Files (PDF) can be very large. Therefore, color graphics, 
photographs and company logo images should not be included in the SOI submittal.  
Scanned images are discouraged since all of the Forms and Exhibits are available on 
the Tollway’s website. The Word and Excel documents are labeled as follows: 
 Exhibit A.doc  Certification by Principal.doc 
 Exhibit B.doc  Certification Disclosure Forms.doc = 

DS.pdf 
 Exhibit C.doc = WL.pdf  SOITEAM Spreadsheet.xls = 

SOITEAM.xls 
 Exhibit D.doc 
 

 ECP Internship Weekly Sign-in and out 
sheet 

   Mentor-Protégé Details 
Complete the Word documents and then convert them to Adobe PDF for the submittal. 
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ELECTRONIC SUBMITTAL INSTRUCTIONS (cont.)  

6. Do not send zipped files.  They will be rejected and cause your submittal to be 
denied. 

 
7. SOI e-mails must be received BY 4:30 p.m. local time.  Any e-mails or partial 

submittals received after that time will be rejected. 
 
8. It is important that your e-mail be prepared according to the following 

instructions.  (Note:   Engineering is used for example purposes only.) 

 The Subject Line must read:  SOIPSB10-1, FIRM NAME CODE, ITEM(#’s) 

 The first line of your e-mail should indicate your Firm Name, PSB and Item 
Number(s) on which your firm is submitting. If submitting more than one e-
mail due to size, only reference the item numbers included with the e-mail. 

 The second line should list the name and phone number of your firm’s 
contact person. 

 Each attachment must be labeled as indicated below: 
 
1)  For each Item on which you are submitting, use your 2-6 character 

Firm Name Code (this example = abc), immediately followed by the  
 2-digit Item Number (i.e., 01 through 99). 

(Example: abc02.pdf) 
 

2)  For your firm’s Certification by Principal (Exhibit A), use your 2-6   
character Firm Name Code, followed by PRN. 

(Example: abcPRN.pdf) 
 
3)  For your firm’s Disclosure Forms (Exhibit B), use your 2-6 character 

Firm Name Code, followed by DS.  
(Example: abcDS.pdf) 

 
4)  For your firm’s Current Obligations (Exhibit C), use your 2-6 character 

Firm Name Code, followed by WL.   
(Example: abcWL.pdf) 

 
5) For your firm’s SOITEAM Spreadsheet, use your 2-6 character Firm 

Name Code, followed by SOITEAM.xls. (The firm name for a firm 
participating in the Mentor Protégé program should use the Prime’s 2-6 
character Firm Name Code. Firms involved in a Joint Venture should 
each fill out an SOITEAM spreadsheet with their own Firm Name Code 
– for this document only.  For Joint Ventures; the subject line of each 
email should utilize the new Firm Name code assigned to the Joint 
Venture.) 

(Example: abcSOITEAM.xls) 

DO NOT CONVERT THE SOITEAM SPREADSHEET INTO A .pdf.  
 

9. Signatures must be scanned, then cut/copied and pasted into the appropriate 
signature blocks.  The file (except SOITEAM) must then be converted to a PDF.  
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E-MAIL INSTRUCTIONS FOR ELECTRONIC SUBMITTAL 
 

*Please review the following e-mail example: 
 

     
       

Detail Descriptions of Attachments for electronic submittal: 
 
 abc02, abc09 and abc24 are the Statements of Interest for the submitted Items and 

must include Exhibit A. Following Exhibit A, include resumes of key management 
personnel and project staff listed in Exhibit A.  If Exhibit B is required, include next, 
followed by resumes of individuals listed on page 2 of Exhibit B. 
 

 abcPRN is the Certification by Principal. Only one copy of the Certification is 
required.  

 
 abcDS is the Disclosure Forms.  Only one copy of the Disclosure Forms is required.  

(The word file “Certification Disclosure Forms.doc” includes all certification forms, 
the Disclosure of Business Operations in Iran and the Delinquent Debt Form.) 

 
 abcWL is the Current Obligation Form (Exhibit C).  Only one copy of the Current 

Form is required.  Instructions shown on page one should not be sent. 
 
 abcSOITEAM.xls is the “SOI Team Prime and Sub-consultant PSB 10-1” 

Spreadsheet.  Since the Spreadsheet contains a worksheet for each ITEM only one 
copy of the SOITEAM.xls file is required. 

All required Exhibits can be found on the Tollway’s Website.  
(http://www.illinoistollway.com) 

*This example is an illustration of the use of “Firm Name Code’s” and file names.  Please follow 
the Electronic Submittal Instructions regarding e-mail size limitations. 
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STATEMENTS OF INTEREST  

 
INFORMATION 

 
 
A.  DIRECT LABOR MULTIPLIER 
 
The Direct Labor Multiplier to be used on all projects advertised in the PSB is as follows: 
 
 Phase I and II (Studies, Design, and Survey)  2.8 
 
 Phase III (Construction Management)   2.8 
 
 Program or Project Management    2.5 

 
 Program Management Office 
 Program Oversight Monitor 
 Design Managers 
 Construction Managers 

 
 
B.  SALARY CAPS AND PERSONNEL COMPENSATION 
 

Project Management  
Project Managers and Principals $70 per hour 

 
Personnel with specialized expertise required for Project Management, 
DSE, and CM projects 

 
Personnel brought in as “experts” can bill at a rate not to exceed $85 per hour with the 
written approval of the Chief Engineer.  These personnel are not assigned to the project 
as Key Personnel but are available to assist in specific areas of expertise as needed. 
 

 
C.  ESTIMATED CONSTRUCTION COST OF PROJECTS 
 
The estimated construction cost of each project is presented in categories to assist the 
consultant in determining the relative size of the project.  The construction cost category will be 
included in each Item.  The categories are: 
 

                     CATEGORY    ESTIMATED CONSTRUCTION COST 
  
                              1               $0M - $ 10M 
                              2            $ 10M - $ 25M 
                              3            $ 25M - $ 50M 
                              4            $ 50M - $ 75M 
                              5            $ 75M - $100M 
                              6              Over $100M 
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STATEMENTS OF INTEREST 
INFORMATION 

 
 
 

ALLOWABLE DIRECT COSTS 
 
Allowable direct costs have been updated as of August 1, 2008 and can be 
found on the Tollway’s Website.    
 

(http://www.illinoistollway.com) 
 
 
For information on accessing the Tollway Website please see the last page 
of this document.  The Web-site for State Reimbursement rates is: 
 

http://www.state.il.us/cms/2_servicese_oth/trvlreim.htm 
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STATEMENTS OF INTEREST 
INFORMATION 

 
ALLOWABLE DIRECT COSTS  

 
08.01.2008  

 
The following costs are allowable when requested by the Department and included in the 
contract. The costs are allowable when it is customary for the firm to bill for the cost and it can 
be itemized in the firm’s billing and accounting systems.  
 
Per Diem        State Rate (Maximum)  
Lodging        State Rate (Maximum)  
Air Fare        Coach Rate with 2    

         weeks advance purchase  
 

Vehicles  
Mileage        State Rate* (Maximum)  
Daily Rate (owned or leased the same)    $45/day (Maximum)  
        Including Tolls  
Overtime        Premium portion  
Tolls         Actual Cost  
Film and Film Processing**     Actual Cost  
Overnight Delivery/Postage Courier Service    Actual Cost  
Copies of Deliverables and Mylars     Actual Cost  
Specific Insurance – required for project    Actual Cost  
CADD         Actual Costs (Maximum of   
         $15.00/Hr)  
Monuments – Permanent      Actual Cost  
Payment for Newspaper Ads      Actual Cost  
Web Site        Actual Cost  
Facility Rental for Public Meetings & Exhibits/Rendering  
& AV Equipment/Transcriptions     Actual Cost  
Recording Fees       Actual Cost  
Courthouse Fees       Actual Cost  
Testing of Soil Samples      Actual Cost  
Lab Services (excluding Phase III normal construction  Actual Cost  
inspection such as beam breaks, cylinder breaks,  
pavement cores) Equipment rental specific for project Actual Cost  
(snooper for bridge inspection, noise meter, etc.)  
Specialized equipment – on an as needed basis  Actual Cost  
with prior approval  
Traffic Systems       Actual Cost  
Mobile Phone (for traffic system implementation)  
Telephone Usage (for traffic system monitoring)  
Storm sewer cleaning and televising     Actual Cost  
Traffic control and protection      Actual Cost  
Aerial photography and mapping     Actual Cost  
Utility exploratory trenching      Actual Cost  
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STATEMENTS OF INTEREST 
INFORMATION 

 
ALLOWABLE DIRECT COSTS  

 
 
 

• *website for State Reimbursement Rates  
 http://www.state.il.us/cms/2_servicese_oth/trvlreim.htm  
 
• **Use of digital cameras verses film cameras is encouraged when firms own digital 

cameras and the discussion of their use will be part of the negotiations. Film & copies 
will be reimbursed at actual costs.  

 
       On all agreements authorization after January 1, 2005, “GPS Equipment” is 

 considered tools of the trade. 
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STATEMENTS OF INTEREST 
INFORMATION 

 
ALLOWABLE DIRECT COSTS  
Construction Inspection  

 
 

Construction Inspection Communications:  
 

Cell Phones (maximum of 3 without additional approval. Personal $70/month/phone  
phones that do not remain on the job site are not allowable)   (Maximum)  
Radio Communication        Actual Cost  
2-way Radio         Actual Cost  

 
 
 
Vehicles (Only for Vehicles assigned to project)     $45/day (Maximum)  
 DAILY RATE ONLY        Including Tolls  
 
 
 

The number of days will be calculated as follows:  
For extended stay**- Number of days on job site plus one  
Day to travel to and from job site  
Weekly (hotel) – Number of days on job site plus one day to  
Travel to and from job site per week.      Actual Cost based on  
Shift Differential         firm policy  
 
 
 

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days.  
The decision whether individuals will stay over the weekend will be made after the Contractor’s  
Schedule is available and shall be made jointly by the Consultant Liaison and the IDOT 
Resident.  
 
 
 
NOTES:  
For CSE contracts, beam and cylinder breaks are not reimbursable.  
Overtime to employees traveling to and from the site will be allowed depending on the firm’s  
policy and limited to the Tollway’s CSE Manual allowance. 
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STATEMENTS OF INTEREST 

 
 

SCHEDULE FOR CONSULTANT SELECTION 

 
Task Date Due 

 
 Statement of Interests (SOIs) Due from Consultants July 12, 2010 
 SOIs Review Complete July 30, 2010 
 Shortlist Selection August 4, 2010 
 Shortlisted Consultants Notified for Oral Presentations August 5, 2010 
 Shortlisted Consultant/s Oral Presentation August 27, 2010 
 Consultant Selection September 1, 2010 
 Notify Consultants of Selection September 3, 2010 
 Final Proposal/Agreement Due from Selected Consultant October 4, 2010 
 Board Approval October 28, 2010 
 Notice to Proceed January 1, 2011  
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Professional Services Bulletin No. 10-1 
 

Item No. Project No. / County Description Page 

1 

RR-10-9973 
Systemwide 

Consulting Engineer Services.   

A-1 

2 

RR-10-9974 
Systemwide 

Traffic Engineer Services.   

A-31 
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1. RR-10-9973, Consulting Engineer Services 
 

This project has a 20% D/M/WBE participation goal. 
 

The Tollway requests Consulting Engineer Services as per the Tollway’s Trust 
Indenture.  The Illinois State Toll Highway Authority (Tollway), which has been created 
and derives its power and authority under and pursuant to "An Act in relation to the 
construction, operation, regulation, and maintenance of a system of toll highways, and to 
create the Illinois State Toll Highway Authority, and to define its powers and duties, 
approved August 7, 1967," [605 Illinois Compiled Statutes (ILCS) 10/1 et seq.], requires 
the services of an independent engineer or engineering firm or corporation having a 
nationwide and favorable reputation for skill and experience to provide consulting 
engineering services as the Consulting Engineer for the Tollway. 
 
The Consultant shall propose their method for providing these services as outlined in the 
attached REQUEST FOR QUALIFICATIONS CONSULTING ENGINEERING 
SERVICES. 

 
CONTRACT TERM:  

 
This contract shall provide for a three (3) year term, with two (2) one-year options to 
renew, subject to the Tollway's periodic review, approval and satisfaction with the 
Consulting Engineer's performance and may be terminated by the Tollway at any time 
upon a stipulated notice period, or extended upon agreement of both parties. 

 
CONTRACT PROVISIONS AND PREQUALIFICATIONS: 

 
Selection of professional consultants by the Tollway is not based on competitive bidding, 
but on the firms' professional qualifications, related experience and the expertise of key 
personnel to be assigned to the project. 

 
SUB-CONTRACTING: Sub-contracting areas of pre-qualification is acceptable. 
  
SUB-CONSULTANT SERVICES:  If a firm requires a sub-consultant to meet the 
requirements of an area requiring pre-qualifications as indicated below, the firm fulfilling 
this pre-qualification requirement must be identified in the Statement of Interest (SOI). 

 
PRE-QUALIFICATIONS:  To be considered for this project, firms must be pre-qualified 
by the Illinois Department of Transportation (IDOT) in: 
 
Highways:  Freeways; Roads and Streets 
Structures: Highway Bridges- Simple; Highway Bridges- Typical; Highway    Bridges- 
Advanced Typical; Highway Bridges- Complex; Highway Bridges-    Railroad Bridges; 
Highway Bridges- Major Bridges 
Special Plans:  Traffic Signals; Lighting; Pumping Stations 
Special Studies:  Location Drainage; Traffic; Signal Coordination and Timing (SCAT); 
Safety; Feasibility 
Location Design Studies:  Rehabilitation; Reconstruction/Major Rehabilitations; New 
Construction/Major Reconstruction 
Hydraulic Reports:  Waterway- Typical; Waterway- Complex; Pump Stations 
Geotechnical Services:  Subsurface Explorations; General Geotechnical Services; 
Structure Geotechnical Reports (SGR); Complex Geotechnical/Major Foundations 
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Environmental Reports: Environmental Assessment (EA); Environmental Impact 
Statement (EIS) 
Special Transportation Studies:  Mass Transit; Railway Engineering 
Special Services:  Route Survey; Land Survey; Aerial Mapping and LiDAR; Electrical 
Engineering; Mechanical Engineering; Sanitary Engineering; Architecture; Landscape 
Architecture; Hazardous Waste; Asbestos Abatement Surveys; Construction Inspection; 
Quality Assurance Testing; Subsurface Utility Engineering 
 
If the Prime Proposer is not prequalified in all of the categories listed above, they must 
request, in writing, a waiver of each category in which they are not prequalified and 
identify the consulting firm on their team who is prequalified in that category. 

 
ORAL PRESENTATIONS 
 
Some or all of the firms submitting SOIs for the project may, at the sole discretion of the 
Tollway, be required to appear for an oral presentation. The oral presentations, if 
required, shall be conducted so as to solicit additional information and enable the 
Tollway to evaluate the capability of the applicable Proposers in providing the desired 
services. If the Tollway notifies a Proposer that an oral presentation is required, the 
Tollway shall inform that Proposer of the schedule, order and procedure for the 
presentation, including its content, time limits,, and use of handouts and visual aids. The 
Tollway may tape record and/or videotape any presentations. The oral presentations, if 
any, shall be evaluated by the Selection Committee. Notwithstanding the foregoing, the 
Tollway emphasizes that it may elect to forego oral presentations for all or some 
Proposers. Consequently, all SOIs should be comprehensive and clear. No Proposer 
should rely upon the opportunity to present additional or clarifying information at a later 
time. 

 
SCHEDULE 
 
This project is scheduled to start in January 2011.   

  
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
Program (CQP).  The CQP is due fourteen (14) days after Notice to Proceed. 

 
The Consultant who is selected for this project will be notified and scheduled to attend a 
scope briefing at the Tollway Central Administration office building in Downers Grove. 
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REQUEST FOR QUALIFICATIONS 
CONSULTING ENGINEERING SERVICES 

 
1.0 PROJECT ASSIGNED: 
 

The Tollway intends to select a Consulting Engineer who will operate as an extension of, 
and in complete coordination with, the Tollway's staff with respect to all projects which 
now or in the future are studied, and constructed or operated by the Tollway.  To that 
end, the Consulting Engineer shall be expected to represent and forward the interests of 
the Tollway throughout all aspects and phases of the Tollway's activities and shall, when 
and as requested by the Tollway, fully support the Tollway in its dealings with 
contractors and suppliers, engineers and other consultants, the Tollway's counsel and 
accountants, the Tollway's Traffic Engineer, the Tollway’s Program Manager, rating 
agencies and underwriters, governmental entities and the public, all in accordance with 
the highest professional standards.  As more specifically described in this RFQ, the 
Consulting Engineer shall be expected to commit the personnel and resources required 
to respond promptly and fully to the responsibilities and tasks assigned by the Tollway 
throughout the term of the Consulting Engineer's performance of the services. 
 
In addition, the Consulting Engineer shall perform the obligations of the "Consulting 
Engineers" under the Tollway's current Trust Agreements, as amended, and all 
supplemental, superseding or additional trust agreements (collectively, the "Trust 
Agreements").  The Tollway has covenanted in Section 709 of the Trust Indenture 
pertaining to the Illinois State Toll Highway Authority that, until the bonds issued in 
accordance with the Trust Agreement and the interest thereon shall have been paid or 
provision for such payment shall have been made, it will employ the "Consulting 
Engineers" for the purpose of performing and carrying out the duties imposed on it by 
the Trust Agreement.  Those duties are summarized in Paragraph II.A. of the Scope of 
Services attached hereto as Attachment A, and provide a general listing of the types of 
obligations the Consulting Engineer will be required to perform under the Trust 
Agreements. 
 

2.0 SCOPE OF CONSULTANT SERVICES: 
 

The required consulting engineer services will encompass all of the elements of 
consulting engineering associated with the planning, design, construction, financing, 
management, coordination, of a toll highway system.  The Tollway anticipates that the 
Consulting Engineer will not be required to prepare detailed design and construction 
plans, but the Consulting Engineer should be prepared to perform that work if 
unexpected circumstances cause the Tollway to request it.  Further, the Consulting 
Engineer shall be required to prepare, review, and/or modify project-wide typical 
standard designs, pavement designs, and standard typical sections as may be required. 
 
For a detailed description of the anticipated consulting engineer services, refer to 
Attachment A, Scope of Services. 
 

3.0 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST: 
 

In addition to the Guidelines for Submitting Statements of Interest on page 11 of this 
PSB, all exhibits shall include: 
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Personnel: 
The following information should be included in addition to the information 
requested in Section 3 Personnel - Exhibit A: Proposed Staff information on page 
12. 
 
Project Team Matrix and Staffing Plan 
 

The Proposer shall submit a project team matrix which clearly illustrates the key 
personnel of the organizational structure proposed to accomplish the 
management, technical, and administrative services required. The Proposer shall 
identify the Project Principal, the Project Manager, the Deputy Project Managers, 
and the key technical staff of the team. The firm employing each of these key 
personnel must be identified. 

 
Project Manager (PM) 

 
The Proposer shall identify and provide detailed relevant information concerning 
the PM to be assigned to this project for the duration of the Agreement. The 
successful Proposer shall not be able to substitute individuals for the PM or DPM 
positions without the Tollway’s express written approval. The Proposer should 
address all measures it intends to take to ensure continuity for these and all other 
key staff positions. The PM shall be an Illinois Licensed Professional Engineer or 
hold a similar license in another state and be capable of obtaining a license in 
Illinois within six (6) months.   
 
Project Principal 
 
The Proposer shall identify and provide detailed relevant information concerning 
the Project Principal to be assigned to this project for the duration of the 
Agreement.  They shall oversee the Project Manager and shall report to the Chief 
Engineer. 

 
Key Personnel 

 
The Proposer shall identify and provide relevant information concerning the 
Proposer's other project management and key technical personnel including the 
proposed Deputy Project Managers. (These individuals can be the employees of 
any firm on the team.)  Key personnel must include, but not be limited to: 
 
Design Project Managers 
Construction Project Managers 
Roadway Engineer 
Drainage Engineer 
Electrical Engineer 
Mechanical Engineer 

All of the above must be Illinois Licensed Professional Engineers. 
Structural Engineer 

Must be an Illinois Licensed Structural Engineer. 
Environmental Specialist 

Knowledgeable in the applicable permitting and Resource Agency 
regulations. 

Urban Planner 
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Must have a minimum of ten years experience in transportation planning 
and community relations 

 
Architect 
Landscape Architect 

Both Architects must be licensed 
Information Technology (IT) Professionals 
Intelligent Transportation System (ITS) Professionals  
Leadership in Energy and Environmental Design (LEED) Professional 

 
The Proposer should also provide information relative to the capabilities and 
resources of its lead Illinois office, any Illinois branch offices, and a listing of 
Illinois office personnel by discipline that would be assigned to this project that 
have not been identified above. 
 

Relevant Project Experience 
 
Consulting Engineering Services - General 

 
Include a minimum of three (3) relevant projects of equal or greater complexity 
accomplished within the past five (5) years, demonstrating the firm’s experience 
in the type of work required for this project. The use of photos is highly 
discouraged.  Photos MAY NOT be sent in e-mail files. 

 
Tollway Projects 

 
Include additional projects which specifically identify and describe the firm's 
experience related to Tollway projects, including the Illinois Tollway or any other 
Tollways in the United States. The Proposer should also provide the total firm’s 
billings for the past five (5) years in performing typical general consulting civil 
engineering services on Tollway projects, and briefly identify those projects. 

 
Other Transportation Projects 

 
The Proposer should summarize any relevant experience working with 
transportation agencies and other governmental bodies operating in this region 
and/or with which the Tollway regularly works or interacts, including IDOT, the 
Federal Highway Administration (FHWA), the Environmental Protection Agency, 
and the United States Army Corps of Engineers. 

 
Trust Indenture or Similar Services 
 
The Proposer should include additional projects which specifically identify and 
describe the firm's experience related to providing certifications, issuing reports, 
providing evaluations and otherwise performing services similar to those required 
of the CE under the Tollway’s Trust Indenture requirements. A description of 
those services is provided in Attachment A, Scope of Services. 
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Project Management and Coordination Experience 
 
The Proposer must describe its experience in providing project management and 
coordination services similar to the services required and described in 
Attachment A: Scope of Services. This description should specifically address 
the Proposer's record in delivering completed projects on time and on budget. 
 
Cost Estimating Experience 
 
The Proposer must describe its experience in providing cost estimating services 
similar to the services required and described in Attachment A: Scope of 
Services for a minimum of five (5) projects. This description should specifically 
address the Proposer's process for producing accurate cost estimates and the 
specific methods used in developing the cost estimates. 

 
Include the following for each project identified in the categories above: 

 
Project name. 
 
Project location. 
 
Project manager(s) and key staff. 
 
A brief description of the project and the work performed, including 
the project's size, complexity, and fee. 
 
Name, address, telephone number, and e-mail address of client 
contact to serve as reference. 

 
4.0 METHOD OF PAYMENT 

 
The Tollway shall enter into a “Lump Sum” Agreement with the successful Proposer for 
Trust Indenture services. The Tollway shall enter into a “Cost Plus Fee” Agreement 
covering the actual hours incurred by the personnel on the project (direct labor) times 
the Direct Labor Multiplier plus expenses. 

 
 
5.0 PROPOSER'S ACKNOWLEDGEMENT 

 
By submitting a response to this SOI, each Proposer unequivocally acknowledges that 
the Proposer has read and fully understands this SOI, and that the Proposer has asked 
questions and received satisfactory answers from the Tollway regarding any provisions 
of this SOI with regard to which the Proposer desired clarification. The Principal of the 
proposing firm is also required to sign and submit the Form: CERTIFICATION BY 
PRINCIPAL OF SUBMITTING FIRM certifying the information contained in the SOI is 
true and accurate. 
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NOTE:  This Scope of Services is being provided to the Proposers as part of the RFQ for 
informational purposes only. The Tollway reserves the right to make reasonable modifications 
and clarifications to this form prior to its attachment to the Agreement for Consultant 
Engineering Services to be negotiated between the Tollway and the Consulting Engineers. 
 
 

ATTACHMENT A 
SCOPE OF SERVICES 

 
INDEX 

 
CONSULTANT ENGINEER SERVICES 

 
 PAGE 
 
 
I. Project Description .......................................................................................................... A-8 

II. Items of Work to be Included in Contract ........................................................................ A-8 

A. Responsibilities Under Bond Resolutions and Trust Indenture  .......................... A-9 

B. Technical and Administrative Assistance  ......................................................... A-11 

C. Contract Support  .............................................................................................. A-14 

D. Project Development ......................................................................................... A-16 

E. Right-of-Way and Utilities  ................................................................................. A-19 

F. PS&E Management  .......................................................................................... A-22 

G. Coordination of Construction Management Services and Administrative 

Requirements  ................................................................................................... A-27 

H. Management and Coordination of Maintenance Services  ................................ A-29 

I. Operations  ........................................................................................................ A-29 

III. Responsibilities of the Tollway ...................................................................................... A-30 

 



 

 
PSB 10-1 Published June 15, 2010 A-8 
     
 

ATTACHMENT A 

 

SCOPE OF SERVICES 
 

 

I. Project Description 
 

This project requires professional services of the Consulting Engineer for a wide range 
of governmental relations, public liaison, technical, management, administrative, 
maintenance and operational services, advanced project development services, 
engineering, feasibility evaluation, and planning to assist bringing to completion as 
expeditiously as possible various projects for the Tollway and to support the operation, 
maintenance, construction, and evaluation thereof. 
 
The Consulting Engineer will operate as an extension of, and in complete coordination 
with, the Tollway’s staff.  To that end, the Consulting Engineer shall be expected to 
represent and forward the interests of the Tollway throughout all aspects and phases of 
the Tollway’s activities and shall, when and as requested by the Tollway, fully support 
the Tollway in its dealings with contractors and suppliers, engineers and other 
consultants, the Tollway’s counsel and accountants, the Traffic Engineer, rating 
agencies, bond insurers and underwriters, governmental entities and the public in 
accordance with the highest professional standards. 
 
The Consulting Engineer shall provide qualified technical and professional personnel to 
perform to the highest professional standards the duties and responsibilities assigned 
under the terms of this Agreement.  Unless otherwise instructed by the Tollway, the 
Consulting Engineer shall minimize to the greatest extent possible the Tollway’s need to 
apply its own resources to assignments authorized by the Tollway.  The Tollway, at its 
option, may elect to expand, reduce, or delete the extent of each work element 
described in this Scope of Services document, provided such action does not alter the 
intent of this Agreement. 
 
The Tollway shall request Consulting Engineering services on an as-needed basis.  
There is no guarantee that any or all of the services described in this Agreement will be 
assigned during the term of this Agreement.  Further, the Consulting Engineer is 
providing these services on a nonexclusive basis.  The Tollway, at its option, may elect 
to have any of the services set forth herein performed by other consultants or the 
Tollway’s staff. 
 
 

II. Items of Work to be Included in Contract 
 
 The Consulting Engineer's services under this Agreement shall be as described in this 

Scope of Services, in accordance with the requirements of the Tollway's Design Section 
Engineer's Manual, as amended by the Tollway, and herein specified.  The design 
criteria and policies, Standard Specifications, materials and construction requirements of 
the Illinois State Toll Highway Authority shall apply throughout. 
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The following types of work elements may be assigned under the terms of this 
Agreement.   
 
A. Responsibilities Under Bond Resolutions and Trust Indenture  

 
The Consulting Engineer shall serve as the Tollway’s “Consulting Engineer” as 
defined and set forth in the Tollway’s Trust Agreements, incorporated herein by 
reference, performing responsibilities of the Consulting Engineers as assigned in 
the Trust Indentures, the related Bond Resolutions and amending resolutions 
and supplemental resolution thereto, which are incorporated herein by reference. 
 
These services are described below: 
 
1. Consulting Engineer's Annual Report:  The Annual Report shall 

summarize the major accomplishments of the previous year's operations 
and shall also discuss the Tollway's current plan for projects.  It shall 
review the major issues facing the Tollway and shall qualitatively discuss 
how the Tollway is handling them. 
 
The Annual Report shall provide an overview of the coordinated results of 
the joint field inspections and include information on the general condition 
of the System with overall recommendations for maintenance required on 
the Facility.  Traffic and Safety statistics obtained from the Tollway's 
Traffic Division shall be incorporated into this report.  Recommendations 
for insurance coverage to protect against any loss of revenue shall be 
made during the year.  The Annual Report shall restate the Consulting 
Engineer's insurance recommendations and include a list of current 
policies and the amounts of coverage. 

 
2. Annual Inspection:  The Consulting Engineer shall perform the annual 

inspection of the Tollway facility utilizing a combination of Tollway 
personnel, the Engineering Consultant's personnel, any Subconsultants, 
and other consultants to the Tollway. Each of these entities shall be 
responsible for the inspection of various elements of the Tollway Facility.  
The Consulting Engineer shall assist in coordinating the work of these 
entities. 

 
Upon completion of all inspection the Consulting Engineer shall compile, 
review, and coordinate the inspection results for presentation in a report 
for each of the eleven Maintenance Sections.  Each report shall provide a 
condition summary of the Tollway Facility and recommendations for 
addressing problem areas or deficiencies found during the inspection. 
 
Field inspections performed on roadway, drainage structures, bridges, 
Tollway buildings, toll plazas and facilities, constitute the majority of the 
effort required in support of the annual inspection and report.  The 
Consulting Engineer shall submit a schedule of inspections and report 
submittals for the Tollway approval at the beginning of the year. 
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The Consulting Engineer shall meet with the Tollway personnel to 
perform the joint annual inspection.  The objectives of the inspection are, 
first, to document the physical condition of the Tollway Facility, and 
second, to identify potential problem areas. When problems are found, for 
action by the Tollway's Maintenance Section Manager at the Maintenance 
Section, in accordance with a ranking priority for each item identified.  
The Consulting Engineer will estimate the amount of work required and 
provide this information to the Maintenance Section Manager. 

 
3. Tollway Meetings, Budgets, and Insurance Review:  The Consulting 

Engineer shall attend and participate in Tollway meetings.  These 
meetings shall include program review, board meetings and special 
meetings on a number of topics, which are not project specific.  The 
coordination and discussion which occurs at these meetings shall intend 
to keep the Tollway advised of the Consulting Engineers activities and 
resolve issues that occur. 

 
 Perform the budget review services in accordance with the requirements 

of the Trust Indenture.  Upon evaluation of the initial draft of the proposed 
budget and review of the revenue collections and expenditures to date 
with projections for the remainder of the year, the Consulting Engineer 
shall make recommendations for acceptance or revisions.  The Tollway 
will prepare and issue Monthly Financial Highlight Reports which contains 
the status of all current accounts in the budget.  The Consulting Engineer 
shall review the reports to make sure that the requirements of the Trust 
Indenture are satisfied.  The Consulting Engineer shall make 
recommendations for fund allocation to the Renewal and Replacement 
Account based on the requirements of the existing System and the 
Consulting Engineer's assessment of its condition. 

 
 Participate with the Tollway in meetings to review the new budget and the 

projects it contains. 
 

4. Insurance Review:  The complete infrastructure of the Tollway System 
shall be reviewed, inventoried, and valued in order to determine the 
replacement cost for significant components of the infrastructure.  Each 
lane mile increase, interchange or ramp widening shall be accounted for 
in order to develop Replacement Cost values for insurance purposes. 

 
 The Consulting Engineer shall review and recommend insurance 

coverage to be maintained by the Tollway. 
 

5. Fund Allocation Analysis:  Review the financial operations, then during 
the year, develop recommendations for fund allocation adjustments 
between the Renewal/Replacement and Improvement Program. 

 
6. Certification:  When requested by the Tollway, issue various 

certifications of project costs, replacement costs for facilities, various 
stages of project completion, construction expenses and major 
improvement deposits to support the sale of bonds. 
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7. Legal Assistance:  Furnish information to be used in the defense of 

lawsuits brought against the Tollway or to provide back-up material for 
suits and countersuits initiated by the Tollway's General Counsel. 

 
8. Permit Review:  When requested by the Tollway, provide services to 

assist the Tollway in the review process prior to the approval of a permit 
by the Tollway's Board of Directors. 

 
These responsibilities are defined further in the Amended and Restated Trust 
Indenture, effective March 31, 1999. 

 
 

B. Technical and Administrative Assistance  
 

 The Consulting Engineer may be authorized to provide technical and 
administrative project support to the Tollway by: 

 
1. Attending meetings of the Board of Directors of the Tollway, meetings of 

the Committees of the Board, Board and/or staff workshops, and regularly 
scheduled and special staff meetings. 
 

2. Developing, implementing, and maintaining a document control and a 
filing system which shall govern the distribution and file copies of all 
program-related correspondence, reports, plans, technical data, etc. of 
the Consulting Engineer.  Said system shall be subject to the Tollway's 
approval.  Program/project files shall be transferred to the Tollway upon 
completion of the work or as otherwise directed by the Tollway. 

 
3. The Consulting Engineer may be required to provide personnel capable 

of providing technical support for a Client/Server Sequel (SQL) database 
system that tracks capital budget, all engineering projects, board 
resolutions, pay estimates, invoices, etc.  The Consulting Engineer will be 
responsible for managing relational data, setting data workflows, retrieval, 
reporting and analysis.  The system must be able to work with data 
accessed over web-based services. 

 
The Consulting Engineer may be required to provide personnel capable 
serving as a liaison on all projects including those with an Information 
Technology focus.  The consultant may assist in monitoring Requests for 
Proposals, evaluating, and overseeing Information Technology studies.  
Expertise in networking (Cisco routers, NT, Microsoft MCSE) required as 
well as expertise in telecommunication systems. The Tollway's Information 
Technology department (IT) includes full telecommunication support of an 
Tollway-wide Private Branch Exchange (PBX) system, microwave system, 
800 MHZ radio system, and multiple T1 connections, as well as control of 
extensive fiber installations. 
 

In addition to working on current projects, the consultant may assist in 
identifying additional projects related to IT.  Review and oversight of the 
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Information Technology department's planning processes, project 
management processes, and disaster recovery preparation may be part of 
the consultant's services. 
 

The Consulting Engineer may also be required to have staff proficient in 
Geographic Information System (GIS) and Traffic Incident Management 
System (TIMS).  The Tollway may require the consultant to provide 
comprehensive services for assistance in the design, review, and 
implementation of GIS and TIMS.  The consultant may be required to 
provide such GIS proficient staff to be located at the Tollway's offices in 
order to oversee GIS and TIMS technology implementation. 
 

They should be experienced in, but not limited to GIS related software 
such as:  Environmental Systems Research Institute, Inc. (ESRI), 
Intergraph, MapInfo, and Bentley Systems. 
 

The consultant should be prepared to provide the previously stated 
technical expertise and support staff on-site upon request by the Tollway.  
This expertise and/or support may be sub-contracted through the 
consultant contract. 
 

4. Analyzing claims against the Tollway arising out of a project or work 
thereon, and provide support as required to effect the resolution of such 
claims. 

 
5. Furnishing testimony in hearings, condemnation proceedings or other 

litigation, and preparing trial exhibits. 
 

6. Representing the Tollway at regional meetings task teams, Tollway 
technical and staff meetings, agency coordination meetings, Technical 
Work Group meetings with IDOT and/or other parties and other meetings 
of governmental or quasi-governmental bodies, as requested by the 
Tollway. 
 

7. Representing the Tollway before civic, charitable, howeowners’ or similar 
groups which request a speaker to discuss the Tollway’s planned or 
ongoing activities. 
 

8. Generating slides, graphs, photographs, charts, computer or audio/visual 
presentation, or other presentation aides for the Tollway, together with 
papers, reports, news releases and similar items. 
 

9. Monitoring costs of the Tollway's projects and/or operations and notifying 
the Tollway when budgetary issues arise. 
 

10. In addition to the Consulting Engineers obligations to fully review the 
consultants' work product prior to phase submittals to the Tollway and/or 
other parties, performing general review, coordination, and liaison work 
among the Tollway, design section engineers, IDOT, FHWA, interested 
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public or private entities, and local governments to achieve efficiency and 
continuity in project planning design and construction. 
 

11. Apprising the Tollway’s staff, consultants and/or Board of Directors of 
recent or innovative developments, trends or significant issues regarding 
tollway design, financing or operation that may be applicable to the 
Tollway. 
 

12. Assistance in developing the Tollway's Annual and Multi-Year Program 
for Renewal/Replacement and Improvement Projects. 
 

13. Reviewing and updating programs to maintain logical and realistic short-
and long-term strategies for the rehabilitation/reconstruction of various 
Tollways. 
 

14. Certifying that the Tollway's treatment plants conform to the IEPA 
regulations. 
 

15. Providing support to the Tollway for fiber optic and microwave projects 
relating to design review and implementation of these communication 
system projects. 
 

16. Providing support services to the Business Systems Division for the 
IPASS Program and the Toll Collection Equipment Replacement Program 
along with general support to closed circuit surveillance television and toll 
collection field problems. 
 

17. Providing support services during the preparation of Request for 
Proposals and development of plans and specifications to support 
Information Technology Department, Operations and Customer Support.  
At the request of the Tollway, the Consulting Engineer shall provide 
support services during the implementation phase of the fiber optic 
network, the Synchronous Optical Network (SONET) equipment and 
other related projects. 
 

18. Providing assistance in the review of software development and 
integration of new computer based systems in the Tollway's Toll 
Collection Equipment Replacement Program. Also provide assistance to 
various Departments and Divisions to evaluate and recommend new 
technologies for implementation and to identify system needs for 
accommodating these technologies. 

 
The Consulting Engineer shall provide general engineering advice and assistance to the 
Tollway, the selected design section engineers, and construction managers in regard to 
the design and construction of the applicable projects, as well as to the designated 
“General Counsel” of the Tollway, in connection with all legal matters, duties, and 
services required in designing, constructing, maintaining or operating the projects. 
 
The Consulting Engineer will be responsible for the transportation, care, cataloging and 
maintenance of the Tollway’s original construction documents.  These documents 
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consist of all the record plans for the construction of the Illinois Tollway System.  The 
documents currently occupy approximately 2,000 square feet.  With this task, the 
Consulting Engineer will also be responsible in furnishing full size copies of record 
drawings at the request of the Tollway or to a Design Section Engineer with the 
Tollway's approval.  The request will include the contract number, drawing number, and 
the Consulting Engineer shall have no more than five (5) working days to provide the 
copy. 

 
C. Contract Support  

 
Assist the Tollway in undertaking special projects, assignments, and studies 
including, but not limited to collecting data for submittal to governmental bodies, 
professional organizations, and other entities or the public. 
 
Develop a transition plan to be implemented upon termination of the Agreement 
with the Consulting Engineer so as to ensure a smooth, efficient and 
uninterrupted transition to any successor Consulting Engineer. 
 
1. Assist the Tollway in: 

 
a. Developing scope of services, special contract provisions, and project 

concept reports. 
b. Developing Requests for Qualifications/Proposal(s)/scope packages. 
c. Preparing estimated staffing requirements and estimates of costs for 

proposed services. 
d. Developing milestone schedules of overall time relationships 

authorized for the performance of services and coordination between 
various entities that are to be involved in a project. 

e. Preparing for, coordinating, and/or conducting scope of services, 
meetings and preparing official minutes. 

f. Review and provide comments on consultant technical proposals, 
responses, and letters of interest. 

g. Analyzing, interviewing, evaluating and negotiating with proposed or 
current consultants. 

 
2. Assist the Tollway in: 

 
a. Reviewing and determining the validity of consultant claims for extra 

work, extensions of time for performance of services and other claims. 
b. Developing and issuing Requests for Qualifications/Proposal(s) for 

supplemental services. 
c. Developing and processing of Requests for Supplemental 

Services/Supplemental Agreements/Charge Orders to obtain the 
Tollway's internal approvals for consultant performance of 
supplemental services. 

d. Reviewing and evaluating of appropriateness of consultant submitted 
fee proposals for supplemental services. 

e. Developing, reviewing and documenting supplemental agreements for 
extra work or amendments such as extensions of time for 
performance of services. 
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f. Reviewing, evaluating and approving consultants' requests for 
payment. 

g. Developing and implementing procedures for consultant involvement 
in providing contractor shop drawings review and design services 
during construction. 

h. Monitoring consultant performance of services to establish adequacy 
relative to contract intent. 

i. Preparing consultant termination agreements or certificates of 
completion and obtaining release and waiver of liens and claims. 

j. Developing and implementing CADD standards for electronic file 
submissions of designs developed by other design engineers. 

 
The Consulting Engineer shall use Microstation CADD file tape and other 
materials and documents submitted by the various consultants with their 
pay estimates, as required, to assist in verifying the percentage of 
completion of the work for which payment is being requested.  The 
Consulting Engineer shall keep and safeguard these tapes to provide an 
up-to-date alternative work progress record for the project contract plan 
development of each project development discipline. 

 
2. Assist the Tollway in the development and implementation of: 

 
a. Standardized scopes of services normally solicited from consultants. 
b. Standardized language applicable for scope of services normally 

obtained by the Tollway that can be utilized by Tollway personnel in 
preparing contract packages. 

c. Assist the Tollway in undertaking special projects, assignments, and 
studies. 

d. Collecting data for submittal to governmental bodies, professional 
organizations, and other entities or the public. 

e. Developing guidelines for professional liability insurance requirements 
of consultants. 

 
3. Assist the Tollway in establishing controls and reporting systems to: 

 
a. Schedule, track and monitor status of professional contracting 

activities. 
b. Provide and/or obtain subcontract advice on technical matters 

requiring specialized skills, techniques, or equipment. 
 
4. Assist the Tollway in Information Technology-Related Functions, such as: 
 

The Consulting Engineer may be required to provide personnel capable 
of serving as a liaison on all projects including those with an Information 
Technology focus.  The consultant may assist in monitoring Requests for 
Proposals, evaluating, and overseeing Information Technology studies.  
Expertise in networking (Cisco routers, NT, Microsoft MCSE) required as 
well as expertise in telecommunication systems.  The Tollway's 
Information Technology department (IT) includes full telecommunication 
support of a Tollway-wide Private Branch Exchange (PBX) system, 



 

 
PSB 10-1 Published June 15, 2010 A-16 
     
 

microwave system, 800 MHZ radio system, and multiple T1 connections, 
as well as control of extensive fiber installations. 
 
In addition to working on current projects, the consultant may assist in 
identifying additional projects related to IT.  Review and oversight of the 
Information Technology department's planning processes, project 
management processes, and disaster recovery preparation may be part 
of the consultant's services. 
 
The consultant should be prepared to provide the previously stated 
technical expertise and support staff on-site upon request by the Tollway.  
This expertise and/or support may be sub-contracted through the 
consultant contract. 

 
D. Project Development  

 
The Tollway intends to assign various tasks to the Consulting Engineer regarding 
general mobility planning and the study and evaluation of potential tollway 
projects and other Advanced Project Development services.  The Tollway 
anticipates that portions of these services shall be assigned to the Consulting 
Engineer for it to perform in-house while other services shall be outsourced to 
other Consulting Engineers, environmental engineers or other providers to be 
performed under the Tollway’s supervision.  Generally speaking, the Tollway 
intends that corridor studies and preliminary feasibility work will be outsourced 
with coordination of both the Consulting Engineer and the Traffic Engineer.  
Preliminary traffic and revenue studies and investment grade feasibility studies 
will be by the Traffic Engineer. 
 
The Consulting Engineer may be authorized to perform the following services: 
 
1. Mobility Planning 

 
Assist the Tollway in attending meetings of governmental and quasi-
governmental bodies engaged in mobility planning and/or coordination, 
representing the Tollway’s interests at said meetings, and promptly and 
accurately reporting any significant developments or information to the 
designated individual(s) at the Tollway.  The Consulting Engineer may be 
requested to attend the meetings of the following entities on behalf of the 
Tollway: 
 
 Chicago Metropolitan Agency for Planning (CMAP) 
 Rockford Metropolitan Agency for Planning (RMAP) 
 Regional Transportation Agency (RTA) 
 

2. Feasibility Evaluation 
 

Assist the Tollway in: 
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a. Evaluating the economic feasibility of proposed tollway projects, 
including the preparation, review and/or evaluation of traffic models 
and forecasts, traffic and revenue trends, capacity analyses and 
projected toll revenue forecasts. 

b. Evaluate corridor studies or preliminary feasibility studies. 
c. Submitting and reviewing design traffic and coordination with IDOT, 

CMAP, RMAP, and RTA. 
d. Review interchange justification/modification reports. 
e. Determining vehicle count and classification data. 
f. Informing the public of the status and impact of projects. 
g. Preparing Project Concept Reports. 
h. Determining the most appropriate method of project acquisition 

whether it be by conventional design and construction, a privatized 
exclusive development agreement, or other project delivery system. 

 
3. Permitting Support 

 
Assist the Tollway by providing all necessary permitting support including: 
 
a. Preparing and/or reviewing and providing written comments on permit 

requirements. 
b. Preparing or overseeing permit packages to include drawings and 

data that are provided by design section engineers or its own forces. 
c. Assisting in expediting the permit application/approval process. 
d. Providing an inventory of environmental permits, permit requirements, 

permitting schedule, and permit preparation support. 
e. Coordinating permit schedule with project schedule. 
f. Assisting in the review of plans and special provisions for regulatory 

environmental compliance. 
g. Reviewing plans, special provisions, and construction activities for 

permit compliance. 
 

4. Surveying and Mapping 
 

The Consulting Engineer shall provide professional staff to advise and 
confer with the Tollway in the performance of professional surveying and 
mapping functions in the support of the Consulting Engineer's Advanced 
Project Development obligations, and may be authorized to perform the 
following: 
 
a. Review, coordination, and manage the work of surveying and 

mapping consultants. 
b. Review and provide written response on the adequacy of all 

location/design surveys. 
c. Advise and consult on questions of surveying and mapping with 

respect to project intent. 
d. Incidental survey work as required. 
e. Monitor surveying and mapping consultants's performance of services 

to determine adequacy of work performed relative to contract intent. 
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f. Advise and consult on questions of surveying and mapping with 
respect to the construction of the applicable project. 

g. Provide surveying and mapping support services as required. 
h. Establish and maintain a record keeping system and archives. 
i. Meet and coordinate with public officials of government agencies, 

developers, and civic groups as required. 
j. Provide management services necessary to coordinate, plan, direct, 

and control the surveying and mapping program. 
k. Manage the contracts associated with the surveying and mapping 

program in accordance with the Tollway's surveying and mapping 
procedures and directives. 

 
5. Environmental Management 

 
The Consulting Engineer may be required to furnish expertise in the 
following areas to provide management and support to the Tollway, its 
General Counsel and consultants, in furtherance of the Consulting 
Engineer's Advanced Project Development obligations: 
 
Wetlands, ecology, botany, biology, chemistry, geology, hydrology, 
historical conditions, archaeology, engineering, noise analysis, air 
analysis, social and cultural analysis, wildlife ecology, hazardous 
materials, traffic analysis, landscape architecture, Leadership in Energy 
and Environmental Design (LEED), renewable energy, and any others 
necessary to evaluate proposed Tollway projects. 

 
6. Environmental Permit Support 

 
a. Manage, direct, and coordinate the Tollway's environmental permitting 

activities necessary to properly evaluate proposed tollway projects. 
b. Determine and evaluate environmental permit status and production 

schedules. 
c. Identify permit conditions and their potential effects on the 

development of the construction documents. 
d. Monitor compliance with permit conditions and requirements during 

construction maintenance. 
 

7. Contract Management 
 

a. Managing contracts associated with the environmental management 
program in accordance with the Tollway's and, if applicable, IDOT's 
policies, rules and procedures. 
 

 8. Pavement Specialists 
 

a. The Tollway has contracted with a Pavement Specialist consultant to 
develop a Pavement Management System.  Accurate data input to 
this system is crucial.  The Pavement Management System will be 
used for predicting pavement life, and programming.  The Consulting 
Engineer shall retain the Tollway contracted pavement specialist 
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consultant, as a sub-consultant for processing data, QC/QA of data 
collection, and performing analyses utilizing the Pavement 
Management System to assist the Consulting Engineer with their 
duties. 
 

8. GIS 
 
a. The GEC may also be required to have staff proficient in Geographic 

Information System (GIS) and Traffic Incident Management System 
(TIMS).  The Tollway may require the consultant to provide 
comprehensive services for assistance in the design, review, and 
implementation of GIS and TIMS.  The consultant may be required to 
provide such GIS proficient staff to be located at the Tollway's offices 
in order to oversee GIS and TIMS technology implementation. 
 
They should be experienced in, but not limited to GIS related software 
such as:  Environmental Systems Research Institute, Inc. (ESRI), 
Intergraph, MapInfo, and Bentley Systems. 
 

 
E. Right-of-Way and Utilities  

 
The Tollway intends that the Consulting Engineer shall be authorized to 
undertake significant tasks in-house and supervise various outsourced 
assignments regarding the Tollway's identification, acquisition and management 
of necessary right-of-way and its relocation of utility, railroad and other facilities. 
 
The Consulting Engineer may be authorized to perform the following services: 
 
1. Professional Right-of-Way Services Management 
 

a. Production Manager 
 

Developing and maintaining detailed scheduling and cost control 
plans and activities; reporting production progress; cash and parcel 
production forecasting; developing short and long range plans for 
right-of-way parcel production and expenditures; preparing right-of-
way certifications. 

 
b. Contract Management 

 
Managing the contacts associated with the right-of-way program in 
accordance with the Tollway's and, if applicable, IDOT's right-of-way 
procedures. 
 

c. Litigation Support 
 
Providing testimony at eminent domain proceedings; providing 
assistance to the Tollway or its General Counsel, including providing 
testimony and responding to interrogatories; preparing trial exhibits. 
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2. Surveying and Mapping 
 

The Consulting Engineer shall provide professional staff to advise and 
confer with the Tollway in the performance of professional surveying and 
mapping functions in the support of the Consulting Engineer's Right-of-
Way and Utilities obligations. 
 
The Consulting Engineer may be authorized to perform the following: 

 
a. Right-of-Way Mapping 

 
aa. Review, coordinate, and manage the work of surveying and 

mapping consultants. 
bb. Review and comments on the preparation of consultant right-of-

way mapping completion; review and comment on the 
preparation of consultant legal descriptions; review and 
comment on the preparation of consultant appraisal sketches; 
based on such review, recommend acceptance and approval by 
the Tollway of said items. 

cc. Develop surveying criteria and direct and coordinate the 
activities of the surveyors in the performance of professional 
services related to right-of-way surveys, preparing plats and 
legal descriptions for right-of-way parcels, establishing 
benchmarks and benchmark loops, performing and setting 
control survey lines and monuments as required to supplement 
work already accomplished by others; and provide reviews of 
the right-of-way plats and descriptions for completeness and 
general conformance with the project requirements. 

dd. Using field information provided by the surveyors and others, 
prepare preliminary right-of-way maps showing existing right-of-
way corner ties, as required to supplement work already 
accomplished by others; if right-of-way maps have been 
prepared by IDOT or others, verify the centerline alignment for 
use by the section engineers and the surveyors; provide the 
surveyors with the verified centerline alignment and required 
right-of-way widths to allow for horizontal control layout and 
right-of-way surveys, where required. 

ee. Advise and consult on questions of surveying and mapping with 
respect to project intent. 

ff. Incidental survey work as required. 
gg. Monitor surveying and mapping consultants' performance of 

services to determine adequacy of work performed relative to 
contract intent. 

hh. Advise and consult on questions of surveying and mapping with 
respect to the acquisition of property interests for the project. 

ii. Provide surveying and mapping support services as required. 
jj. Supervise, coordinate, and prepare the final right-of-way maps. 
kk. Establish and maintain a record keeping system and archives. 
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ll. Meet and coordinate with public officials of government agencies 
and civic groups as required. 

mm. Provide management services necessary to coordinate, plan, 
direct, and control the surveying and mapping program. 

nn. Manage the contracts associated with the surveying and 
mapping program in accordance with the Tollway's surveying 
and mapping procedures and directives. 

 
b. Utility/Railroad/Other Relocations 

 
aa. Establish criteria for and the format of the applicable project 

plans, specifications and contract documents for utility 
relocations or adjustments. 

bb. Perform review, coordination, and liaison work among the 
Tollway, IDOT, design section engineers, interested public or 
private entities, and local governments to achieve efficiency and 
continuity in project public and private utility relocation and 
adjustment planning and design. 

cc. Prepare utility/railroad/other schedule and coordinate with 
project schedule all adjustments and relocations. 

dd. Review design consultants' preparation of utility/railroad/other 
relocation drawings. 

ee. Confer/coordinate with utility/railroad companies, cities, 
counties, transit lines, electric companies, telephone, telegraph 
and cable companies, gas line companies, water supply and 
sewerage districts, drainage, irrigation and flood control districts, 
and other entities regarding proposed and existing crossings, 
abandonments, closings and/or relocation of facilities and assist 
the Tollway in the negotiation of agreements/permits. 

ff. Attend coordination meetings with involved public or private 
agencies during utility relocation and adjustment and final 
project design and construction plan development to discuss 
such items as permanent or temporary easements, right-of-way, 
detours, temporary crossings, etc.; advise the Tollway on 
engineering concerns or possible solutions for items discussed 
at those meetings. 

gg. Perform regular review of utility relocation and adjustment plans 
for conformance with the requirements of the project 
construction. 

hh. Assist the Tollway in the process of bidding and award of utility 
adjustment contracts, if necessary. 

ii. Evaluate utility/railroad/other proposals and cost estimates for 
relocation work. 

jj. Provide inspection and record keeping for relocation of activities. 
kk. Prepare the necessary documents to certify that 

utilities/railroad/other conflicts are clear. 
ll. Provide coordination with design and construction for utilities. 
mm. Review payment requests received from utility companies and 

other entities for design services and construction expenses 
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incurred in utilities relocations and adjustments and prepare 
appropriate recommendations to the Tollway. 

nn. Maintain an ongoing and up-to-date comparison of actual to 
budgeted relocation costs; promptly notify the Tollway when 
material deviations between actual and budgeted relocation 
costs occur. 

 
F. Plans, Specification and Estimates Management  
 

The Tollway intends that the Consulting Engineer shall be authorized to 
undertake significant tasks in-house and to supervise various outsourced 
assignments regarding the preparation of Plan, Specifications and Estimates 
(PS&E) for the Tollway's projects. The Tollway may request that the Consulting 
Engineer prepare the PS&E for the Tollway's smaller, Renewal/Replacement and 
Improvement projects. 
 
The Consulting Engineer may be authorized to perform the following: 
 
1. Management 
 

a. Project Management 
 

aa. Provide professionally qualified individuals to perform project 
management, including planning, scheduling, directing and 
controlling project activities from concept development through 
the completion of construction of a project.  Persons assigned to 
oversee Registered Professional Engineers are themselves to 
be Registered Professional Engineers in the State of Illinois, 
unless the Tollway provides a variance in its discretion. 

 
b. Project Development Services 

 
aa. Manage the development and review of Plans, Specifications 

and Estimates (PS&E) documents including, but not limited to, 
engineering reports and all environmental documents. 

bb. Review, critique and recommend project limits of work for each 
design section package. 

cc. Develop conceptual design documents, including project design 
criteria,that form the basis of the preliminary engineering and 
design contract section packages. 

 
c. Project Control Services Support 

 
aa. Establish and monitor project scheduling requirements and 

major milestone events for engineering/construction activities 
such as the following: 

 
 PS&E 
 Design 
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 Surveying and Mapping 
 Right-of-way 
 Environmental 
 Permits 
 Utility and railroad relocations 
 Construction 

 
d. Evaluate and validate consultant submitted schedules and their 

overall compliance with project milestone objectives. 
e. Evaluate physical progress of design activities versus schedule 

progress, and report significant variances; recommend strategies to 
address any such variances. 

f. Prepare and issue periodic status reports on project progress and 
document problems and delays. 

g. Prepare engineering estimates. 
h. Assist in preparing or prepare comparative cost estimates. 
i. Claims analyses. 
j. Level of work efforts (man-hour estimates). 

 
2. Design Support 

 
a. Review and comment in writing on the preparation by design section 

engineers of engineering reports, design, plans, specifications and 
construction documents at normal phase submittals as required by the 
Tollway’s procedures and for special submittals that are or may be 
established for Tollway projects and of preliminary and final estimates 
of construction costs.  Based upon such reviews, address the 
adequacy of such design, reports, plans, specifications and estimates, 
and, if appropriate, recommend acceptance and approval by the 
Tollway thereof. 

b. The Consulting Engineer's review will consist of general quality 
assurance/quality control oversight, including checking for and 
commenting on the format, adequacy, and economy of design and 
conformance with the project requirements, design criteria, master 
plans, standards, policies, specifications and special provisions.  The 
various consultants shall be responsible for the accuracy of their 
respective engineering and technical work; nonetheless, the 
Consulting Engineer shall be expected to have performed its review 
with sufficient thoroughness so as to minimize defects and errors prior 
to phase submittals to the Tollway, IDOT, FHWA and/or other parties 
reviewing same.  Formal reviews are anticipated to occur at 
approximately 30 percent, 60 percent, 95 percent, and final. 

c. When required, provide the Tollway with engineering support staff to 
serve as the Tollway's drainage engineer, structural engineer, CADD 
manager, geotechnical engineer and other Tollway staff as needed. 

d. Review design development compliance with approved project design 
criteria. 

e. Provide value engineering analysis and serve on value engineering 
teams when requested. 



 

 
PSB 10-1 Published June 15, 2010 A-24 
     
 

f. Advise and consult on questions of engineering with respect to project 
design intent. 

g. Review and provide written response regarding the development of 
design and construction comparative cost estimates. 

h. Assist in expediting and obtaining necessary permits, utility 
clearances, and other authorizations required for advertisement for 
construction. 

i. Assist in evaluation and preparation of revised supplemental 
environmental documentation. 

j. Advise and consult on questions of engineering with respect to the 
construction of the project. 

k. Accomplish incidental design activities as may be required and 
authorized. 

l. Review for completeness and provide written response as to the 
applicability of construction contract special provisions and special 
specifications. 

m. Assist in the development and updating of special provisions, special 
specifications, and plan general notes; review current IDOT special 
provisions and comment on need to include same in the Tollway's 
contract documents. 

n. Provide special engineering services including special studies and 
economic advisory analytical services. 

o. Provide, review and/or design when required typical section package 
and pavement design for approval. 

p. Provide, review and/or design when required pavement coring and 
recommendations for pavement design. 

q. Provide geotechnical advisory support services, where authorized. 
r. Acquire and manage subcontract services to obtain supplemental 

support, as authorized when not provided by design consultants. 
s. Provide communications to and for public awareness. 
t. On an as-needed basis and if directed by the Chief Engineer of the 

Tollway, review shop and erection drawings as submitted by design 
consultants and/or contractors to require timely processing by the 
design and/or consultant. 

u. Provide quality assurance reviews of the design consultants 
implementation of their quality control plan. 

v. Confer/coordinate with state, county, municipal and other legal 
authorities having jurisdiction regarding the crossing, closing and/or 
relocation of expressways, roads and streets and participate in 
negotiations of agreements covering such crossings, closings and/or 
relocations. 

w. Review or, when requested, prepare general notes, specifications and 
special provisions to project plans. 

x. Review and assist in development of stage construction layouts based 
on the following technical parameters: 
 
 Engineering analysis, including temporary drainage. 
 Traffic capacity analysis. 
 Traffic access and service analysis. 
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 Transportation economics analysis. 
 Construction and traffic control cost analysis. 
 Traffic and construction safety analysis. 
 Final construction plan compatibility. 

 
y. Develop or review a roadway, toll plaza and structures foundation soil 

boring location plan depicting the approximate station, offset, and 
depth for each soil boring, as well as providing or reviewing criteria for 
obtaining soils samples and performing analyses of samples procured 
under this program; prepare a schedule of appropriate geotechnical 
laboratory tests and review results; and perform or review pavement 
thickness design for the applicable project based upon results of 
geotechnical investigations as may be appropriate for varying 
geologic foundation conditions, laboratory testing results, and 
projected vehicle weights and volumes for the design year. 

z. Develop geometric and design criteria to establish uniform practices 
to be followed by the section engineers for acquiring design survey 
information and perform construction plan preparation for the 
applicable project; assemble existing plans and prepare supplemental 
details for use as standard or guide plans for payment, drainage, 
structures, traffic interchange facilities, appurtenances, all subject to 
the approval of the Tollway; and furnish a copy of these assembled 
standards to the section engineers, and to others as directed by the 
Tollway. 

aa. Furnish topographic data used in the development of the project's 
Engineering Report, as may have been revised through the use of 
recent IDOT or other topographic mapping and/or aerial 
photogrammetry, to the design section engineers for their use in the 
development of base maps for the preparation of final construction 
plans; provide design section engineers the verified centerline 
alignment, and the preliminary profile grades which were used in the 
development of the Engineering Report. 

bb. Using the base maps prepared by the design section engineers, 
review or, when requested, design and prepare a signing master plan 
which will depict required guide signs, showing the text and 
approximate sign locations. 

cc. Using base maps prepared by the design section engineers, review 
or, when requested, design and prepare a roadway illumination 
master plan which will depict the approximate locations for roadway 
and underbridge lighting; identify load center locations and indicate 
where transverse conduits should be placed to provide electrical 
service to toll plazas, to future median roadway illumination, and to 
electrical load distribution centers. 

dd. Provide the Tollway with monthly reports of progress and a summary 
of key decisions that have been made or need to be made. 

ee. Review and recommend approval of the pay estimates, schedules 
and progress reports submitted by the design section engineers, 
construction managers, and other design consultants performing work 
for the applicable projects. 
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ff. Issue certifications of completion for work completed by the design 
section engineers, construction managers, and other design 
consultants, including recommendation for final payment for services 
rendered. 

gg. Develop an artistic trailblazer sign design for use in guiding patrons to 
the applicable project from surrounding roadway systems, for review 
and approval by the Tollway. 

hh. Perform design reviews and assist in the procurement for the 
Automatic Vehicle Identification System/Electronic Toll and Traffic 
Management System and the Violation Enforcement System (VES) as 
currently existing and subsequently modified and, on an as-needed 
basis, assist in managing the implementation and/or installation 
thereof in accordance with design requirements and schedule. 

ii. Consider and notify the Tollway of alternative Intelligent 
Transportation Systems technologies which may enhance the safety, 
efficiency or overall operation of one or more or the Tollway’s projects. 

 
3. Environmental Management 
 

The Consulting Engineer may be required to furnish expertise in the 
following areas to provide management and support to the Tollway, its 
General Counsel and consultants: 
 
 Wetlands, ecology, botany, biology, chemistry, geology, 

hydrology, archaeology, engineering, noise analysis, air analysis, 
social and cultural analysis, wildlife ecology, hazardous materials, 
traffic analysis, landscape architecture, Leadership in Energy and 
Environmental Design (LEED), renewable energy, and any others 
necessary to manage the following program areas by the Tollway. 

 
The Consulting Engineer may be authorized to: 
 
1. Manage, direct, and coordinate the Tollway's environmental 

permitting activities necessary for the preparation of the PS&E 
and to allow project design to advance to construction. 

2. Monitor environmental permit status and production schedules. 
3. Identify permit conditions and their effects on the development of 

the construction documents.  The effects or impacts shall be 
brought to the attention of the designer of record, for his/her 
further action, through the Tollway's designated representative. 

4. Monitor compliance with the permit conditions and requirements 
during construction and maintenance. 

5. Prepare environmental certificates and checklists necessary to 
document compliance with PS&E requirements. 

6. Special or Hazardous Waste Management Plan: 
The Consulting Engineer shall review and edit the management 
manual developed by the Tollway for the Tollway’s personnel.  
The manual has two parts:  Part One outlines a plan to identify, 
quantify and dispose of existing stored waste; and Part Two is a 
plan to manage cycles, classification, sources and amounts of 
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hazardous wastes at each facility.  The Consulting Engineer shall 
update the manual and will advise the Tollway on proper 
techniques for the disposal of waste generated at any facility for a 
period which exceeds the regulatory limitation for generators 
(generally 90 days). 
 
The Consulting Engineer shall also perform assessments of 
suspected hazardous sites. The purpose of the Site Assessment 
is to support the Tollway in developing plans to identify, quantify 
and dispose of hazardous wastes found within the Tollway Facility 
in the course of routine maintenance activities.  The scope of the 
assessment services will be: 
 
a. Identifying areas of concern.  This effort is likely to be spent in 

areas where concerns have been reported.  Those areas may 
be where oil or wastes pipelines go through the Tollway’s right 
of way and/or storage tanks have been buried. 

b. Develop a record keeping system. 
c. Developing a sampling and then testing program to be 

performed by outside testing laboratories.  This effort is to 
determine the nature of the hazardous wastes and the extent 
of the contaminated areas. 

d. Developing a recommended work action plan. 
e. Providing assistance to the Tollway on an as-requested basis. 

 
7. Environmental Studies: 
 
 As requested by the Tollway, the Consulting Engineer shall screen 

new projects for potential natural resources and environmental 
permit involvement.  This will include review and comment on 
environmental and conceptual studies developed by the Tollway’s 
DSE’s.  The Consulting Engineer must also be qualified to 
perform, at the Tollway’s direction, wetland and threatened and 
endangered species investigations. 

 
G. Coordination of Construction Management Services and Administrative 

Requirements  
 

The Tollway intends that the Consulting Engineer will perform certain 
construction management services, either operating independently or in 
supervision of the construction managers selected for the applicable project by 
the Tollway.  Generally speaking, the Tollway intends that the Consulting 
Engineer, utilizing its own managers and staff, shall assist in the evaluation of, 
and generally oversee, contract awards and amendments, closely monitor, 
coordinate and track construction costs and progress, promptly notify the Tollway 
when costs or progress deviate from project budget or schedule, and evaluate 
and recommend strategies to address any such deviations. 
 
The Tollway currently has retained a construction manager for each of its 
projects under construction, and anticipates that the Consulting Engineer's 
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principal role will be the review of the current and future construction managers.  
However, the Consulting Engineer should be prepared to provide construction 
management services to the Tollway if one of said construction managers 
defaults or if the Tollway elects to forego retaining construction managers due to 
the modest size of a project or for any other reason.  The Consulting Engineer 
may be authorized to perform the following construction management services: 
 
1. Provide professionally qualified individuals to perform construction 

management services, including planning, scheduling, directing and 
controlling project activities after PS&E development through the 
completion of construction of a project. 

2. Monitor construction and related project costs and maintain an ongoing 
and up-to-date comparison of actual to budgeted costs; promptly notify 
the Tollway when deviations between actual and budgeted costs occur; 
recommend strategies to address any such deviations. 

3. Establish and monitor project scheduling requirements and major 
milestone events for construction activities to assure compliance with 
overall project schedule; promptly notify the Tollway of any deviations. 

4. Provide technical assistance, as requested, to evaluate construction 
problems, proposed contractor repair schemes, and value engineering 
proposals. 

5. Solicit, formulate, evaluate, and recommend strategies to address any 
deviation in costs or progress in comparison to project budgets or 
schedules. 

6. Recommend approval of designs, plans and specifications to the Tollway 
preparatory to advertising for bids. 

7. Assist the Tollway in the process of bidding and award of construction 
contracts, as requested. 

8. Review the validity of contractor claims for extra work, extensions of time 
for performance of work and other claims. 

9. Review and evaluate appropriateness of contractor submitted fee 
proposals for supplemental or extra work. 

10. Negotiate with contractors regarding price proposals and/or adjustments 
in time for performance of work. 

11. Develop, review and document supplemental agreements and change 
orders for extra work or amendments such as extensions of time for 
performance of work. 

12. Review, evaluate, and approve contractors' requests for payment. 
13. Monitor contractor performance of work to establish adequacy relative to 

contract intent. 
14. Prepare contractor termination agreements or certificates of completion 

and obtaining release and waiver of liens and claims. 
15. Assist with the procurement of water, sewer, and utility connections for 

the Tollway's proposed administration building, toll barriers, plazas, and 
other structures. 

16. Based on final plan geometry, provide refined screen wall analyses to 
establish length, height and placement of required sound abatement 
walls. 

17. Review project construction contract shop drawings, erection drawing 
working drawings, samples, material and product certifications, and 
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catalog cuts and brochure submittals for general conformance with the 
design plans and specifications. 

18. Develop, print, and distribute semi-annual design and construction 
progress reports to the Tollway outlining the acquisition of real property 
for each project, current estimates of opening of traffic dates for the 
various construction sections, the date of construction completion, the 
project construction cost and operating cost for one year after completion 
of construction, and the amount of funds required for each six (6) months 
during the estimated completion period of construction; and comparisons 
between the actual times elapsed and the actual costs and the original 
estimates of such times and costs. 

 
H. Management and Coordination of Maintenance Services  

 
  The Tollway intends that the Consulting Engineer, working in concert with the 

Tollway's Maintenance and Traffic Manager, shall generally oversee and 
evaluate the performance of maintenance on its projects. 

 
  The Consulting Engineer shall support the Tollway's Maintenance activities by: 
 
 
 

1. Maintenance Oversight 
 

Monitoring and analyzing the performance of necessary or prudent 
maintenance of the Tollway's projects (including to extent necessary to 
comply with all Trust Agreements), whether by the Tollway's Maintenance 
staff or others, and promptly notifying the Tollway if said maintenance is 
being performed in an inadequate, inefficient or otherwise improper 
manner, submitting, if appropriate, recommendations to enhance the 
Tollway's maintenance activities through outsourcing or other strategy. 
 

2. Property Management 
 

Establishing and maintaining real and personal property inventories; 
developing and implementing a plan for surplus and disposal of excess 
property; contracting and oversight of hazardous materials surveying and 
abatement activities; contracting and oversight of demolition and right-of-
way clearing activities. 
 

I. Operations  
 

The Tollway intends that the Consulting Engineer will assist the Tollway by 
evaluating the operation and possible enhancement of completed projects.  
Services related to any such enhancement shall be performed by the Consulting 
Engineer’s managers and staff operating under the Consulting Engineer’s 
supervision and oversight. 
 
The Consulting Engineer may be authorized to: 
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1. Perform or oversee the performance of bottleneck studies and similar 
analyses. 

2. Review and verify available traffic data and develop additional data as 
authorized. 

3. Develop emergency contingency plans. 
4. Periodically evaluate the Automatic Vehicle Identification 

System/Electronic Toll and Traffic Management System and the Violation 
Enforcement System (VES) as currently existing and subsequently 
modified. 

5. Consider, and notify the Tollway of, alternative Intelligent Transportation 
Systems technologies which may enhance the safety, efficiency of overall 
operation of one or more of the Tollway’s projects. 

6. Evaluate, and propose appropriate modifications to, the Tollway’s 
Automatic Vehicle Identification System/Electronic Toll and Traffic 
Management System, with respect to proposed or completed tollway 
projects. 

7. Development of preliminary and/or updated design-hour traffic volumes 
for Tollway improvements or construction projects, toll plaza simulation 
model runs, review of technical reports prepared by others, meetings with 
other agencies and Tollway staff and other work requests.  This task also 
includes periodic data requests from Tollway staff, which would not be 
otherwise included in another task. 

8. Perform studies related to All Electronic Tolling (AET). 
 
III. Responsibilities of the Tollway 
 

The Tollway will furnish, without cost to the Consulting Engineer, the following services 
and data to the Consulting Engineer in connection with services authorized under terms 
of this Agreement: 

 
1. Furnish all the Tollway’s procedures, standards, forms, and policies applicable to 

the services. 
2. Furnish drawings, specifications, schedules, reports and other information 

prepared by and/or for the Tollway by others which are available to the Tollway 
and which the Tollway considers pertinent to the Consulting Engineer’s 
responsibilities, as described herein. 

3. Provide existing structural, roadway and other plans, as available. 
4. Furnish available traffic, safety (accident), and planning data. 
5. Advise the Consulting Engineer on all engineering requirements and Tollway 

updates. 
6. Advise the Consulting Engineer regarding all intergovernmental agreements, 

memoranda of understanding, and other agreements affecting the Consulting 
Engineer’s performance under this Agreement. 

7. Provide office space at the Tollway’s administration building for the Consulting 
Engineer managers and staff selected to office with the Tollway.
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2. RR-10-9974, Traffic Engineer Services 
 

This project has a 20% D/M/WBE participation goal. 
 

The Illinois State Toll Highway Authority (Tollway) which has been created and derives 
its power and authority under and pursuant to "An Act in relation to the construction, 
operation, regulation, and maintenance of a system of toll highways, and to create the 
Illinois State Toll Highway Authority, and to define its powers and duties, approved 
August 7, 1967," [605 Illinois Compiled Statutes (ILCS) 10/1 et seq.], requires the 
services of an independent engineer or engineering firm or corporation having a 
nationwide and favorable reputation for skill and experience to provide traffic engineering 
services as the Traffic Engineer for the Tollway. 
 
The Consultant shall propose their method for providing these services as outlined in the 
attached REQUEST FOR QUALIFICATIONS TRAFFIC ENGINEERING SERVICES. 

 
CONTRACT TERM:  

 
The resulting agreement with the Traffic Engineer (the "Agreement") shall provide for a 
three (3) year term, with two (2) one-year options to renew, subject to the Tollway's 
periodic review, approval and satisfaction with the Traffic Engineer's performance and 
may be terminated by the Tollway at any time upon a stipulated notice period, or 
extended upon agreement of both parties. 

 
CONTRACT PROVISIONS AND PREQUALIFICATIONS: 

 
Selection of professional consultants by the Tollway is not based on competitive bidding, 
but on the firms' professional qualifications, related experience and the expertise of key 
personnel to be assigned to the project. 

 
SUB-CONTRACTING:  Sub-contracting areas of pre-qualification is acceptable. 

  
SUB-CONSULTANT SERVICES:  If a firm requires a sub-consultant to meet the 
requirements of an area requiring pre-qualifications as indicated below, the firm 
fulfilling this pre-qualification requirement must be identified in the Statement of 
Interest (SOI). 

 
PRE-QUALIFICATIONS:  To be considered for this project, firms must be pre-
qualified by the Illinois Department of Transportation (IDOT) in: 

 
Highways:  Freeways; Roads and Streets 
Special Plans:  Traffic Signals 
Special Studies:  Location Drainage; Traffic; Signal Coordination and Timing (SCAT); 
Safety; Feasibility 
Location Design Studies:  Rehabilitation; Reconstruction/Major Rehabilitations; New 
Construction/Major Reconstruction 
Special Transportation Studies:  Mass Transit; Railway Engineering 
 
If the Prime Proposer is not prequalified in all of the categories listed above, they must 
request, in writing, a waiver of each category in which they are not prequalified and 
identify the consulting firm on their team who is prequalified in that category. 
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ORAL PRESENTATIONS 
 
Some or all of the firms submitting SOIs for the project may, at the sole discretion of the 
Tollway, be required to appear for an oral presentation. The oral presentations, if 
required, shall be conducted so as to solicit additional information and enable the 
Tollway to evaluate the capability of the applicable Proposers in providing the desired 
services. If the Tollway notifies a Proposer that an oral presentation is required, the 
Tollway shall inform that Proposer of the schedule, order and procedure for the 
presentation, including its content, time limits,, and use of handouts and visual aids. The 
Tollway may tape record and/or videotape any presentations. The oral presentations, if 
any, shall be evaluated by the Selection Committee. Notwithstanding the foregoing, the 
Tollway emphasizes that it may elect to forego oral presentations for all or some 
Proposers. Consequently, all SOIs should be comprehensive and clear. No Proposer 
should rely upon the opportunity to present additional or clarifying information at a later 
time. 

 
SCHEDULE 
 
This project is scheduled to start in January 2011.   

  
The Tollway will furnish the Consultant with guidelines for the Consultant’s Quality 
Program (CQP).  The CQP is due fourteen (14) days after Notice to Proceed. 

 
The Consultant who is selected for this project will be notified and scheduled to attend a 
scope briefing at the Tollway Central Administration office building in Downers Grove. 
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REQUEST FOR QUALIFICATIONS 
TRAFFIC ENGINEERING SERVICES 

 
 

1.0 PROJECT ASSIGNED: 
 

The Tollway intends to select a Traffic Engineer which will be the traffic and revenue 
advisor and who will operate as an extension of, and in complete coordination with, the 
Tollway's staff with respect to all projects which now or in the future are studied, and 
constructed or operated by the Tollway.  To that end, the Traffic Engineer shall be 
expected to represent and forward the interests of the Tollway throughout all aspects 
and phases of the Tollway's activities and shall, when and as requested by the Tollway, 
fully support the Tollway in its dealings with contractors and suppliers, engineers and 
other consultants, the Tollway's counsel and accountants, the Tollway’s Consulting 
Engineer, the Tollway’s Program Manager, rating agencies and underwriters, 
governmental entities and the public, all in accordance with the highest professional 
standards.  As more specifically described in this RFQ, the Traffic Engineer shall be 
expected to commit the personnel and resources required to respond promptly and fully 
to the responsibilities and tasks assigned by the Tollway throughout the term of the 
Traffic Engineer's performance of the services. 
 
In addition, the Traffic Engineer shall perform the obligations of the "Traffic Engineers" 
under the Tollway's current Trust Agreements, as amended, and all supplemental, 
superseding or additional trust agreements (collectively, the "Trust Agreements").  The 
Tollway has covenanted in Section 709 of the Trust Indenture pertaining to the Illinois 
State Toll Highway Authority that, until the bonds issued in accordance with the Trust 
Agreement and the interest thereon shall have been paid or provision for such payment 
shall have been made, it will employ the "Traffic Engineers" for the purpose of 
performing and carrying out the duties imposed on it by the Trust Agreement.  Those 
duties are summarized in Paragraph II.A. of the Scope of Services attached hereto as 
Attachment A, and provide a general listing of the types of obligations the Traffic 
Engineer will be required to perform under the Trust Agreements. 
 

2.0 SCOPE OF CONSULTANT SERVICES: 
 

The required traffic engineer services will encompass the numerous facets of feasibility 
evaluation, conceptual design, planning, financing, management, coordination, and 
liaison necessary to produce complete conceptual plans, typical specifications, and 
estimate documents required for Tollway projects.  The Tollway anticipates that the 
Traffic Engineer will not be required to prepare detailed design and construction plans. 
 
For a detailed description of the anticipated traffic engineer services, refer to Attachment 
A, Scope of Services. 

 
3.0 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST: 

 
In addition to the Guidelines for Submitting Statements of Interest on page 11 of this 
PSB, all exhibits shall include: 
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Personnel: 
The following information should be included in addition to the information 
requested in Section 3 Personnel - Exhibit A: Proposed Staff information on page 
12. 
 
 
Project Team Matrix and Staffing Plan 
 

The Proposer shall submit a project team matrix which clearly illustrates the key 
personnel of the organizational structure. The Proposer shall identify the Senior 
Project Manager and the Senior Vice President.  
 
Senior Project Manager (SPM)  
 
The Proposer shall identify and provide detailed relevant information concerning 
the SPM to be assigned to this project for the duration of the Agreement. The 
Senior Project Manager shall be responsible for managing all activities and shall 
be the principal point of contact with the Tollway. The Senior Project Manager 
shall have the responsibility to plan, direct, monitor, and control the resources 
used to provide services to the Tollway. 
 
Senior Vice President (SVP) 

 
The Proposer shall identify and provide detailed relevant information concerning 
the SVP to be assigned to this project for the duration of the Agreement. The 
Senior Vice President (SVP) will provide strategic advice to the Tollway. They 
should have extensive experience with other Tollway or Turnpike agencies and, 
as such, shall function as an in-house expert on traffic, revenue and operational 
issues. The SVP will be asked to provide research and best practice information 
on comparable Tollway/Turnpike systems. The SVP may be asked to make 
presentations to the bond rating agencies, the Tollway’s Board of Directors, or 
the Tollway’s Director. They shall oversee the Senior Project Manager and shall 
report to the Chief Engineer. The Proposer shall identify and provide relevant 
information concerning the Proposer's other project management and key 
technical personnel. (These individuals can be the employees of any firm on the 
team.)  
 
Key Personnel 
 
The Proposer shall identify and provide relevant information concerning the 
Proposer's other project management and key technical personnel. (These 
individuals can be the employees of any firm on the team.)  Key personnel must 
include, but not be limited to: 
 
Traffic Engineer 

Must be Illinois Licensed Professional Engineers. 
Urban Planner 

Must have a minimum of ten years experience in transportation planning 
and community relations 

Information Technology (IT) Professionals 
Intelligent Transportation System (ITS) Professionals 
Geographical Information System (GIS) Professionals  
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The Proposer should also provide information relative to the capabilities and 
resources of its lead Illinois office, any Illinois branch offices, and a listing of 
Illinois office personnel by discipline that would be assigned to this project that 
have not been identified above. 

 
 
Exhibit A: Proposed Staff 

 
Please include Exhibit A: Proposed Staff in Section 3. Include resumes for all 
Key Personnel on the project (Prime firm and sub-consultants). Resumes for 
each individual should not exceed two (2) pages and must include only relevant 
experience. 
 

Relevant Project Experience 
Traffic Engineering Services - General 

 
Include a minimum of three (3) relevant projects of equal or greater complexity 
accomplished within the past five (5) years, demonstrating the firm’s experience 
in the type of work required for this project. The use of photos is highly 
discouraged.  Photos MAY NOT be sent in e-mail files. 

 
Tollway Projects 

 
Include additional projects which specifically identify and describe the firm's 
experience related to Tollway projects, including the Illinois Tollway or any other 
Tollways in the United States. The Proposer should also provide the total firm’s 
billings for the past five (5) years in performing typical Traffic engineering 
services on Tollway projects, and briefly identify those projects. 

 
Other Transportation Projects 

 
The Proposer should summarize any relevant experience working with 
transportation agencies and other governmental bodies operating in this region 
and/or with which the Tollway regularly works or interacts, including  IDOT, the 
Federal Highway Administration (FHWA),  Chicago Metropolitan Agency for 
Planning (CMAP), Rockford Metropolitan Agency for Planning (RMAP), and 
Regional Transportation Agency (RTA). 

 
Trust Indenture or Similar Services 
 
The Proposer should include additional projects which specifically identify and 
describe the firm's experience related to providing certifications, issuing reports, 
providing evaluations and otherwise performing services similar to those required 
of the Traffic Engineer under the Tollway’s Trust Indenture requirements. A 
description of those services is provided in Attachment A, Scope of Services. 

 
Project Management and Coordination Experience 
 
The Proposer must describe its experience in providing project management and 
coordination services similar to the services required and described in 
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Attachment A: Scope of Services. This description should specifically address 
the Proposer's record in delivering completed projects on time and on budget. 

 
Include the following for each project identified in the categories above: 

 
Project name. 
 
Project location. 
 
Project manager(s) and key staff. 
 
A brief description of the project and the work performed, including 
the project's size, complexity, and fee. 
 
Name, address, telephone number, and e-mail address of client 
contact to serve as reference. 

 
4.0 METHOD OF PAYMENT 

 
The Tollway shall enter into a “Lump Sum” Agreement with the successful Proposer for 
Trust Indenture services. The Tollway shall enter into a “Cost Plus Fee” Agreement 
covering the actual hours incurred by the personnel on the project (direct labor) times 
the Direct Labor Multiplier plus expenses. 

 
 
5.0 PROPOSER'S ACKNOWLEDGEMENT 
 

By submitting a response to this SOI, each Proposer unequivocally acknowledges that 
the Proposer has read and fully understands this SOI, and that the Proposer has asked 
questions and received satisfactory answers from the Tollway regarding any provisions 
of this SOI with regard to which the Proposer desired clarification. The Principal of the 
proposing firm is also required to sign and submit the Form: CERTIFICATION BY 
PRINCIPAL OF SUBMITTING FIRM certifying the information contained in the SOI is 
true and accurate. 
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NOTE:  This Scope of Services is being provided to the Proposers as part of the RFQ for 
informational purposes only.  The Tollway reserves the right to make reasonable modifications 
and clarifications to this form prior to its attachment to the Agreement for Traffic Engineer 
Services to be negotiated between the Tollway and the Traffic Engineers. 
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ATTACHMENT A 

 

SCOPE OF SERVICES 
 

I. Project Description 
 

This project requires professional services of the Traffic Engineer for a wide range of 
governmental relations, public liaison, technical, management, administrative, 
maintenance, construction and operational services, advanced project development 
services, engineering, and feasibility evaluations of various projects for the Tollway. 
 
The Traffic Engineer will operate as the traffic and revenue advisor, such duties consist 
of a variety of professional disciplines, including transportation planners, traffic 
engineers, transportation system analysts, economists, and financial analysts.  The 
Traffic Engineer will also operate as an extension of, and in complete coordination with, 
the Tollway’s staff.  To that end, the Traffic Engineer shall be expected to represent and 
forward the interests of the Tollway throughout all aspects and phases of the Tollway’s 
activities and shall, when and as requested by the Tollway, fully support the Tollway in 
its dealings with contractors and suppliers, engineers and other consultants, the 
Tollway’s counsel and accountants, the Consulting Engineer, rating agencies, bond 
insurers and underwriters, governmental entities and the public in accordance with the 
highest professional standards. 
 
The Traffic Engineer shall provide qualified technical and professional personnel to 
perform to the highest professional standards the duties and responsibilities assigned 
under the terms of this Agreement.  Unless otherwise instructed by the Tollway, the 
Traffic Engineer shall minimize to the greatest extent possible the Tollway’s need to 
apply its own resources to assignments authorized by the Tollway.  The Tollway, at its 
option, may elect to expand, reduce, or delete the extent of each work element 
described in this Scope of Services document, provided such action does not alter the 
intent of this Agreement. 
 
The Tollway shall request traffic engineering services on an as-needed basis.  There is 
no guarantee that any or all of the services described in this Agreement will be assigned 
during the term of this Agreement.  Further, the Traffic Engineer is providing these 
services on a non-exclusive basis.  The Tollway, at its option, may elect to have any of 
the services set forth herein performed by other consultants or the Tollway’s staff. 
 
 

II. Items of Work to be Included in Contract 
 

The Traffic Engineer's services under this Agreement shall be as described in this Scope 
of Services, in accordance with the requirements of the Tollway's Design Section 
Engineer's Manual, dated September 8, 1998, as amended by the Tollway, and herein 
specified.  The design criteria and policies, Standard Specifications, materials and 
construction requirements of the Illinois State Toll Highway Authority shall apply 
throughout. 

 
The following types of work elements may be assigned under the terms of this 
Agreement.  The Tollway anticipates that some of the following work shall be performed 
in-house by the Traffic Engineer utilizing its own staff and some work will be outsourced, 
all as indicated below.  Nonetheless, the Tollway reserves the right to request the Traffic 
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Engineer to perform any of the services in-house or to outsource and supervise same, 
notwithstanding the “In-House” or “Outsourced” indications below: 
 
A. Responsibilities Under Bond Resolutions and Trust Indenture  

 
The Traffic Engineer shall serve as the Tollway’s “Traffic Engineer” as defined 
and set forth in the Tollway’s Trust Agreements, incorporated herein by 
reference, performing responsibilities of the Traffic Engineers as assigned in the 
Trust Indentures, the related Bond Resolutions and amending resolutions and 
supplemental resolution thereto, which are incorporated herein by reference. 
 

Specifically, these services consist of the following: 
 
1. Annual Traffic and Revenue Report:  Developing an annual report which 

shall include updated traffic and revenue forecasts for the entire Tollway 
System, stratified by section and passenger car versus commercial vehicle 
market categories.  The report is intended to be a historical document that 
presents traffic and revenue data pertaining to the Tollway system. The 
report will include general information on the Tollway system, traffic 
characteristics, revenue trends, toll collection technology, and factors 
impacting toll revenue. Data will be presented by route, toll plaza, vehicle 
class, and time periods as appropriate. Data for 2010 and each 
subsequent year will be obtained from the Tollway and other sources and 
compared with previous years’ data.  The forecast period shall extend to 
five years.  The first two years of estimates shall be provided monthly.  
The remaining three years shall be considered preliminary estimates and 
provided on an annual basis. 

 
The revenue estimates to be included in the Annual Report shall be 
developed from analyses of monthly traffic and toll trend data by toll plaza 
and vehicle class.  Toll revenue projections should be included using a 
trend line procedure.  External factors that influence trip generation, travel 
patterns and traffic flow, such as construction activity, local and national 
economic indices shall be considered, with adjustments made to the final 
traffic and toll revenue estimates. 
 

The Annual Toll Revenue Report (“Annual Report”) will be submitted in 
draft form no later than August 1st of each year and in final form within two 
weeks of receiving comments from the Tollway’s project manager. The 
Annual Report’s historical traffic and revenue numbers will be consistent 
with the traffic and revenue numbers reported in the CAFR. Twenty (20) 
paper copies and one (1) electronic copy of the final Annual Report will be 
provided. 

 
2. Quarterly Updates and Certificates:  Closely monitoring actual monthly 

toll revenue reports generated by the Tollway and compare these to 
monthly forecasts.  This requires entry of traffic and revenue data by 
vehicle class (passenger car and commercial vehicle) for every individual 
plaza.  The quarterly updates are intended to establish observer trends 
and identify significant deviations from the Traffic Engineer’s forecasts 
relative to traffic and revenue. 
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 As a routine requirement, the Traffic Engineer shall prepare and submit 
quarterly reports for both traffic flow and revenue receipts, based on real-
time information gathered in preceding periods.  As required by the Bond 
Indenture, these reports shall be, in their final form, Certificates by the 
Traffic Engineer of past measurements of and predicted trends for both 
traffic and revenue. 

 
3. Tollway Traffic Data Report:  Preparing a detailed Traffic Data Report for 

the entire Tollway System.  This shall contain actual traffic counts at non-
tolled ramps conducted by Tollway staff during the course of each year, as 
well as updated information on traffic trends at toll plazas.  In this task, the 
last years traffic report shall be updated to fully reflect the final current 
year-end statistics, including the benefit of ramp traffic counts conducted 
during the current year.  The report shall also include an update of 
Tollway-specific data such as average daily traffic levels by mainline 
segment, peak-hour profiles, daily and monthly traffic variations, I-PASS 
participation rates (cars and possibly commercial vehicles), passenger car 
and commercial vehicle transactions by major segment, estimates of 
vehicle miles of travel and average trip length on the Tollway.  Historical 
traffic trend data shall also be gathered for the Tollway and non-Tollway 
expressways and freeways for comparative purposes.  Maps should be 
included reflecting the attributes described above. 

 
The Traffic Engineer will submit a draft of the Traffic Data Report by 
August 31st of each year and will submit up to sixty (60) paper copies and 
one (1) electronic copy of the Traffic Report and the corresponding 
electronic data within two weeks of receipt of final comments from the 
Tollway’s project manager. 

 
4. Annual Revenue Certificate and Updates:  A comprehensive Annual 

Revenue Certificate will be provided by October 31st of each year, which 
will include actual traffic and revenue data from the first eight months of 
that year, along with updated monthly estimates for the remainder of the 
year and subsequent year. The Tollway will provide the necessary base 
data for these estimates. The historical and current year’s data will form 
the basis of future year traffic and revenue forecasts. Other external 
factors that influence trip generation will be considered, including:  travel 
patterns, roadway capacity, I-PASS usage, land use patterns, 
demographic trends, fuel prices, regional and national economic trends 
and scheduled road construction projects.  The Certificate will include 
updated information regarding Tollway and non-Tollway highway 
improvement programs. It will be submitted in the form of a formal 
Certificate of the Traffic Engineer as required by the Trust Indenture. 

 
If needed to support Tollway needs, in support of a bond issue for 
example, the Traffic Engineer will prepare periodic updates to the revenue 
certificate. 

 
B. Administrative Assistance  
 

The Traffic Engineer may be authorized to provide administrative project support 
to the Tollway by: 

 



 

PSB 10-1 Published June 15, 2010 A-41 
 

1. Attending meetings of the Board of Directors of the Tollway, meetings of 
the Committees of the Board, Board and/or staff workshops, and regularly 
scheduled and special staff meetings. 

2. Attend Tollway staff meetings. 
3. Attend Tollway Traffic Operation and Safety Committee meetings. 
4. Furnishing testimony in hearings, condemnation proceedings or other 

litigation, and preparing trial exhibits. 
5. Representing the Tollway at regional meetings task teams, Tollway 

technical and staff meetings, agency coordination meetings, Technical 
Work Group meetings with IDOT and/or other parties and other meetings 
of governmental or quasi-governmental bodies, as requested by the 
Tollway. 

6. Representing the Tollway before civic, charitable, howeowners’ or similar 
groups which request a speaker to discuss the Tollway’s planned or 
ongoing activities. 

7. Generating slides, graphs, photographs, charts, computer or audio/visual 
presentation, or other presentation aides for the Tollway, together with 
papers, reports, news releases and similar items. 

8. Apprising the Tollway’s staff, consultants and/or Board of Directors of 
recent or innovative developments, trends or significant issues regarding 
tollway design, industry best practices, toll collection technologies, 
financing and operation that may be applicable to the Illinois Tollway. This 
work may include developing Tollway benchmarks and performance 
measures based on the Traffic Engineer’s experience with other 
agencies. Performance measure analysis may include, but not be limited 
to, work in the following areas: 
 business center operations; 
 traffic congestion measures; and 
 toll collector safety studies. 
 

The Traffic Engineer shall provide general engineering advice and assistance to 
the Tollway, the selected design section engineers, and construction managers 
in regard to the design and construction of the applicable projects, as well as to 
the designated “General Counsel” of the Tollway, in connection with all legal 
matters, duties, and services required in designing, constructing, maintaining or 
operating the projects.  The Traffic Engineer will also provide technical support 
for Planning Department meetings with community members, legislators, 
government agencies, regional task forces, the executive staff, and 
miscellaneous working groups. It is anticipated that the Traffic Engineer’s project 
manager and key project staff will meet with the Tollway’s project manager on a 
bi-weekly basis to coordinate the work on the contract. 

 
 
C. Traffic and Planning Studies  

 
The Traffic Engineer may be required to provide a wide range of ad hoc traffic 
and planning studies, which are not explicitly detailed in the sections above. 
These studies may include work on long term traffic capacity, traffic operations, 
mobility planning, roadway extensions, multi-modal transit projects, and new 
project feasibility. 

 
 A brief description of work efforts to be included in each of these special tasks is 

provided below. 
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1. Origin-Destination Studies:  The Traffic Engineer will be required to 

conduct, upon request, an origin-destination (O-D) study to identify user 
travel characteristics. The Tollway staff will determine the location of the 
survey. The Traffic Engineer will develop the survey instrument with input 
from the Illinois Tollway, manage the administration of the surveys, 
tabulate results, and present a summary report of the findings.  

 
2. Lane Closure Guide Update:  The Traffic Engineer will annually update 

the Lane Closure Guide to reflect 2010 and subsequent years’ data. The 
Traffic Engineer will continue to collaborate with the Tollway on the 
maintenance and enhancement of the web-based lane closure application. 
Input files for the lane closure application and a limited number of hard 
copies of the revised guide will be provided, along with an indexed 
electronic version in pdf file format for the Tollway website. The 2010 lane 
closure guide will also reflect the revised mile marking system 
implemented by the Tollway in 2009-10. 

 
3. Preliminary Planning Support for Managed Lanes and HOT Lanes:  

The Traffic Engineer may be required to prepare reports and memoranda 
on request concerning the potential implementation of managed lanes 
and/or HOT lanes on portions of the Tollway system, and on other area 
expressways. These studies may include but are not limited to review and 
identification of industry practices, identification of potential segments, 
review of alternative tolling scenarios, and development of suggested 
implementation scenarios. 

 
4. Traffic and Revenue Study:  The Traffic Engineer will prepare as 

necessary a Traffic and Revenue Study to support the issuance of bonds 
by the Tollway. Should such a study be required, previous work will be 
updated to reflect additional experience under the new toll rate structure, 
implementation of the Congestion-Relief Plan, potential implementation of 
improvements to existing roadways, extensions of highways, or 
implementation of new highways or people moving facilities, and the most 
current socioeconomic forecasts and other factors affecting toll revenue 
forecasts. As such, it will be suitable for use in the Official Statement. In 
addition, support materials will be prepared for rating agency presentations 
and Traffic Engineer staff will be available to participate in such 
presentations as needed.  

 
5. Non-toll Ramp Traffic Counts:  The Traffic Engineer will perform week-

long machine traffic counts on non-toll ramps and in system interchanges 
with the goal of obtaining counts at spot locations from 2011-2013. Counts 
will include vehicle classifications.  Counts will be performed at least once 
every 2 years at each non-toll ramp, or at the discretion of the Tollway. 

 
6. Preliminary Planning Support for All Electronic Tolling:  The Traffic 

Engineer may be required to prepare reports and memoranda upon 
request concerning the potential implementation of All Electronic Tolling 
(AET) on specific roadway segments, ramps, or at existing toll plaza 
locations.  These studies may include but are not limited to review and 
identification of industry practices, identification of potential segments, 
review of alternative tolling scenarios, development of suggested 
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implementation scenarios, and the revenue impacts associated with such 
updates. 

 
7. Preliminary Planning Support for New Facilities/Extended Facilities:  

The Traffic Engineer may be required to prepare reports and memoranda 
upon request concerning the potential implementation of new facilities to 
be funded or managed by the Illinois Tollway.  These studies may include 
but are not limited to review and identification of industry practices, 
technical support for different scenarios, and benefit/cost analyses.  Traffic 
Engineer staff will be available to participate in interagency coordination 
and public outreach as needed. 

 
8. Toll Collection System Analyses:  Perform analyses of any proposed toll 

collection system and/or rate adjustments, which may be selected by the 
Tollway. This analyses shall include a detailed evaluation to develop more 
refined estimates of traffic and revenue impacts, which in turn shall also 
include refined estimates of market shifts from cash to IPASS. 

 
 Facilitate the major automation of the toll collection process.  Evaluations 

of updated toll lane requirements by type, including dedicated and express 
IPASS lanes shall be made on a plaza-by-plaza basis, reflecting estimated 
market shifts. 

 
9. Tollway Widening Analyses:  Provide the Tollway with existing and 

design year (i.e. 2040 traffic) Annual Average Daily Traffic (AADT), 
Average Daily Traffic (ADT), and Design Hourly Volume (DHV) on all 
Tollway mainline segments and ramps.  Additionally, similar data shall be 
provided for all major crossroads, which will necessitate the conduct of 
automatic traffic record and manual classification counts.  The Traffic 
Engineer shall conduct toll plaza operations analyses for all toll plazas 
located in Tollway sections which are planned to be widened to determine 
how the increased demand following Tollway widening will impact lane 
requirements.  In addition, the Traffic Engineer must have the ability to 
analyze mainline and ramp plazas using software capable of simulating 
such conditions.  The Traffic Engineer shall provide the results of these 
analyses in a brief report describing the purpose and need for Tollway and 
plaza widening, methodology and basic assumptions, along with 
schematic diagrams presenting the traffic data.  
 

10. Traffic Impacts to Proposed Construction:  The Traffic Engineer will 
analyze the traffic impacts of proposed construction projects upon request. 
This analysis will be based on the 2040 traffic data sets and will include 
existing and future year Average Daily Traffic (ADT) and Design Hour 
Volumes (DHV’s) on all mainline segments and ramps. The DHV’s may be 
based on previously performed and new traffic assignments, information 
from RMAP, CMAP, Origin and Destination (O-D) survey data and other 
information. Additionally, similar data shall be provided for all major 
crossroads, which could necessitate the conduct of automatic traffic record 
and manual classification counts.  For certain corridors it may be 
necessary to conduct traffic simulation modeling and provide benefit cost 
analyses of different improvements. 
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11. Interchange Studies:  The Traffic Engineer will evaluate proposals for 
new or improved interchanges on the Tollway system, in accordance with 
the Tollway’s Interchange and Roadway Cost Sharing Policy. Evaluation of 
these improvements needs to be made to determine their relative cost-
effectiveness. The typical interchange study includes a general estimate of 
additional traffic and revenue potential, annual net revenue impacts after 
recognizing incremental operating costs, opportunities for future traffic, 
revenue growth, travel times, traffic volumes, travel distance and the 
extent to which incremental net revenue would cover capital cost of 
implementation, and system-wide revenue potential. The Traffic Engineer 
should provide, if necessary, operational analyses using simulation models 
such as Synchro, Corsim, and VISSIM for the Tollway and affected cross-
streets. Other items of consideration include an assessment of relative 
levels of community support, impacts on adjacent mainline sections of the 
Tollway and impacts on local and regional highways. 

 
12. Traffic Operations Analyses:  This task shall cover periodic mainline and 

ramp operations analyses.  This shall be performed using traffic analyses 
and operation simulation software such as Highway Capacity Software 
(HCS), Freeway Microscopic Simulation (FRESIM), or Corridor 
Microscopic Simulation (CORSIM), which can take observed traffic 
variations and simulate actual behavior and congestion patterns for small, 
focused areas. 

 
 In addition, the Traffic Engineer shall periodically run "speed and delay" 

operations on congested sections of the Tollway System.  The purpose of 
this will be to document observed travel delays during peak hours on 
different sections of the Tollway, in particular problem areas.  This will 
provide a "real world" assessment of operating conditions and can help 
identify bottleneck locations.  The speed-delay runs shall be made during 
both summer and non-summer conditions, depending on traffic 
characteristics in each of the corridors. 

 
13. Tollway Extensions Continuing Support:  Conduct a comprehensive 

review and assessment of traffic estimates for the proposed Extensions, 
prepared by others.  The objective of this work is to develop independent 
traffic estimates based on the same data used by others in developing 
their estimates.  The Traffic Engineer will assemble all available data used 
in the proposed Extensions work by others, including networks and trip 
tables for a base year and design year.  Traffic networks are to be 
reviewed and refined/updated as required.  Traffic analyses shall be 
conducted at opening and design-year levels, with ADT's for the Extension 
and major crossroads provided. 

 
 For each Extension Study, the Traffic Engineer shall prepare a letter report 

providing study goals/objectives, methodology, basic assumptions and 
findings including appropriate tabulations and illustrations. 

 
14. Tollway Traffic Control Manual Update:  The Illinois Tollway Traffic 

Control Manual shall be reviewed in comparison to the most recent 
revisions of both the State of Illinois and Federal Manual on Uniform Traffic 
Control Devices at they relate to the specific conditions of the Illinois 
Tollway.  This shall include the recent revisions of Standards and Guides 
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for Traffic Controls for Street and Highway Construction, Maintenance, 
Utility and Incident Management Operations.  The Traffic Engineer shall 
meet with the Tollway’s Engineering Maintenance and Traffic Division to 
discuss the methods used in the field to maintain traffic for the various 
maintenance operations. 

 
19. Traffic Accident Analyses:  Update the Traffic Accident Analyses 

Report conducting a detailed assessment of fatal, personal injury, and 
property-damage-only accidents over the past three years.  From these 
analyses, specific locations on the Tollway System experiencing above-
average accident rates will be identified.  The data provided shall include 
accident types, number of accidents, and cluster sites.  The information 
shall be stored in databases and represented graphically using 
Geographic Information System (GIS) mapping.  Once high accident 
locations are identified, plans shall be developed for accident reduction 
through design modifications, surface treatments, striping, or warning 
signs, etc. 

 
20. Toll Collection Systems Support:  Assist the Tollway in the 

implementation and testing of systems and services related to modern 
and automated, efficient and proper operations.  The four areas are 
IPASS, conventional toll collection, violation enforcement, and traffic 
management. 

 
21. IPASS:  Support the Tollway with the following tasks: 

 
a. Open Road Tolling (ORT) Lanes:  Observe and monitor the ORT 

Lane tests as they are installed and test the classification system 
performance. 

b. Contract Closeout Assistance:  Assist the Tollway in preparation of 
closeout change orders or extra work orders as negotiated by the 
Tollway and outside Contractor.  This shall include the final tabulation 
of quantities, tabulation of invoices, and a checklist of RFP 
requirements and their completion, substitution or other disposition. 

c. As-Built Drawings and Final Records:  Assist in review and 
reconciliation of final project documentation and establishment of a 
system library for project records, in conjunction with engineering 
reviews performed by Tollway staff and the Consulting Engineer. 

 
22. Information Technology – Related Support:  The Traffic Engineer may 

be required to provide personnel capable of serving as a liaison on all 
projects including those with an Information Technology focus.  The 
consultant may assist in monitoring Requests for Proposals, evaluating, 
and overseeing Information Technology studies.  Expertise in networking 
(Cisco routers, NT, Microsoft MCSE) required as well as expertise in 
telecommunication systems. The Tollway's Information Technology 
department (IT) includes full telecommunication support of an Tollway-
wide Private Branch Exchange (PBX) system, microwave system, 800 
MHZ radio system, and multiple T1 connections, as well as control of 
extensive fiber installations. 
 

In addition to working on current projects, the consultant may assist in 
identifying additional projects related to IT.  Review and oversight of the 
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Information Technology department's planning processes, project 
management processes, and disaster recovery preparation may be part of 
the consultant's services. 
 

The Traffic Engineer may also be required to have staff proficient in 
Geographic Information System (GIS) and Traffic Incident Management 
System (TIMS).  The Tollway may require the consultant to provide 
comprehensive services for assistance in the design, review, and 
implementation of GIS and TIMS.  The consultant may be required to 
provide such GIS proficient staff to be located at the Tollway's offices in 
order to oversee GIS and TIMS technology implementation. 
 

They should be experienced in, but not limited to GIS related software 
such as:  Environmental Systems Research Institute, Inc. (ESRI), 
Intergraph, MapInfo, and Bentley Systems. 
 

The consultant should be prepared to provide the previously stated 
technical expertise and support staff on-site upon request by the Tollway.  
This expertise and/or support may be sub-contracted through the 
consultant contract. 

 
23. Traffic Forecast Model for 2040:  The Traffic Engineer shall maintain a 

model for estimating traffic and calculating the corresponding revenues. 
The model will provide the basis for developing traffic and revenue 
studies for proposed improvements, such as widening studies, 
interchange feasibility studies, and plaza analyses. The model should 
account for system-wide growth, traffic diversion due to changes in toll 
structure, short-term operational impacts, and capacity constraints 
including short-term construction impacts. It should also account for 
demographic, land use, economic and business development trends. 
Traffic growth at the interchanges will be correlated to socioeconomic 
variables using regression analysis techniques. Growth schedules for 
existing, 2020, 2030, and 2040 forecast periods will be established. 
Annual traffic and revenue forecasts will be refined based on actual traffic 
data observed in the base year with subsequent re-calibration of the 
model. Work tasks will include updating the detailed model to reflect 
system changes under the Congestion Relief Program and updates to the 
CMAP model and trip tables. 

 
In maintaining this model, the Traffic Engineer shall integrate data from the 
Chicago Metropolitan Agency for Planning (CMAP) and the Rockford 
Metropolitan Agency for Planning (RMAP). In concert with the update to 
the regional models, the Traffic Engineer will continue to update the 
comprehensive forecast model. The comprehensive forecast model is 
distinct from the regional model developed by the Regional Planning 
Board, as it focuses exclusively on the existing Tollway System. This 
package enables uniform traffic and revenue forecasts to be developed 
using recognized and system-wide growth trends, short-term operations 
and normal traffic growth associated with changes in economic activity, 
capacity constraints including short-term construction impacts, and more. 
Work tasks this year will continue with software development, 
establishment of model parameters and compilation of data files for 
direct/indirect input to the model. 
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D. Operations Analyses and Contract Support 
 
Assist the Tollway in undertaking special projects, assignments, and studies 
including, but not limited to collecting data for submittal to governmental bodies, 
professional organizations, and other entities or the public. 
 
Develop a transition plan to be implemented upon termination of the Agreement 
with the Traffic Engineer so as to ensure a smooth, efficient and uninterrupted 
transition to any successor Traffic Engineer. 

 
 In addition, the Traffic Engineer may be requested to assist the Tollway in the 

implementation of special studies.  The following objectives are for improvement 
of traffic operations on the Tollway mainline and at toll plazas. In addition, studies 
and analyses shall be undertaken for the following Special Tasks that shall 
provide a basis of evaluating existing conditions and planning for future needs: 

 
1. Traffic Operations & Plaza Analysis:  This series covers a wide range of 

traffic-related analysis. 
 

2. Traffic Plaza Analysis:  The Traffic Engineer will evaluate plaza 
operations and make recommendations on potential plaza improvements. 
This work may include:  performing plaza bottleneck studies or similar 
analyses, reviewing and verifying plaza traffic data, providing plaza traffic 
operations support, including traffic counts and signalization plans; 
developing plaza design-hour traffic volumes for Tollway improvements or 
construction projects; reviewing technical reports and responding to 
periodic plaza-related data requests from Tollway staff; and analyzing 
mainline and ramp plaza operations using simulation software.   

 
The software should simulate patron behavior and congestion patterns for 
focused areas by:  making recommendations on optimal staffing levels to 
maintain acceptable queue lengths and appropriate toll collector workload 
for both weekday and weekend traffic levels at specific plazas, and 
showing the impacts of various All Electronic Tolling initiatives at existing 
or proposed traffic plazas. 

 
3. Mainline and Interchange Operations Analyses:  The Traffic Engineer 

will analyze mainline and interchange traffic operations. To conduct this 
analysis the Traffic Engineer may collect traffic data from the Host Report 
system, the Traffic Incident Management System (TIMS), video tapes, site 
visits and photographs. The work may include a review of traffic, signal 
timing, ramp capacity, mainline capacity, availability of shoulders, signing, 
striping, sight distance, and crash history. The Traffic Engineer will make 
maximum use of new traffic counting and speed gathering technology 
installed by the Illinois Tollway. For certain locations it may be necessary 
to conduct traffic simulation modeling, prepare preliminary engineering 
drawings, develop detailed costs, and identify potential cost-participants. 
The Traffic Engineer will work closely with the Tollway staff in all aspects 
of these studies and will make recommendations for improved traffic flow 
based on this analysis. 

 



 

PSB 10-1 Published June 15, 2010 A-48 
 

4. Maintenance of Traffic (MOT) Evaluation and Review:  The Traffic 
Engineer will review and analyze maintenance of traffic (MOT) plans for 
plaza and mainline construction projects to evaluate traffic impacts. This 
review may include simulation modeling to test various lane configurations 
and work zone traffic control plans. The Traffic Engineer may use 
visualizations to assist in this effort. 

 
The analysis of MOT plans should include an estimate of expected delays 
and revenue impacts. The Traffic Engineer should also assist the Illinois 
Tollway with proper and necessary adjustments to the MOT before and 
during construction. The Traffic Engineer’s recommendations on MOT 
plans should give consideration to facilitating traffic flow, minimizing patron 
delays, maximizing I-PASS participation and ensuring safety. 

 
5. Roadway Performance Measures:  The Traffic Engineer will calculate 

and report on the following traffic congestion performance measures: 
 travel time index,  
 percent of congested travel,  
 vehicle delay,  
 buffer index and  
 planning time index.  
 
Working with the Tollway staff, the Traffic Engineer will continue to make 
refinements to these measures as needed. These measures will be 
calculated on a monthly basis.  

 
6. Traffic Control Plan Evaluation and Review:  The Traffic Engineer will 

review and analyze signing and permanent traffic control plans for ramp, 
plaza and mainline construction projects to evaluate traffic impacts and 
check for compliance with Tollway and national standards.  

 
7. Signing Policy and Review:  The Traffic Engineer may be asked to 

periodically review the Tollway’s signage and pavement markings systems 
and make recommendations for improvement. Recommendations may 
address issues including: sign design (size, color, legend); operation 
(static or dynamic message for time of day pricing); and location.  The 
Traffic Engineer will provide the Tollway with recommendations on how to 
incorporate updated MUTCD criteria for tolled facilities.  The Traffic 
Engineer will also provide guidance on how to incorporate All Electronic 
Tolling signage within the Tollway system.  Potential includes review of 
construction signage and information signage. 

 
8. Signal Coordination:  The Traffic Engineer may assist the Tollway in 

developing a system where the signal timing at arterial crossings would 
change when queues exceed a certain maximum on the Tollway ramp. 
The Traffic Engineer will work with the intersecting agencies that control 
the traffic signals provide the most efficient allotment of green time to 
minimize the potential for queuing onto mainline. The design and 
implementation of queue detector systems may be required. The Traffic 
Engineer may provide coordination and technical support for this initiative, 
including design drawings necessary for procurement of services. 
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9. Traffic Control Guide:  The Traffic Engineer may be asked to update the 
Traffic Control Guide.  This is based on new safety initiatives from the 
Governor’s office and new FHWA guidelines pertaining to traffic control. 

 
10. Draft Traffic Crash Data Report:  The Traffic Engineer will update the 

Draft Traffic Crash Data Report, which includes a detailed assessment of 
fatalities, personal injuries, and “property-damage-only” accidents over the 
prior three year period. This report shall include information such as:  
 accident number,  
 accident rates,  
 accident frequency,  
 type of accident,  
 severity of accident,  
 location of accident,  
 accident cluster sites, and  
 accident characteristics, such as time of day, weather, lighting 

conditions, and road conditions.  
 

In general, the methodology used in analyzing accidents will be consistent 
with that used by the Illinois Department of Transportation (IDOT). For 
locations that experience higher than average accident rates, the Traffic 
Engineer may provide a more detailed analysis. The data will be grouped 
by route and section and will be summarized for the entire system. The 
Traffic Engineer will provide the accident data in tabular and map formats 
to help identify high accident locations.  

 
Additional narrative discussion and analysis of current and past crash 
characteristics and trends will be included in the annual crash report. 
Measures of safety will be developed such as for plaza rates and severity 
to form the basis of comparison with crash data in the past and future. 
Tracking of crash data during construction will also afford the Illinois 
Tollway insights on potential modifications and adjustments to permanent 
or work zone traffic control plans.  

 
The scheduled release of this report will be contingent upon the Traffic 
Engineer’s receipt of the base date from the Illinois Department of 
Transportation (IDOT) and Illinois State Police (ISP). 

 
To supplement the report, monthly summaries of crash statistics along the 
Tollway System will be produced for internal Illinois Tollway distribution 
and discussion at monthly meetings. 

 
11. Roadway Operations Review:  The Traffic Engineer will review and 

analyze roadway segments to evaluate the impacts of traffic and safety on 
vehicular throughput.  Operations and safety audits may be initiated along 
Tollway facilities, reviewing statistics, existing conditions, and national 
principles. Incident procedures will be reviewed with supporting groups 
that operate in conjunction with Tollway staff on incident management. 

 
12. Design Support – Value Engineering:  Under this task, the Traffic 

Engineer may also assist the Tollway with review and comments on 
reports and/or technical material. As directed by the Tollway, the Traffic 
Engineer will advise and consult on questions of engineering with respect 
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to project design intent.  The Traffic Engineer may also review and assist 
in development of stage construction layouts based on the following 
technical parameters: 
 Traffic capacity analysis;  
 Traffic access and service analysis; and 
 Transportation economics analysis. 

 
The Traffic Engineer may also assist in value engineering analysis and 
serve on value engineering teams when requested. 

 
 
 

E. Electronic Tolling Technical Support 
 

This series covers technical support for various electronic toll collection issues. 
 

1. Conduct End-to-End Operations and Revenue Audit of Existing Toll 
System:  The Engineer will conduct a comprehensive evaluation of the 
currently installed ETC system or any future updates to the system with a 
focus on determining whether or not the system operates according to the 
intentions of the original implementation, technical specifications and 
various contract documents. This evaluation would include independent 
end-to-end ad hoc testing of the entire ETC system 

 
The results of the end-to-end testing and toll system evaluation may be 
presented in the form of a detailed technical memorandum to Tollway staff.  
The Traffic Engineer will also investigate, select and deploy a portable 
transaction verification system when directed by the Tollway project 
manager to verify plaza operations. 

 
2. Technical Support to Close out the Current Systems Integrator Contract:  

The Engineer will review all available current systems integrator project 
documentation, hold discussions with Tollway and Integrator staff and in 
combination with the results of the previous work task (Technical 
Evaluation of Current Toll System) provide recommendations to staff on 
how best to close out the current systems integrator contract.  The 
recommendations will be presented to staff in the form of memorandum 
and will include a plan and schedule for closing out said contract. 

 
3. Develop RFP for Toll System Hardware and Software Maintenance 

Services:  Prepare an RFP for obtaining hardware and software 
maintenance services for the current lane, plaza, Host, I-PASS Business 
Center (including reciprocity support), and violation processing 
subsystems.  Various work tasks would be to identify and research the 
following issues and include this information in the RFP: 
a. Confirm Source Code Ownership 
b. Research Non-disclosure, Usage Restrictions, Intellectual 

Property Provisions 
c. Review Prevailing Software License Agreements  
d. Review Existing Documentation and Insert TOC in RFP Appendix 
e. Assess Current State of Hardware and Software for each 

Subsystem 
f. Staffing 
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g. Response Time Incentives and Penalties 
h. Equipment and Tools 
i. Configuration Management 
j. Software Modification Process 
k. Update, Develop and/or Implement Management Programs 
l. Performance Monitoring and Reporting 
m. Third Party Audits  
n. System Availability Certification 
o. Contract Duration and Extension Options 
p. Option to Replace Existing Software 
q. Contract Extensions 

 
4. Prepare Technical Memo on Innovative Tolling Opportunities :  Prepare a 

technical memorandum that outlines the opportunities and potential 
constraints, advantages, disadvantages and estimated costs of 
implementing innovative tolling technologies, including but not limited to: 
 HOT lanes along selected Tollway corridors 
 HOT lanes along existing expressway corridors 
 Time-variable tolling within the Tollway system 
 All Electronic Tolling at interchanges, on corridors, or systemwide 
 Managed lanes 
 Transit solutions along existing Tollway corridors 
 Transit solutions along existing expressway, rail, or utility corridors 

  
Memorandum will include a description of the current state-of the-industry 
regarding the innovative tolling techniques that have been successfully 
implemented.  Descriptions will include specific operating parameters, 
implementation strategies, funding sources utilized, revenue generation, 
maintenance and operating costs from those facilities, leading edge 
engineering solutions that were applied, etc. 

 
5. Planning for Next Generation ETC System:  The Traffic Engineer may 

assist with the development of an RFP for the next generation ETC 
system.  A technical evaluation of the current toll system will lay the 
groundwork for the next generation ETC planning since it will be clearly 
determined what Tollway staff wants with the new system.  Based on the 
information gathered, the Traffic Engineer will develop a Concept of 
Operations document that defines how the new ETC system will be 
designed, developed, integrated, tested, operated and maintained.  This 
document will be developed to be a section insert into the next generation 
ETC system RFP. 

 
The Engineer will then develop detailed functional specification 
requirements which will be used as the basis for the RFP.  The functional 
specification will be stated in the form of functional and performance 
requirements and will be incorporated into a detailed RFP document. The 
RFP will be developed by the Engineer working closely with Tollway staff.  
The RFP will be written in a manner that identifies the requirements of the 
project and provides guidance to the systems integrator regarding their 
scope of work and the acceptable method for delivery.   

 
Along with the development of the RFP, the Traffic Engineer will also 
provide technical support to the Tollway in many of the other required 
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efforts typically encountered.  This would include developing a list of 
prospective system integrators, participate in the pre-bid meeting, develop 
any required RFP addendums, develop answers to questions that are 
posed by prospective integrators, assist in the development of proposal 
evaluation procedures, review and evaluate the systems integrator 
proposals, participate on the BAFO/interview process, and assist Tollway 
staff during contract negotiations. 

 
The next phase would be for the Traffic Engineer to provide systems 
integrator contract oversight technical services.  These services would 
include, at a minimum, toll system design review, overseeing the system 
integration, conduct of shop and factory testing, monitoring the system 
development, overseeing the toll equipment installation process, 
participating in the system implementation, and conducting field-testing at 
each of the Tollway’s toll facilities to ensure that the next generation ETC 
system operates at an acceptable level and all contractual obligations 
have been met by the systems integrator. 

 
6. Audit of Lane Level Equipment:  On an as needed basis, the Traffic 

Engineer may perform audits of the in-lane equipment to verify 
performance 

 
7. Other Support Activities:  Other activities as directed by the Tollway may 

include such items as the following: 
 Periodically evaluating the automatic vehicle identification system 

(AVI) and traffic management system and the violation 
enforcement system (VES) as currently existing and subsequently 
modified. 

 Proposing appropriate modification to the Tollway’s AVI system 
and Traffic Management System with respect to proposed or 
completed Tollway projects. 

 
F. Technology Support 

 
Technology Support:  This series covers technical support for Geographic 
Information Systems, Traffic Incident Management System (TIMS), Intelligent 
Transportation Systems (ITS), and other various Information Technology 
initiatives. 

 
1. Geographic Information Systems (GIS):  The Traffic Engineer shall provide 

technical support to the Tollway’s GIS initiative on an “as-needed” basis. 
This support will include continued work on the Tollway’s Lane Closure 
application as detailed in prior sections. Given this support, the Traffic 
Engineer must have staff experienced with Environmental Systems 
Research Institute, Inc. (ESRI) systems. 

 
The Traffic Engineer will be required to provide traffic data in an electronic 
format to the Tollway staff for its in-house GIS program. Required 
electronic data includes, but is not limited to, data from: 1) the Traffic Data 
Report, 2) the Traffic Accident Analyses Report, 3) the Lane Closure 
Guide, 4) the Draft Traffic Crash Data Report, 5) roadway performance 
measure output, and 6) the traffic analysis zone system used in the 
regional travel demand modeling process. The Traffic Engineer will provide 
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GIS information in a Microsoft Access format, or if spatial data is involved, 
a personal geodatabase. If large datasets are involved, comma delimited 
text or xml is acceptable. 

 
2. Information Technology:  The Traffic Engineer shall provide personnel 

capable of serving as a liaison on projects with an Information Technology 
focus. These personnel may be asked to evaluate Requests for Proposals 
and oversee Information Technology studies. Expertise in networking 
(Cisco routers, NT, Microsoft MCSE) is desirable as well as expertise in 
telecommunication systems. The Tollway's Information Technology 
Department (IT) includes full telecommunication support of a Tollway-wide 
Private Branch Exchange (PBX) system, microwave system, 800 MHZ 
radio system, and multiple T1 connections, as well as control of extensive 
fiber installations. 

 
3. Traffic Reporting Technical Support:  In-house, the Tollway produces daily, 

weekly, monthly, quarterly and annual traffic reports. This in-house 
reporting will require ongoing technical support, including: 
 assistance integrating reports from new and existing host 

systems; 
 verifying the accuracy and completeness of new and existing host 

reports; 
 documenting the underlying business rules for new and existing 

reports; and 
 developing new streamlined reports. 

 
4. Traffic Incident Management System (TIMS) Technical Support:  On an as 

needed basis, the Traffic Engineer will work on Traffic Incident 
Management System (TIMS) issues involving Dynamic Message Signs 
(DMS), Closed Circuit Television (CCTV), archived data management 
systems, traveler information systems, and information sharing with the 
Illinois Department of Transportation (IDOT) and other regional partners. 
The Traffic Engineer may also be asked to:  1) prepare TIMS-related bid 
documents, 2) answer technical TIMS questions, 3) develop requirements, 
or 4) provide project management support. 

 
5. TIMS/CAD Benchmarking for Incident Management Performance:  

Building upon the “before” and “after” comparisons of TIMS response and 
clearance times, the Traffic Engineer will develop a tracking system to 
continuously monitor progress and measure benefits of various 
improvements or any changes to TIMS. 

 
6. TIMS Operations Support and Information Integration:  The Traffic 

Engineer shall provide input and review comments associated with any 
further software development, acceptance testing activities, and operations 
procedures development. Activities include the integration of ITIP data into 
TIMS, integration of portable changeable message sign operations from 
TIMS, Decision Support Systems for operators, a Standard Operating 
Procedures Manual for operators, and continued review of TIMS data 
quality. 

 
7. TIMS Regional Data Archiving Initiative:  The Traffic Engineer shall work 

with the Tollway on an interagency effort to archive regional traffic data. 
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This effort will include coordinating various agencies such as the University 
of Illinois (U of I), the Illinois Department of Transportation (IDOT), the City 
of Chicago, CMAP, and the Counties. The primary purpose of this 
archiving effort would be to support future dynamic routing of traffic. 

 
8. Travel Time Algorithm Verification:  The Traffic Engineer shall verify the 

accuracy of the travel time algorithm produced by the addition of new 
system-wide I-PASS readers. This analysis is contingent upon the 
provision of data by NET and Transcore.  

 
9. Weigh-in-Motion Procurement:  The Traffic Engineer shall provide 

necessary documents for procurement and installation of a more accurate 
weigh-in-motion system. The purpose of such a system is to establish 
where and when heavy trucks are operating on the Tollway system. The 
Traffic Engineer’s work will include verification of system acceptance. 

 
10. Traffic Data on Website:  The Traffic Engineer shall provide assistance to 

the Tollway in displaying additional Tollway traffic data on the Tollway 
web-site. 

 
11. Ramp Queue Detection (Portable System):  The Traffic Engineer shall 

assist the Tollway in developing a portable ramp queuing detection 
system. The Tollway has already successfully implemented queue 
detection warning systems in several locations on the system, but would 
like to expand to a portable system. The intent would be to implement the 
system on ramps in anticipation of major events with the intention of 
removing the system after a short time when traffic has returned to normal. 
The Traffic Engineer shall write the requirements for this system and 
prepare the necessary documents for the Tollway to procure a system. 
The Traffic Engineer will also provide oversight on the development of 
policies and procedures regarding use of the system as well as its 
construction and initial testing and applications. 

 
12. CCTV Cameras for Incident Response Vehicles:  The Traffic Engineer will 

develop policies and procedures for use and sharing of video data from 
CCTV cameras installed on IM vehicles. This will include researching use 
by other transportation and incident response agencies. 

 
13. Wireless Video Test Plan:  The Traffic Engineer will develop a standard 

test plan to prove the detailed and overall functionality of the Firetide 
system. 

 
14. Travel Time Algorithm Development and Evaluation:  The Traffic Engineer 

will compare and contrast various travel time estimation algorithms in use, 
and recommend improvements to the Tollway system as needed. This 
information will then be used to develop a predictive short term travel time 
algorithm for use internal to TIMS. 

 
15. Regional Data Archive:  The Traffic Engineer will provide technical support 

to help guide the development of this resource. 
 

16. 511/ITEMS Implementation:  The Traffic Engineer will provide technical 
support to help develop an implementation plan for updating the Tollway 
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system to incorporate a Traveler Information (511) system, in conjunction 
with other impacted agencies. 

 
G. Advanced Project Development  

 
The Tollway intends to assign various tasks to the Traffic Engineer regarding 
general mobility planning, the study and evaluation of potential tollway projects 
and other Advanced Project Development services.  The Tollway anticipates that 
portions of these services shall be assigned to the Traffic Engineer while other 
services may be performed by other traffic engineers, environmental engineers 
or other providers to be performed under the Tollway’s supervision.  Generally 
speaking, the Tollway intends that corridor studies and preliminary feasibility 
work will be a coordination of both the Traffic Engineer and the Consulting 
Engineer.  Preliminary traffic and revenue studies, and investment grade 
feasibility studies will be performed by the Traffic Engineer. 
 
The Traffic Engineer may be authorized to perform the following services: 
 
1. Mobility Planning 

 
Assist the Tollway in attending meetings of governmental and quasi-
governmental bodies engaged in mobility planning and/or coordination, 
representing the Tollway’s interests at said meetings, and promptly and 
accurately reporting any significant developments or information to the 
designated individual(s) at the Tollway.  The Traffic Engineer may be 
requested to attend the meetings of the following entities on behalf of the 
Tollway: 
 
 Chicago Metropolitan Agency for Planning (CMAP) 
 Rockford Metropolitan Agency for Planning (RMAP) 
 Regional Transportation Agency (RTA) 
  
 

2. Feasibility Evaluation 
 

Assist the Tollway in: 
 
a. Evaluating the economic feasibility of proposed tollway projects, 

including the preparation, review and/or evaluation of traffic 
models and forecasts, traffic and revenue trends, capacity 
analyses and projected toll revenue forecasts. 

b. Evaluating corridor studies or preliminary feasibility studies. 
c. Submitting and reviewing design traffic and coordination with 

IDOT, CMAP, RMAP, and RTA. 
d. Reviewing interchange justification/modification reports. 
e. Determining vehicle count and classification data. 
f. Informing the public of the status and impact of projects. 
g. Preparing Project Concept Reports. 

 
H. Plans, Specification and Estimates Management  
 

The Traffic Engineer may be authorized to perform the following: 
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1. Design Support 
 

a. Review and comment in writing on the preparation by design 
section engineers of engineering reports, design, plans, 
specifications and construction documents at normal phase 
submittals as required by the Tollway’s procedures and for special 
submittals that are or may be established for Tollway projects and 
of preliminary and final estimates of construction costs.  Based 
upon such reviews, address the adequacy of such design, reports, 
plans, specifications and estimates, and, if appropriate, 
recommend acceptance and approval by the Tollway thereof. 

b. Provide value engineering analysis and serve on value 
engineering teams when requested. 

c. Advise and consult on questions of engineering with respect to 
project design intent. 

d. Provide communications to and for public awareness. 
e. Review and assist in development of stage construction layouts 

based on the following technical parameters: 
 

1. Traffic capacity analysis. 
2. Traffic access and service analysis. 
3. Transportation economics analysis. 

 
f. Provide the Tollway with monthly reports of progress and a 

summary of key decisions that have been made or need to be 
made. 

g. Develop an artistic trailblazer sign design for use in guiding 
patrons to the applicable project from surrounding roadway 
systems, for review and approval by the Tollway. 

h. Perform design reviews and assist in the procurement for the 
Automatic Vehicle Identification System/Electronic Toll and Traffic 
Management System and the Violation Enforcement System 
(VES) as currently existing and subsequently modified and, on an 
as-needed basis, assist in managing the implementation and/or 
installation thereof in accordance with design requirements and 
schedule. 

i. Consider and notify the Tollway of alternative Intelligent 
Transportation Systems and Tolling technologies which may 
enhance the safety, efficiency or overall operation of one or more 
or the Tollway’s projects. 

 
  
III. Responsibilities of the Tollway 
 
 The Tollway will furnish, without cost to the Traffic Engineer, the following services and 

data to the Traffic Engineer in connection with services authorized under terms of this 
Agreement. 

 
1. Furnish all the Tollway’s procedures, standards, forms, and policies 

applicable to the services. 
2. Furnish drawings, specifications, schedules, reports and other information 

prepared by and/or for the Tollway by others which are available to the 
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Tollway and which the Tollway considers pertinent to the Traffic 
Engineer’s responsibilities, as described herein. 

3. Provide existing structural, roadway and other plans, as available. 
4. Furnish available traffic, safety (accident), and planning data. 
5. Advise the Traffic Engineer on all engineering requirements and Tollway 

updates. 
6. Advise the Traffic Engineer regarding all intergovernmental agreements, 

memoranda of understanding, and other agreements affecting the Traffic 
Engineer’s performance under this Agreement. 

7. Provide office space at the Tollway’s administration building for the Traffic 
Engineer managers and staff selected to office with the Tollway. 
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NOTICE 
 

PHASE III:  CONSTRUCTION ENGINEERING SERVICES 
 
The following applies to all Phase III Engineering service items.   
 
After the Consultant has been selected, the incumbent CM shall provide the following to 
the Tollway: 
 
The Consultant selected for the Construction Management (CM) Services shall submit for the 
Tollway’s review and approval, a management plan for the specific Project for which the 
Consultant is selected.  This plan shall include an outline of the full-time or part-time plant and 
on-site inspection services sampling and laboratory testing the Consultant plans to provide for 
Quality Assurance.  The selected CM’s Consultant’s Quality Program (CQP) shall include the 
identification and pre-qualifications of the Field Inspectors and Laboratory Technicians to be 
assigned to this project as employees of the Consultant or a qualified Sub-consultant.  The CQP 
shall include periodic verification by an independent qualified Sub-consultant that the Quality 
Assurance operations are proceeding as specified using the proper methods of sampling and 
testing. 
 
The name of any accredited Material Laboratory(s) to be utilized for the Quality Assurance work 
must be provided with the CQP.  The laboratory must be accredited under the AASHTO 
Accreditation Program (AAP).  The AAP requires on-site inspections and participation in 
proficiency ample programs.  The Portland cement concrete PCC inspections and proficiency 
programs are conducted by the Cement and Concrete Reference Laboratory (CCRL).  The hot-
mix asphalt (HMA) programs are conducted by AASHTO Materials Reference Laboratory 
(AMRL).  Either CCRL or AMRL can conduct the aggregate program for your lab.  Both AMRL 
and CCRL are schedule to be in Illinois this year.   
 
The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of 
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory 
Requirements for Construction Materials Testing or Mix Design.”  The current IDOT policy 
(2001-01) can be found in IDOT’s Manual of Test Procedures for Materials.   
 
Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the 
appropriate QC/QA trained technician classes.  Personnel performing soils field tests shall have 
completed IDOT class S-33, “Standard Earth Density.”  (Detailed on next page.) 
 
The Laboratory Technicians to be assigned to this project must be prequalified by having 
passed the IDOT 3-day Aggregate training courses for Aggregate Testing and the IDOT QC/QA 
Level I and Level II (HMA and PCC) Testing Courses.  
 
The Field Inspectors assigned to this project for on-site Quality Assurance must be prequalified 
by having passed the IDOT QC/QA Half-Day Nuclear Density training course, for earthwork 
quality control and for monitoring the on-site bituminous construction work.  The Field Inspectors 
assigned to the on-site quality control of concrete placement shall be prequalified by having 
passed the IDOT/ACI Portland Cement Concrete Level I training course.  Personnel performing 
soils field tests shall have completed IDOT class S-33, “Standard Earth Density.” 
 
The Consultant’s Quality Assurance responsibilities at the material production plants shall be 
performed by a Field Inspector having passed the 3-day IDOT Aggregate Gradation Control 
System training course combined with the IDOT QC/QA Level I and Level II (HMA and PCC) 
Testing courses to perform the specified inspection of approved materials at the concrete and 
bituminous plants. 
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NOTICE 
 

CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS 
 

S 33-Geotechnical Field Testing and Inspection Class 
 

S33 is a required class for technicians performing soil tests on construction projects.  This 
includes consultant personnel providing Construction Inspection or Quality Assurance Testing 
on Tollway projects.  The Illinois Department of Transportation (IDOT) will schedule sessions of 
this class after determining the demand.  Below is a description of the class and sign-up 
information. 
 
Course Objectives 
The student will be able to do the following:  1. Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine in-place 
density in accordance with approved test procedures.  3.  Select the correct soil curve by the 
use of a one-point proctor and/or textural classification of the soils.  4.  Determine the moisture 
content of a soil by either laboratory or field methods.  5.  Perform validity checks of the sols test 
results.  6.  Report results in accordance with departmental requirements. 
 
Prerequisites: 
1.  One year of college level technical training or six months experience, or consent of the 

course instructor.     
2.    High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit.  For each proposed 
registrant, provide name, firm name, address, phone, FAX and e-mail.  Please list multiple 
registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT – Technical  
313 Hanley Building 
2300 S. Dirksen Parkway 
Springfield, IL  62764 
(217)782-0128 
FAX (217)524-7260 
Brad.Risinger@illinois.gov 
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NOTICE 
 
 

QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 

By the Illinois Department of Transportation (IDOT) 
 
 

This notice is for consultants who are or wish to be, prequalified in the Quality Assurance (QA) 
prequalification category.  The requirement for accreditation of QA Testing laboratories was 
phased in over time and is now required.   
 
QA Testing labs must be fully accredited to be considered for any new contracts or to renew 
prequalification. 
 
NOTE:  Neither prequalification nor accreditation is required for consultants working directly for 
contractors, performing Quality Control (QC) activities. 
 
Synopsis of requirements: 
 
 The laboratory must be accredited under the AASHTO Accreditation Program (AAP).  The 

AAP requires on-site inspections and participation in proficiency ample programs.  The 
Portland cement concrete PCC inspections and proficiency programs are conducted by the 
Cement and Concrete Reference Laboratory (CCRL).  The hot-mix asphalt (HMA) programs 
are conducted by AASHTO Materials Reference Laboratory (AMRL).  Either CCRL or AMRL 
can conduct the aggregate program for your lab.  Both AMRL and CCRL are schedule to be 
in Illinois this year.   

 
 The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of 

Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory 
Requirements for Construction Materials Testing or Mix Design.”  The current IDOT policy 
(2001-01) can be found in IDOT’s Manual of Test Procedures for Materials.  An update is 
scheduled to be Published DATE soon and may be viewed or downloaded from the IDOT 
web-site. 

 
 Personnel performing materials testing for aggregate, PCC, and HMA shall have completed 

the appropriate QC/QA trained technician classes.  Personnel performing soils field tests 
shall have completed IDOT class S-33, “Standard Earth Density.”  The laboratory must be 
accredited under the AASHTO Accreditation Program (AAP).  The AAP requires on-site.   

 
The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may 
be viewed or downloaded from the IDOT Internet Site:  http://www.dotil.gov 
 
Information about the AAP accreditation and AMRL programs may be found on the AMRL Web 
Site:  http://patapsco.nist.gov/amrl/home/index.asp 
 
Information about the CCRL inspection and proficiency sample programs may be found on the 
CCRL Web Site:  http://www.bfrl.nist.gov/862/ccrl/front.htm 
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NOTICE 
 
 

FOR CLARIFICATION OF STATEMENTS OF INTEREST 
REQUIREMENTS 

 
 

A Statement of Interest listing the same individual as being responsible for performing both the 
work and Quality Control/Quality Assurance for the same work is not acceptable. The Quality 
Control/Quality Assurance personnel on Exhibit A should not be the same personnel preparing 
the data.  If the prime firm does not have personnel to cover the QC/QA requirements then a 
Sub-consultant prequalified in the category may be used. 
 
The following highlighted sections have been added to the Guidelines in the Professional 
Services Bulletin and the advertisements. 
 
5)  Complete Exhibit A as follows:   
 
 
 a) List the required key personnel to match required prequalification categories and any 
additional personnel requirements designated in the project advertisement.  Include firm name if 
work is to be completed by a Sub-consultant. 
 
 
 b) QC/QA personnel must be different individuals than those preparing the documents. 
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NOTICE 
 

VENDOR DELINQUENT DEBT 
 
 
 

In accordance with Illinois Procurement Code 30 ILCS 500/Section 50-11vendors and 
their affiliates are barred from submitting or being awarded a state contract if there is an 
unsatisfied delinquent debt with the State.   

 
Prior to awarding any contract or entering into any agreements, state agencies are 
required to inquire, using the vendor FEIN, the Comptrollers Offset System to determine 
if any delinquent debt has been placed by a state agency.  The inquiry shall be made for 
the prime vendor and each known sub-contractor.   
 
If delinquent debt is confirmed on the Prime contractor/consultant, the award may not 
be granted. 
 
If delinquent debt is confirmed on a sub-contractor/consultant, the award may still be 
made to the Prime contractor/consultant; however, the sub-contractor/consultant may 
not be used as part of the contract until the debt has been satisfied. Every sub-
contractor/consultant contract shall contain a certification by the sub-
contractor/consultant that it is not barred from being awarded a contract under 30 ILCS 
500/50-11.  
 
Therefore, the Federal Employment Identification Number (FEIN) is to be included by 
the consultant in the SOI Team Spreadsheet for both the Prime consultant and all sub-
consultants. 
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NOTICE 
 

ILLINOIS TOLLWAY’S CONTRACT PAYMENT POLICY 
 
 
The Illinois Tollway will no longer make payments under contracts for costs incurred 
during the preceding calendar year if any invoice for that work is received after February 
28th of the subsequent fiscal year. 
 
This policy will enable the Illinois Tollway to close its financial books both on time and 
accurately. In order to meet the requirements of Generally Accepted Accounting 
Principles and those of the Illinois Auditor General and external auditors, the Tollway 
must account for all of its expenditures for a given year before the end of the 
subsequent February. 
 
The Illinois Tollway’s current contracts already require vendors to submit their invoices 
and progress reports on the 20th of each month for the previous month’s work. 
Therefore, we do not anticipate this change in policy to have an adverse impact on 
payment of invoices. 
 
This policy includes payment of any “re-bill” issues that may arise. We are unable to 
make any payments for work in a given year if it has not been properly invoiced to the 
Illinois Tollway by February 28th of the following year.  
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NOTICE 
 
 

EARNED CREDIT PROGRAM CONSTRUCTION MANAGERS 
INTERNSHIP  

 
The Earned Credit Program (ECP) Construction Managers Internship was formed to 
promote the hiring of ECP candidates by placing them within Tollway projects.  The ECP 
Construction Manager Internship Program provides contractors the benefit of observing 
ECP candidates’ abilities on the jobsite prior to hiring. ECP candidates benefit from 
exposure to different trade unions, contractors and sub-contractors within Tollway projects. 
 
The ECPCM Internship Program is a four-week program (160 hours) that prepares 
candidates by exposing them to the work setting of a construction site.  The program 
provides ECP candidates with the opportunity to be involved in day-to-day operations, 
obtain safety training and have access to contractors for job interviewing purposes. The 
interns are mentored to enhance their “soft-skills” as they interface with the various 
elements of the work site.  
 
ECP candidates should: 

1. Shadow and assist field inspectors. 
2. Participate in job meetings with project managers, construction managers, 

contractors and sub-contractors.  
3. Maintain a field journal used in discussions with engineers.  
4. Schedule and undergo interviews with contractors and sub-contractors on the 

jobsite. 
 
Construction managers should: 

1. Introduce ECP candidates to contractors and sub-contractors on the jobsite and 
help in  coordinating interviews.  

2. Provide counsel and feedback through a bi-weekly evaluation process.  
3. Upon completion of the 160 hours of internship, bill the time to the Tollway through 

the regular invoicing process. 
 
The purpose of the ECPCM Internship Program is to encourage union signatory 
contractors, sub-contractors and fabricators to sponsor into applicable unions qualified and 
eligible disenfranchised individuals: African Americans, Hispanics, females, ex-offenders 
and veterans referred to them by the Tollway.  These disenfranchised individuals have 
been screened using industry standards for union membership.  The “credit” is currently 
only applicable to the Tollway’s Congestion Relief Program contracts, however, the ECP 
candidates can be assigned to work anywhere in the State of Illinois as long as they are 
paid union-scale wages and benefits.  
 
Job placement opportunities are created by the construction manager advocating 
placement of the candidate with project general contractors or sub-contractors.  The 
ultimate goal of the program is to place ECP candidates with a construction company and, 
if necessary, sponsor them into a trade union. 
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   Illinois State Toll Highway Authority 
   ECP Internship Program  
   Weekly Sign-In and Out Sheet 

 
 
Construction Manager     __________________________________________________ 
 
Resident Engineer      __________________________________________________ 
 
ECP Intern                  __________________________________________________ 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Internship Performance Evaluation 

 
 
 
Project Number          ________________ Location _______________________ 
         
      Total Hours _______________________ 
 
Supervisor         _____________________________________________________ 
 
Supervisor Signature  ______________________________Date: __________________ 
 
Comments: 

 

 

 

 

 

Date ECP Intern Signature Time Arrived Time Departed Total Hours 
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DISADVANTAGED, MINORITY, WOMEN OWNED BUSINESS 
ENTERPRISE (D/M/WBE) PARTICIPATION 

 
 
The Tollway hereby notifies all applicants that it will affirmatively ensure that in any contract 
entered into pursuant to this advertisement, disadvantaged, minority and/or women-owned 
business enterprises will be encouraged to submit a Statement of Interest (SOI) response to this 
invitation and/or to participate in at least 20% of the work to be performed under the contract as 
a sub-consultant. 
 
To qualify as an eligible Disadvantaged Business Enterprise (DBE), the firm must be currently 
certified by one of the following agencies currently participating in the Illinois Unified Certification 
Program (IL UCP): 
 
 Illinois Department of Transportation (IDOT) 
 Chicago Transit Authority (CTA) 
 PACE 
 METRA 
 City of Chicago 

 
A current letter of certification from the applicable D/M/WBE Agency is requested 
with your SOI submittal. 
 
You can view/print and download the most current listing of DBE firms at IDOT’s web site 
http://www.dot.state.il.us.  A link entitled “IL UCP Directory” can be found on the right hand side 
of the home page.  Note:  Once in the DBE Directory, make sure you select IL UCP participates 
to view all certified DBE's regardless of host agency. 

 
To qualify as an eligible Minority/Women-Owned Business Enterprise (M/WBE), the firm must 
be certified by the City of Chicago. 
 
You can view/print and download the most current listing of M/WBE firms at the City of 
Chicago’s web site http://www.cityofchicago.gov.  A link entitled “City Departments” can be 
found on the top of the home page.  Once in the City Departments Directory, scroll down to 
Procurement Department.  A link entitled “Search the M/WBE Directory” can be found on the left 
hand side of the Procurement Department website. 
 
To qualify as an eligible D/M/WBE, the following must be met: 

 At least 51% of the company must be owned by one or more members of an eligible 
disadvantaged or minority classification or by women.  These individuals must exercise 
control over management and daily operations of the firm. 

 The D/M/WBE firm must provide a commercially useful function. 
 The D/M/WBE must provide evidence of a current DBE, MBE or WBE certification by the 

IL UCP or the City of Chicago; and, 
 The M/WBE is being proposed to provide services identified in the Specialty Area on the 

Letter of Certification. 
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Illinois Tollway Disclaimer Statement 
Disadvantaged Business Enterprises (DBE) Directory and 

City of Chicago Minority and Women-Owned Business 
(M/WBE) Directory 

 
Firms listed in either the Illinois Unified Certification Program (IL UCP) Disadvantaged 
Business Enterprises Directory (Directory) or the City of Chicago Minority and Women-Owned 
Business Directory have been certified as a Disadvantaged Business Enterprise (DBE) by one 
of the IL UCP participating agencies (Illinois Department of Transportation, City of Chicago, 
Chicago Transit Authority, Metra and Pace) or by the City of Chicago.  
 
The criteria, standards and procedures by which certification decisions are made can be 
obtained from any of the IL UCP certifying agencies. The contract dollar amounts committed to 
DBE/MBE/WBE certified firms on Illinois Tollway contracts may be eligible to be counted toward 
the fulfillment of DBE/MBE/WBE contract goals on both construction contracts and professional 
service awards. 
 
 
These directories are to be used as an “informational source only” and the following must be 
considered: 
 
 Certification does not mean that a firm is in any way prequalified to provide the 

products and/or services the firm claims it can provide. “Certification” means that the 
IL UCP or the City of Chicago has determined, on the basis of information provided and the 
representations therein, that a business is a bona fide DBE/MBE/WBE. The IL UCP or the 
City of Chicago does not, as a result of either listing, make any representation concerning 
the ability of any listed firm to perform work in the specialty listed; 

 
 The Tollway does not, through its use of and referral to IL UCP DBE and City of Chicago 

MBE/WBE lists, make any representation concerning the ability of any listed firm to perform 
work in the specialty listed. 

 
 The Illinois Tollway in awarding a contract has discretion in determining whether a 

DBE/MBE/WBE firm’s listed work categories are eligible to be counted toward the fulfillment 
of DBE/MBE/WBE contract goals; and 

 
 The IL UCP disclaims any and all responsibility concerning errors, omissions or 

misrepresentations which may be contained in its publication. It is the responsibility of all 
contractors to: 

 
a) Conduct their own investigation to determine the capability and capacity of the 
DBE/MBE/WBE firm(s) to satisfactorily perform the proposed work; and 
 
b) Ensure the DBE/MBE/WBE firm(s) has a current DBE/MBE/WBE certification letter. 

 
These directories list the most current IL UCP DBE/City of Chicago MBE/WBE certified firms. If 
there are any questions concerning either of these directories, please contact any one of the 
participating IL UCP agencies or the City of Chicago Department of Compliance. 
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PARTNERSHIP – MENTOR/PROTÉGÉ – 

PROGRAM GUIDELINES 
 

 
PROGRAM OVERVIEW 
 
The Illinois Tollway has created the Partnership - Mentor/Protégé Program in an effort to 
facilitate our professional service consultants in meeting our stated Disadvantaged Business 
Enterprise/Minority Business Enterprise/Women Business Enterprise (D/M/WBE) goals, assist 
certified D/M/WBE firms build their capacity through participating in a prime consultant role and 
assist D/M/WBE's in becoming and/or remaining self-sufficient, competitive and profitable 
business enterprises. 
 
Under this Program, the Professional Service Consultant (Mentor) will receive twenty percent 
(20%) credit towards meeting its contractual D/M/WBE participation goals through participating 
in this Partnership Mentor/Protégé Program. To be eligible, the Protégé (D/M/WBE) must self 
perform no less than 15% of the services on the prime level.  If this requirement is satisfied, the 
Mentor will be given an additional 5% credit for successfully participating in the Partnership - 
Mentor Protégé Program.     
 
PROCEDURE FOR PARTICIPATING IN THE TOLLWAY’S PARTNERSHIP 
MENTOR/PROTÉGÉ PROGRAM 
 
A D/M/WBE means a business certified by either the City of Chicago as an D/M/WBE or 
certified as a DBE by the Illinois Unified Certification Program.  Current participants include the 
Illinois Department of Transportation (IDOT), Chicago Transit Authority (CTA), Regional Transit 
Authority (RTA), METRA and the City of Chicago in accordance with the requirements of 49 
CFR part 26.  
 

1.          Partnership - Mentor and Protégé must submit a completed Tollway 
Mentor/Protégé Agreement as part of the Statement of Interest submitted in 
response to a Professional Service Bulletin. (The ‘agreement’ that is developed by 
the parties represents the working contract that has been agreed to.)  

2.          The Tollway Mentor/Protégé Agreement (no longer than two pages) describes the 
roles of personnel, hours, costs, deliverables, supervision, office space and 
equipment, etc.  Essentially, anything that is performed in the Mentor/Protégé 
relationship can be uniquely addressed in this agreement.  The goal of the 
agreement is to bring a Protégé up to a level of sufficiency to function as a Prime 
for upcoming work.  The Partnership -  Mentor Protégé Agreement must include 
the following: 

A. Assessment of the Protégé needs. 
B. Description of the specific assistance that the Mentor will provide to 

address those needs (minimum three of the optional capacity building 
items). 

C. Mandatory capacity building items identified. (Section III). 
D. Provision that either party can terminate with 30 days advance notice to 

the other party and the Tollway.  The following provisions are acceptable 
justifications for requesting termination: 

 Either party has failed or is unable to meet its obligation under the 
Agreement. 

 Protégé is not progressing or is not likely to progress in 
accordance with the Agreement. 
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Revised 08/10/2009 
 
 

PARTNERSHIP – MENTOR/PROTÉGÉ – 
PROGRAM GUIDELINES 

 
 
3.   The Partnership - Mentor Protégé Agreement is subject to the approval of the 

Tollway’s General Manager of Diversity. If the Agreement is not approved, the 
Mentor and Protégé will be advised by the General Manager of Diversity of the 
reasons why the Agreement is not acceptable and shall have 5 days to cure the 
deficiencies and resubmit the Partnership - Mentor Protégé Agreement. 

 
MENTOR/PROTÉGÉ REQUIREMENTS 
 
Mentor/Protégé Agreement will not be approved if the assistance to be provided is not sufficient 
to promote any real gains to the Protégé.  
 
The Mentor must identify the D/M/WBE firm that will participate as the Protégé and describe in 
narrative form the scope of services that the Protégé will maintain responsibility for on the prime 
level and provide a detailed description of training, support and services the Mentor will provide 
to the Protégé as part of the Partnership - Mentor/Protégé Agreement. 
 
The Mentor must demonstrate a significant level of commitment, performance and capability to 
provide meaningful instruction and beneficial resources to its Protégé. The Protégé D/M/WBE 
firm must participate in a formal partnership on the prime consultant level. 
 

A. The Mentor must provide mandatory capacity building to the Protégé in 
the following areas: 

 
 Provide guidance and oversight to the Protégé. 
 Work with the Protégé in developing a Project Management Plan from 

conception of the project through project completion. 
 Provide guidance and oversight to the Protégé on the 

development of the Quality Assurance/Quality Control Plan 
including the CAD Plan if applicable. 

 Familiarizing Protégé with applicable laws, regulations and rules. 
 

B.  The Mentor may provide optional capacity building to the Protégé in the 
following areas: 

 
 Training in technical aspects of operating the business, such as 

invoicing, accounts receivable, marketing, business forecasting and 
associated budgeting, human resource and information technology 
development, selection techniques for insurance and banking 
relationships.   

 Assistance in preparation of change orders, claim filing, resolution of 
disputes, scheduling and other aspects of performance. 

 Assistance in the preparation of contract documents, proposals and 
Statements of Interest. 

 Guidance regarding the Protégé’s procedures in accounting for daily 
actual cost of labor, production and overhead. 

 Identify Protégé’s unique challenges and provide a plan to address 
each challenge. 
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PARTNERSHIP – MENTOR/PROTÉGÉ – 
PROGRAM GUIDELINES 

 
PROTÉGÉ PROGRAM REQUIREMENTS 
 
The Protégé must be certified and in Good Standing by one of the pre-identified agencies as a 
DBE, MBE and/or WBE firm.  The D/M/WBE Protégé firm must perform a commercially useful 
function under the contract, have the wherewithal and experience to perform under the 
consultant’s Agreement and not act merely as a middle-person, passive conduit or broker of 
services.   
 
The Protégé should have an established track record as a professional service consultant and 
expressed interest in expanding its services in a particular field such as construction 
management, construction engineering, construction, inspection services, project management 
and/or surveying services. 
 
The Protégé commitment must meet at a minimum 15% D/M/WBE participation of the total 
contract value on the prime level. The participating Protégé must actually perform a distinct 
element of work and must provide management and supervision of that work with its own work 
force.  
 
The Protégé is eligible to participate in other subcontracting opportunities, outside the 
parameters of the Partnership - Mentor/Protégé Program, on other contracts.  Exclusive 
agreements between the Mentor and Protégé are prohibited and violate federal anti-trust laws. 
 
The Protégé must remain a separate and distinct independent business entity from the Mentor. 
 
PROGRAM MONITORING, REPORTING AND RECORD KEEPING 
 
Tollway staff will conduct periodic compliance reviews to monitor and report the Protégé’s 
progress. A schedule will be established with the parties to monitor performance and 
compliance with the Partnership - Mentor/Protégé Agreement.   
 
Commencing 30 days following the date that the Partnership - Mentor Protégé Agreement is 
approved, a Monthly Utilization Report (MUR) must be submitted to the General Manager of 
Diversity to verify payments towards meeting the 15% of the prime contract commitment to the 
Protégé as a partner on the prime consultant level.  The MUR must summarize the kinds of 
services and/or skills provided to Protégé including hours and areas of involvement, such as 
managerial, technical or financial assistance.  Additional information may be requested by the 
Tollway if the report is not acceptable. The MUR is available on the Tollway’s website – see 
Diversity Program section.  
 
Time sheets in a form acceptable to the Tollway and MUR’s must be maintained by the Mentor 
with a sign-off by Protégé to be submitted to the General Manager of Diversity.   

 
Illinois Tollway Authority 

2700 Ogden Avenue 
Downers Grove, Illinois  60515 

Attention:  General Manager of Diversity 
 

When submitting please use the Prime’s 2-6 character Firm Name Code on each file.  For 
further assistance on submitting Partnership Mentor/Protégé SOI’s please call: 

 
Catrice M. Hardwick 
Executive Secretary 

Engineering Department 
The Illinois Tollway 

(630)241-6800, extension 3853
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 Mentor/Protégé Proposal Details 
 
 

PSB # 10-1 Item # _____________  
 
Description____________________________________ 
 
Mentor Company Name:   
 
_________________________________________________________ 
 
Protégé Company Name:   
 
_________________________________________________________ 
 
Above named Protégé is currently certified as the following: (check all that apply and attach 
current letter of certification from applicable agency) 
 
[    ]  DBE/IL-UCP program     [    ]  MBE  City of Chicago     [    ]  WBE City of Chicago 
 
If the above named Protégé has previously performed as a Prime consultant on a Illinois 
Tollway contract, list date, contract #, and description of scope: 
____________________________________________________________________________ 
____________________________________________________________________________
____________________________________________________________________________ 
 
List all previous Mentor/Protégé partnerships that Protégé has been involved in: 
 
Contract #__________ Protégé Award $______________  Mentored by __________________ 
 
Contract #__________ Protégé Award $______________  Mentored by __________________ 
 
Contract #__________ Protégé Award $______________  Mentored by __________________ 
 
Contract #__________ Protégé Award $______________  Mentored by __________________ 
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JOINT VENTURE AGREEMENT 

 
The Illinois Tollway began considering statements submitted by Joint Ventures with PSB 08-02. 
The Joint Venture Agreement, signed by all parties, as well as the Joint Venture’s Federal 
Employer Identification Number (FEIN) MUST be included within ten (10) business days after 
notification of selection. The Joint Venture Agreement must clearly identify the parties in interest 
and their respective rights and responsibilities. The Joint Venture may have no more than three 
members. 
 
The Joint Venture will be considered the Prime Consultant. The selection criteria for the Joint 
Venture will include the combined firm’s pre-qualification categories, and the sum of the 
individual firm’s work capacity and evaluation history.  
 
The Tollway requires the Joint Venture Entity to perform no less than 40% of the work, meaning 
the Joint Venture cannot subcontract more than 60% of the project work. The scope of work 
performed by each member of the Joint Venture and subcontractors must be clearly spelled out 
in the Statement of Interest. Each member of the Joint Venture must make a substantial 
contribution to the performance of the work being done by the Joint Venture.  What is meant by 
substantial depends on the number of members in the Joint Venture, the professional 
qualifications of each member, and the nature of the work being performed. 
 
Each member of the Joint Venture will procure and maintain separate insurance policies 
appropriate for the services to be performed and in accordance with the Tollway’s standard 
insurance requirements set forth in our Consultant Agreements (See Tollway website @ 
www.illinoistollway.com under Doing Business: Construction and Engineering: Consultant 
Contract Forms). Each member to the Joint Venture will indemnify the Joint Venture against 
claims arising from their performance under the Joint Venture. The insurance and 
indemnification obligations survive the termination of the Joint Venture. In the event of the 
termination of the Joint Venture, the insurance and indemnification rights of the Joint Venture 
must be assignable to the Tollway as a matter of law. Proof of compliance with these 
requirements must be submitted to the Tollway with (or within) the fully-executed Joint Venture 
Agreement.  
 
The Joint Venture entity will submit one Statement of Interest with the following specified: 
 

 Designate a single project manager who will serve as the Joint Venture’s primary contact 
with the  Tollway. 
 Indicate the firm responsible for each prequalification category. 
 Each individual firm’s work left, disclosure forms and delinquent debt forms. 
 The firm responsible for invoicing. 
 One Exhibit A, plus other required documents specified in the PSB, combining the 
information for all  firms (Indicate personnel name and firm name on Exhibit A for key staff). 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category :  
Location Drainage  
*Name Ms. Jackie Smith (ABC Engineering, Assoc.)  
  
Category    PE (PE, SE, LS)  
Registration # 00012345  
Year Registered 2002 State IL  
Office Location:  
City Chicago State IL  
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A firm planning to submit a Statement of Interest as a Joint Venture is required to contact the 
Tollway for a new Statement of Interest Code.  Contact Catrice Hardwick by e-mail at 
chardwick@getipass.com.  The code is required so that the Joint Venture proposal is 
recognized as a Joint Venture.  (The only exception is that each Firm involved in the Joint 
Venture is required to fill out a SOITEAM.xls spreadsheet.  Each firm should use its own Firm 
Name Code for this document only.  The managing firm should list the sub-consultants working 
with the Joint Venture team in its SOITEAM.xls spreadsheet.) 
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REQUIRED EXHIBITS AND CERTIFICATIONS  
TO BE COMPLETED 

 
 

1. SOI Team Spreadsheet 
 

2. Certification by Principal of Submitting Firm 
 

3. Exhibit A:  Proposed Personnel 
 

4. Exhibit B:  Location/Design - Environmental Questionnaire (if 
required.) 

 
5. Exhibit C:  Current Obligations 

 
6. Exhibit D: Availability of Key and Support Personnel 

 
7. Certification Disclosure Forms (Revised April 1, 2010) 

(The Disclosure Certification Forms include the Iran Disclosure Form, 
the Delinquent Debt Review Form and addresses Public Act 95-971) 

 
 The Consultant Quality Plan (CQP) is required to be submitted only by the 

selected consultant within 14 days after the first scoping meeting at the 
Tollway’s offices. 

 
 Exhibits from previous Professional Services Bulletins will not be accepted. 
 
 Failure to submit the Certification and Exhibits included in this PSB will result 

in rejection of the submittal. 
 
 The Exhibits are required to be submitted by the Prime Consultant only. 

(Please see “Notices” regarding "Joint Venture” submissions.) 
 
 The Certification/Disclosure forms are required to be submitted by the Prime 

Consultant only.     
 
 Exhibit D must include all staff from the Prime firm and the Sub-consultants.    

 
ALL FORMS ARE AVAILABLE IN THIS PSB 10-1 AND ON THE TOLLWAY’S WEBSITE:  

www.illinoistollway.com (Doing Business) 
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PROFESSIONAL SERVICES BULLETIN (PSB) 
SUBMITTAL CHECK LIST 

 
The Illinois Tollway encourages use of this Check List when preparing your 

Statement of Interest (SOI). 

 Download the most current forms as listed on our website: 
http://www.illinoistollway.com  for your SOI submittals (Doing Business: Construction 
and Engineering – Joint Resources – Professional Services Bulletin). 

 Include a separate Statement of Interest (SOI) for each PSB item. SOI must be 
submitted in adobe.pdf format and labeled as described in e-mail instructions. 
 

 Include DBE commitment and percentage breakdowns in both the SOI pdf and 
SOITEAM Excel spreadsheet.  Percentages must match. 
 

 If the SOI identifies a Mentor-Protégé partnership, include a copy of Mentor-Protégé 
Agreement, D/M/WBE certifications and Mentor-Protégé Detail sheet with SOI.    
 

 SOITEAM Spreadsheets include Prime, Sub-consultant and D/M/WBE percentage 
breakdowns.   
 

 Exhibit A: Proposed staff specific to each SOI submitted, including sub-consultants, 
resumes, category of work, etc.  
 

 Exhibit B:  Location/Design - Environmental Questionnaire (if required.) 
 

 Exhibit C:  Current Obligations – provide most current dollar amounts. 
 

 Exhibit D:  Availability of Key and Support Personnel (must include all staff – both 
Prime and Sub-consultants). 
 

 Certification/Disclosure Forms (Revised April 1, 2010) for Prime. The 
Certification/Disclosure Forms include: 

 Public Act 95-971 – Political Contributions 
 Department of Human Rights (DHR) Public Contract Number 
 Potential Conflicts of Interest 
 Financial Disclosures 
 Iran Disclosure Form 
 Delinquent Debt Review Form 

 
 Political Contributions are subject to Public Act 95-0971 – Primes must include a 

copy of the Board of Elections Registration certificate with their Certification/Disclosure 
forms.  
 

  Include your Certification by Principal form when submitting your SOI. 
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 Follow the E-mail instructions when submitting your SOI. 
 

 SOI submittals must be received between the PSB Publish date, June 15, 2010, and 
the Due Date of 4:30pm local time, July 12, 2010. Sending the SOI just before 4:30pm 
does not guarantee that it will be received by 4:30pm. 
 
 
The Consultant Quality Plan (CQP) is only required to be submitted by the selected 
consultant within 14 days after the first scope meeting at the Tollway’s office.  
 
Failure to submit the required Certifications and Exhibits included in this PSB will 

result in rejection of the submittal. 
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NOTICE OF ELECTRONIC SIGNATURES 
 

 
 
 
In order for the Tollway to verify your scanned in signature (on the Certification of 
Principal of Submitting Firm, Exhibit A and Disclosure Forms) we request that you 
complete the Signature Certification for Electronic Submittals form and submit it to 
us in hard-copy immediately.  
 
A Signature Certification Form must be completed for each individual that will be signing 
any of the above mentioned documents. 
 
Send submittal to: 
 
Ms. Catrice M. Hardwick 
Executive Secretary 
Engineering Department  
Illinois State Tollway 
2700 Ogden Avenue 
Downers Grove, IL  60515 
 
Questions can be addressed to chardwick@getipass.com 
 
 
If a Signature Certification Form has been submitted to the Tollway on PSB 05-1, 
and/or subsequent PSB’s it is not necessary to submit this form again.  This form 
must be submitted, however, when a new signatory is added for your firm. 
 

All required Exhibits can be found on the Tollway’s Website.  
(http://www.illinoistollway.com)  
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SIGNATURE CERTIFICATION  
FOR ELECTRONIC SUBMITTALS 

 
 

I certify that my electronically scanned-in signature appearing in future electronic 
Statements of Interest and associated documents submitted by our firm is authorized to 
be affixed by the person doing so and will be binding on the firm. 
 
 
 
_____________________  ____________________  ________________ 
 (Firm)         (Signature)            (Title) 
 
STATE OF _________________ 
 
COUNTY OF _______________       I,   ___________________________ 
 
a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that 
 
(Print Name) 
 
known to me to be the same person whose name is subscribed to the foregoing 
instrument, appeared before me this day in person and acknowledged that (he/she) 
signed, sealed and delivered the said instrument as a free and voluntary act, for the 
uses and purposes therein set forth. 
 
GIVEN under my hand and Notary Seal this _________day of __________ A.D._____. 
 
 

___________________________ 
NOTARY PUBLIC 
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CERTIFICATION BY  
PRINCIPAL OF SUBMITTING FIRM 

 
 
 

 
I certify that I am the ____________________of the firm of ______________________  
and that I have thoroughly reviewed our existing and pending obligations for services by 
our Transportation Technical Staff (including work for which selection has been 
made but negotiations and/or agreements execution has not been finalized) during 
the ensuing year(s) to all of our clients on any type of project and have included them 
on Exhibit C. 
 
If we are selected for this project, we will assign it as a top priority project using the 
identified Key and Support Personnel on Exhibit A for the full term of the contract. 
 
Our Team will complete this project within the time frame stated in the PSB for this Item. 
 
Our firm will meet or exceed the D/M/WBE goal for this Item. 
 
Our Team will implement the Tollway’s Quality Program. 
 
The office location from which a majority of the work for this project will be performed is: 
 
(Enter address) 

 
I certify that the information contained in this Statement of Interest is true and accurate.  
 
 
 
Date     ___________________        Signature_________________________________ 

 
 Print Name_______________________________ 
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Exhibit A – Proposed Staff         PSB#_____ Item#_____
 

 
Please provide the information for the following Key Personnel, including the staff from the Sub-
consultants. The personnel named Exhibit A must also be listed on Exhibit D: Availability of Key and 
Support Personnel. 
 
Project  Manager :  Project  Engineer :
Name   Name  
Category    (PE, SE, LS)  Category    (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  
 
QA/QC Roadway :  QA/QC Structures: 
*Name   *Name  

   
Category     (PE, SE, LS)  Category    (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location:  Office Location: 
City  State   City  State  
 
Other Required Key Staff: 
 
Name Required Prequalification Category :  Name Required Prequalification Category:
   
*Name   *Name  
   
Category     (PE, SE, LS)  Category    (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location:  Office Location: 
City  State   City  State  
 
Name Required Prequalification Category : 

  
Required Prequalification Category: 

   
*Name   *Name  
     
Category     (PE, SE, LS)  Category    (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  
 
*If work is being done by a Sub-consultant list firm name also. 
 

 
Exhibit A – Page 1 of 2 
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Exhibit A – Proposed Staff         PSB#_____ Item#_____
 

 
Other Required Key Staff: 
 
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
   
*Name   *Name  
Category     (PE, SE, LS)  Category    (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
   
*Name   *Name  
Category     (PE, SE, LS)  Category    (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  
 
Name Required Prequalification Category :  Name Required Prequalification Category: 
   
*Name   *Name  
Category     (PE, SE, LS)  Category    (PE, SE, LS) 
Registration #   Registration #  
Year Registered  State   Year Registered  State  
Office Location  Office Location 
City  State   City  State  

 
*If work is being performed by a Sub-consultant list firm name also. 
Attach resumes’ of above listed personnel. 

Management  
 

Professionals 
 

Sub-professionals 
 

   

Total 
 Engineers Technicians 

  Land Surveyors Draftsman 
  Architects Survey Crew 
  Others Clerical 
  Total Other 
    Total 
   Total Project Staff 

 
Exhibit A – Page 2 of 2 
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Exhibit B 

Location –Environmental Questionnaire 

PSB No./Item No. 

Firm Name  
 
 

Location/Design Study Work 

1. List and describe in a short paragraph up to a maximum of five similar or more complex 
Location/Design studies your firm has completed in the last five years.  If ISTHA project(s), 
use PSB No. and Item # (i.e., 09-1/5). 

 
2. List and describe in a short paragraph up to a maximum of three less complex 

Location/Design studies your firm has completed in the last five years.  If ISTHA project(s), 
use PSB No. and Item #. 

 
If your firm is selected to perform this project, list names of the following professional and 
technical personnel you will assign to this project: 
 

Project Engineer  

Geometrics Engineer  

Traffic Engineer  

Hydraulics Engineer  

Structural Engineer  

Geotechnical Engineer  

Technical Writer  

QC/QA Reviewer  
 

(No assignment indicates work will not be required in this area.) 
 
5. Briefly outline the procedures you will use to accomplish the project Location/Design study 

objectives if selected.  (This description should not exceed three pages.) 
 

Environmental Work 

Check appropriate Prequalification Level Advertised for this project. 
 

Simple EA      Complex EA      EIS      
 
1. For complex EAs & EISs, briefly describe a similar or more complex highway-related 

environmental report completed within the last five years.  (Completed report requires 
environmental documents approved for public release.)  If ISTHA project, use PSB No. and 
Item #.  Include the project location, type of facility studied, nature of environmental work, 
and public involvement process.  If non-ISTHA project, include with the description the name 
and telephone number of a person in the contracting agency familiar with the project.  (This 
description should not exceed two pages.) 

Exhibit B page 1 of 2 
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Exhibit B 
 

2. Briefly describe the environmental issues you expect to play a meaningful role in this 
project.  Include a description of how public involvement proceedings will be conducted, 
if deemed necessary.  (This description should not exceed the following: one page for 
simple EAs, three pages for complex EAs, and five pages for EISs.) 

3. Briefly describe how you plan to proceed with the Environmental portion of this project.  
This description should not exceed the following: one page for simple EAs, two pages for 
complex EAs, and three pages for EISs. 

4. List the individuals, including Sub-consultants that will be responsible for the 
environmental issue areas listed below, and the location from which these individuals will 
be working. 

 

 Name  Office Location 

Environmental Lead    

  Percent of Time Devoted to Project    

Air    

Noise    

Water Quality    

Wetlands and associated aquatic 

resources 

   

Sociology    

Economics    

Biological Resources  

(other than wetlands) 

   

Cultural Resources    

Agriculture    

Hazardous Waste    

Geology    

Public Involvement    

Technical Writer    

QC/QA for Environmental Document    
 

Resumes are required for individuals not listed in the latest SEFC or Sub-consultants not 
prequalified in the required level of environmental report.  Resumes are not to exceed two 
pages.  Identification of the actual work performed by individuals on specific projects must 
be included and the dates of the work performed. 

 
5. Briefly describe how the environmental staff identified in item 4 will be incorporated into 

the study process, and describe their attendance at meetings.  Particular attention 
should be given to those not located in the office who are primarily responsible for 
conducting the work.  This description should not exceed one page. 
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INSTRUCTIONS FOR COMPLETING  
EXHIBIT C – CURRENT OBLIGATIONS 

 
Work Being Negotiated or Under Agreement with the Illinois State Toll 
Highway Authority 

 
If your firm currently has work awarded by ISTHA, complete Exhibit C, page 1 of 3, 
showing Project Fee and Fee Remaining in the Estimated Time Period for Completion of 
Each Project.  [Projects being negotiated and scheduled supplements should be 
listed and the fee columns estimated.]  If your firm has a contract in which the Tollway 
has suspended the work, list the Project Fee and Fee Remaining To Be Earned and your 
best estimate of when the work will resume.  If your firm is participating in an ISTHA 
project as a Sub-consultant, complete the "Your Firm as a Sub-consultant" block 
showing Subcontract Fee and Fee Remaining in the Estimated Time Period for 
Completion of Each Project. 

 
 
 

 Work Being Negotiated or Under Agreement by Your Transportation 
Staff for Other than the Illinois State Toll Highway Authority 

 
For any work your firm has other than ISTHA, complete Exhibit C, page 2 of 3, listing the 
Fee Remaining in the Time Period for Completion of the Projects in the Appropriate 
Agency. 

 
 
 

 Current Obligations for the Illinois State Toll Highway Authority that 
Your Firm has Subcontracted 

 
If your firm currently has work where a Sub-consultant is being utilized, see Exhibit C, 
page 3 of 3, and complete and submit page 3 showing their Subcontracted Fee and Work 
Remaining in the appropriate columns.  If you currently have no Sub-consultants on your 
ISTHA contracts, mark "None" and submit. 

 
 
 

 Summary of Work 
 
Please provide this information from totals on Exhibit C, pages 1 and 2.  The table for this 
information is found in Exhibit C at the bottom of page 2. 
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EXHIBIT C 
 
 

Current Obligations of Work for the Illinois State Tollway Highway Authority 
 

____________________________________________________________________________________________________________________ 
 (Name of Your Firm) 
 
Your firm as Prime Consultant    Your firm as Sub-consultant To: 
 

 
          Exhibit C – Page 1 of 3 

 
 
PSB 
No. 

 
Total 
Project 
Fee 
(000’s) 

Fee Remaining without Sub-consultants  Consultant 
You are 

Subcontracted 
To 

 
PSB 
No. 

Total 
Project 

Fee 
(000’s) 

Fee Remaining 

0-6 Months (000’s) 7-18 Months 
(000’s) 

>18 Months (000’s) 0-6 Months (000’s) 7-18 Months 000’s) >18 Months (000’s)  

Design Constr. Design Constr. Design Constr.  Design Constr. Design Constr. Design Constr. 

                 

Total as Prime 
(enter here & 
table on Page 

3) 

      Total as Sub-consultant 
(enter here & table on 

Page 3) 
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EXHIBIT C 
 
Current Obligations Of Work By Your Transportation Staff For Other Than 

The Illinois State Toll Highway Authority 
 
 
 

(Name of your Firm) 
 

 

 

Total AGR 
Amount 
(000's) 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 
Design Constr. Design Constr. Design Constr. 

 
City of Chicago 

       

 
Illinois Department 
of Transportation 

       

 
All Other Work 
(Public & Private) 

       

Total Non-ISTHA 

(enter here & on table below) 
      

 
 
 

Note:  The start date for the 0-6 months will be the date of this PSB 
 
 
 

Summary of Work 
 

Totals For Firm 0-6 Months 7-18 Months 18 Months 
 Design Constr. Design Constr. Design Constr. 

Total As Prime       

Total As Sub-consultant       

Total For Non-ISTHA 
      

Total 
      

 
 
                                                                                                                     Exhibit C – Page 2 of 3 
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EXHIBIT C 
 

Current Obligations For The Illinois State Toll Highway Authority 
That Your Firm Has Subcontracted 

 
 

(Name of your Firm) 
 
Subcontract Fee is the total Sub-consultant fee negotiated in a subcontract and includes all 
additional Sub-consultant fees in supplements and Extra Work Orders. 
 
Fee Remaining to be Earned is the “Subcontract Fee” less: 
(1) The fee billed to your firm and, 
(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to 

the date of issuance of this Bulletin. 
 

PSB 
Item # 

Job  
# 

Name of 
Sub-

consultant 

Sub-
contract 

Fee 

Fee Remaining To Be Earned 

0-6 Months 7-18 Months >18 Months 

Design Constr. Design Constr. Design Constr.

          

          

          

          

          

          

          

          

          

          

          

          

          

          

          

 
 
 
 
 

                                                                                                               Exhibit C – Page 3 of 3 
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EXHIBIT D 
 

AVAILABILITY OF KEY AND SUPPORT PERSONNEL 
 

 
 
 
Name 

 
 

Proposed 
Position 

 
 
 

Current Projects 

 
Percent of 
Time on 
Project 

 
 

Date Project 
Completed 

Percent of 
Time to be 
Devoted to 
this Item 
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DISCLOSURE OF BUSINESS OPERATIONS IN IRAN FORM 
 

PSB#            &    Item(s) # 
___________________________________________________________    

 
Public Act 95-0616 provides that each bid, offer, or proposal submitted for a State contract shall 
include a disclosure of whether or not the Company acting as the bidder, offeror, or proposing entity, 
or any of its corporate parents or subsidiaries, within the 24 months before submission of the bid, 
offer, or proposal had business operations that involved contracts with or provision of supplies or 
services to the Government of Iran, companies in which the Government of Iran has any direct or 
indirect equity share, consortiums or projects commissioned by the Government of Iran, or 
companies involved in consortiums or projects commissioned by the Government of Iran and 
whether either of the following conditions apply: 
 
(1) More than 10% of the Company’s revenues produced in or assets located in Iran involve oil-

related activities or mineral-extraction activities; less than 75% of the Company’s revenues 
produced in or assets located in Iran involve contracts with or provision of oil-related or mineral-
extraction products or services to the Government of Iran or a project or consortium created 
exclusively by that government; and the Company has failed to take substantial action. 

 
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or 

any combination of investments of at least $10 million each that in the aggregate equals or 
exceeds $20 million in any 12-month period, which directly or significantly contributes to the 
enhancement of Iran’s ability to develop petroleum resources of Iran.   

 
The terms “Business operations”, “Company”, “Mineral-extraction activities,” “Oil-related activities”, 
Petroleum resources”, and “Substantial action” are all defined in the Act. 

 
Failure to make the disclosure required by the Act shall cause the bid, offer, or proposal to be 
considered not responsive.  The disclosure will be considered when evaluating the bid, offer, or 
proposal or awarding the contract.  The name of each Company disclosed, as doing business or 
having done business in Iran will be provided to the State Comptroller. 

 
To be in compliance with the Disclosure of Business Operations in Iran check the appropriate 
statement: 
 

 Company has no business operations in Iran to disclose. 
 

 Company has business operations in Iran as disclosed in the attached document(s). 
 
The following must be signed and dated by a person authorized to execute contracts for the offeror. 
 

THE FOLLOWING STATEMENT MUST BE SIGNED 
 
 
 

 
 

NOTICE 
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Name of Authorized Representative (type or print) 

 

Title of Authorized Representative (type or print) 

 

Signature of Authorized Representative 
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NOTICE 
 

TAXPAYER IDENTIFICATION PAGE REVISION  
CONSULTANT DISCLOSURE/CERTIFICATION - EFFECTIVE 4/1/10 

 
The Taxpayer Identification section of the Consultant Disclosure/Certification form has been 
revised (see page 10 of 13). 
 
When submitting your Disclosure/Certification form, you are required to check the legal 
status option that applies to your firm.  Please verify your legal status before checking the 
appropriate line.  
 
One of the options on the form is “Partnership/Legal Corporation”.  This option does not 
suggest Partnership and/or Legal Corporation. Checking this option implies the firm is a 
Partnership and also a Legal Corporation. 
 
The option “Corporation not providing or billing Medical and/or Health Care Services” is 
related to the professional services you provide, not whether your firm has healthcare 
coverage for your employees. 
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CERTIFICATION/DISCLOSURE FORMS 
 

 
 
LEGAL ABILITY TO CONTRACT: Vendor certifies it is under no legal prohibition on contracting with the State of 
Illinois, has no known conflicts of interest and further specifically certifies that: 
 
1. Vendor, its employees and subcontractors will comply with applicable provisions of the U.S. Civil Rights Act, 
Section 504 of the Federal Rehabilitation Act, the Americans with Disabilities Act (42 U.S.C. § 12101 et seq.) 
and applicable rules in performance under this Contract. 
 
2. Vendor is not in default on an educational loan (5 ILCS 385/3). 
 
3. Vendor (if an individual, sole proprietor, or partner) has informed the director of the Agency in writing if he/she 
was formerly employed by that agency and has received an early retirement incentive prior to 1993 under Section 
14-108.3 or 16-133.3 of the Illinois Pension Code, 40 ILCS 5/14-108.3 and 40 ILCS 5/16-133.3, and acknowledges 
that contracts made without the appropriate filing with the Auditor General are not payable from the “contractual 
services” or other appropriation line items.  Vendor has not received an early retirement incentive on or after 2002 
under Section 14-108.3 or 16-133.3 of the Illinois Pension Code, 40 ILCS 5/14-108.3 and 40 ILCS 5/16-133.3, and 
acknowledges that contracts in violation of Section 15a of the State Finance Act are not payable from the “contractual 
services” or other appropriation line items (30 ILCS 105/15a). 
 
4. Vendor certifies (i) that it will offer to assume the collective bargaining obligations of the prior employer, 
including any existing collective bargaining agreement with the bargaining representative of any existing 
collective bargaining unit or units performing substantially similar work to the services covered by the contract 
subject to its bid or offer, and (ii) that it shall offer employment to all employees currently employed in any 
existing bargaining unit performing substantially similar work that will be performed under this contract (30 ILCS 
500/25-80). 
 
5. Vendor has not been convicted of bribing or attempting to bribe an officer or employee of the State of Illinois or 
any other State, nor has Vendor made an admission of guilt of such conduct that is a matter of record (30 ILCS 
500/50-5). 
 
6. If Vendor has been convicted of a felony, at least five years have passed after the date of completion of the 
sentence for such felony, unless no person held responsible by a prosecutor’s office for the facts upon which the 
conviction was based continues to have any involvement with the business (30 ILCS 500/50-10). 
 
7. If Vendor, or any officer, director, partner, or other managerial agent of Vendor, has been convicted of a 
felony under the Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony under the Illinois Securities Law of 1953, 
at least five years have passed since the date of the conviction. Vendor further certifies that it is not barred from 
being awarded a contract and acknowledges that the State Agency shall declare the Contract void if this 
certification is false (30 ILCS 500/50-10.5).  
 
8. Vendor and its affiliates are not delinquent in the payment of any debt to the State (or if delinquent has 
entered into a deferred payment plan to pay the debt), and Vendor and its affiliates acknowledge the 
State Agency may declare the Contract void if this certification is false (30 ILCS 500/50-11) or if Vendor or an affiliate 
later becomes delinquent and has not entered into a deferred payment plan to pay off the debt (30 ILCS 500/50-60). 
 
9. Vendor and all affiliates shall collect and remit Illinois Use Tax on all sales of tangible personal property 
into the State of Illinois in accordance with provisions of the Illinois Use Tax Act (30 ILCS 500/50-12) and 
acknowledges that failure to comply can result in the Contract being declared void. 
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10. Vendor certifies that it has not committed a willful or knowing violation of the Environmental Protection Act 
(relating to Civil Penalties under the Environmental Protection Act) within the last five years, and is therefore not 
barred from being awarded a contract.  If the State later determines that this certification was falsely made by 
the Vendor, the Vendor acknowledges that the State Agency may declare the Contract void (30 ILCS 500/50-
14). 
 
11. Vendor has not paid any money or valuable thing to induce any person to refrain from bidding on a State 
contract, nor has Vendor accepted any money or other valuable thing, or acted upon the promise of same, for 
not bidding on a State contract (30 ILCS 500/50-25). 
 
12. Vendor is not in violation of the “Revolving Door” section of the Illinois Procurement Code (30 ILCS 
500/50-30). 
 
13. Vendor will report to the Illinois Attorney General and the Chief Procurement Officer any suspected 
collusion or other anti-competitive practice among any bidders, offerors, contractors, proposers or employees of 
the State (30 ILCS 500/50-40, 50-45, 50-50). 
 
14. In accordance with the Steel Products Procurement Act, steel products used or supplied in the 
performance of a contract for public works shall be manufactured or produced in the United States, unless the 
executive head of the procuring agency grants an exception (30 ILCS 565). 
 
15. Vendor will, pursuant to the Drug Free Workplace Act, provide a drug free workplace and Vendor and its 
employees shall not engage in the unlawful manufacture, distribution, dispensation, possession or use of a 
controlled substance during the performance of the Contract.  This certification applies to contracts of $5000 or 
more with individuals; and to entities with 25 or more employees (30 ILCS 580). 
 
16. Neither Vendor nor any substantially owned affiliate is participating or shall participate in an international 
boycott in violation of the U.S. Export Administration Act of 1979 or the applicable regulations of the U.S. 
Department of Commerce.  This certification applies to contracts that exceed $10,000 (30 ILCS 582). 
 
17. Vendor has not been convicted of the offense of bid rigging or bid rotating or any similar offense of any 
state or of the United States (720 ILCS 5/33 E-3, E-4). 
 
18. Vendor complies with the Illinois Department of Human Rights Act and rules applicable to public 
contracts, including equal employment opportunity, refraining from unlawful discrimination, and having written 
sexual harassment policies (775 ILCS 5/2-105). 
 
19. Vendor does not pay dues to, or reimburse or subsidize payments by its employees for any dues or fees 
to any “discriminatory club” (775 ILCS 25/2). 
 
20. Vendor complies with the State Prohibition of Goods from Forced Labor Act, and certifies that no foreign-
made equipment, materials, or supplies furnished to the State under the Contract have been or will be produced 
in whole or in part by forced labor, or indentured labor under penal sanction (30 ILCS 583). 
 
21. Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State Agency 
under the Contract have been produced in whole or in part by the labor or any child under the age of 12 (30 
ILCS 584). 
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22. Vendor certifies that it is not in violation of Section 50-14.5 of the Illinois Procurement Code (30 ILCS 
500/50-14.5) that states: “Owners of residential buildings who have committed a willful or knowing violation of 
the Lead Poisoning Prevention Act (410 ILCS 45) are prohibited from doing business with the State until the 
violation is mitigated”. 
 
23.     Vendor warrants and certifies that it and, to the best of its knowledge, its subcontractors have and will 
comply with Executive Order No. 1 (2007).  The Order generally prohibits Vendors and subcontractors from 
hiring the then-serving Governor’s family members to lobby procurement activities of the State, or any other unit  
 
of government in Illinois including local governments if that procurement may result in a contract valued at over 
$25,000.  This prohibition also applies to hiring for that same purpose any former State employee who had 
procurement authority at any time during the one-year period preceding the procurement lobbying activity. 
 
24. In accordance with Public Act 095-0307, all information technology, including electronic information, 
software, systems and equipment, developed or provided under this contract must comply with the applicable 
requirements of the Illinois Information Technology Accessibility Act Standards as published at 
www.dhs.state.il.us/iitaa. 
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25. Vendor has disclosed if required, on forms provided by the State Agency, and agrees it is under a 
continuing obligation to disclose to the State Agency, financial or other interests (public or private, direct or 
indirect) that may be a potential conflict of interest or which would prohibit Vendor from having or continuing the 
Contract.  This includes, but is not limited to conflicts under the “Infrastructure Task Force Fee Prohibition” section of 
the State Finance Act (30 ILCS 105/8.40), Article 50 of the Illinois Procurement Code (30 ILCS 500/50), or those which 
may conflict in any manner with the Vendor’s obligation under this Contract.  Vendor shall not employ any person 
with a conflict to perform under this Contract.  If any elected or appointed State Agency officer or employee, or 
the spouse or minor child of same has any ownership or financial interest in the Vendor or the Contract, Vendor 
certifies it has disclosed that information to the State Agency if required, on forms provided by the State 
Agency, and any waiver of the conflict has been issued in accordance with applicable law and rule.  A waiver is 
required if: 

 
 a)  the person intending to contract with the State Agency, their spouse or child:  (i) holds an elective 

office in Illinois; (ii) holds a seat in the Illinois General Assembly; (iii) is an officer or employee of the Capital 
Development Board or the Illinois Toll Highway Authority; or holds an appointed position or is employed in any 
of the offices or agencies of the State government and who receives compensation for such employment in 
excess of 60% of the salary of the Governor (currently $106,447.20).  (The conflict of interest threshold of 60% 
of the Governor's salary set forth in Section 50-13 does not apply to elective office holders, legislators, and 
officers or employees of the Capital Development Board or the Illinois Toll Highway Authority.); 

 
 b)  the contract is with a firm, partnership, association or corporation in which a person referenced in a) above 

receives more than 7.5% of the total distributable income or an amount in excess of the salary of the 
Governor (currently $177,412.00). 

 
 c)  the contract is with a firm, partnership, association or corporation in which a person referenced in b) above, 

together with their spouse or minor child, receives more than 15% in the aggregate of the total 
distributable income or an amount in excess of 2 times the salary of the Governor (currently 
$354,824.00) from the firm, partnership, association or corporation. 

 
26.   Vendor, as defined in Public Act 95-971, certifies that it has read, understands, and is in compliance with 
the Act and will not make a contribution that will violate the Act.  In general, Public Act 95-0971 contains new 
registration and reporting requirements for certain Vendors, as well as limitations on political contributions by 
certain Vendors and their affiliates. These requirements shall be effective for the duration of the term of office of 
the incumbent Governor or for a period of 2 years after the end of the contract term, whichever is longer.  

 
Vendor certifies, in accordance with Public Act 95-971, as applicable: 
Vendor is not required to register as a business entity with the State Board of Elections. 
or 
Vendor has registered as a business entity with the State Board of Elections and acknowledges a 
continuing duty to update the registration as required by the Act.  A copy of the official certificate of 
registration as issued by the State Board of Elections is attached. 

 
Vendor acknowledges that the State may declare this Contract void without any additional compensation due to 
the Vendor if this foregoing certification is false or if the Vendor (or any of its Affiliated Persons or Entities) 
engages in conduct that violates Public Act 95-0971. VENDOR (show Company name and DBA) 
 
VENDOR (show Company name and DBA):         
 
Signature       
 
Printed Name       
 
Title    Date    
 
Address       
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Political Contributions 
 
 
 
Public Act 95-971 addresses political contributions by Vendors, including affiliated persons and 
entities.  Accordingly, this solicitation contains new provisions that implement the Act.  These 
provisions may be applicable to the contract resulting from this solicitation.  The text of the Act may 
be found on the Illinois Procurement Bulletin website at http://www.purchase.state.il.us/  
 
 
By submission of an Offer, you acknowledge and certify that you have read, understand and will 
comply with Public Act 95-971 (2008), including but not limited to, all provisions relating to reporting, 
soliciting and making contributions to state officeholders, declared candidates for state offices and 
covered political organizations that promote the candidacy of an officeholder or declared candidate 
for office. Vendor acknowledges that the State Agency may declare any resultant contract void 
if this certification is false or if the Act is violated. 
 
In compliance with Public Act 95-971, check the following certification that applies to you: 
 

  Vendor is not required to register as a business entity with the State Board of Elections. 
 

or 
 

  Vendor has registered as a business entity with the State Board of Elections and 
acknowledges a continuing duty to update the registration as required by the Act.  Note:  a 
copy of the certificate of registration must accompany the Offer. 

 
____________________________________   ______________________ 

 Signature        Date 
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DEPARTMENT OF HUMAN RIGHTS (DHR) PUBLIC CONTRACT NUMBER 
 
 
 
(775 ILCS 5/2-105)  If you employed fifteen or more full-time employees at any time during the 365-day period 
immediately preceding the publication of this solicitation in the Illinois Procurement Bulletin (or issuance date if 
not published), you must have a current Public Contract Number or have proof of having submitted a completed 
application for one prior to the offer opening date.  If we cannot confirm compliance, we will not be able to 
consider your bid or offer.  Please complete the appropriate sections below. 
 
Name of Company (and DBA) __________________________________________________________. 
 
______ (check if applicable) The number is not required as the company has employed 14 or less full-time 
employees during the 365 day period immediately preceding the publication of this solicitation in the Illinois 
Procurement Bulletin (or issuance date if not published). 
 
DHR Public Contracts Number ____________________________ 
Or, if number has not yet been issued, 
Date completed application for the number was submitted to DHR ________________________. 
 
 

NOTICE: 
Numbers issued by the Department of Human Rights (or its predecessor agency, the 
Illinois Fair Employment Practices Commission) prior to July 1, 1998, are no longer valid.  
This affects numbers below 89999-00-0.  Valid numbers begin with 90000-00-0.  If your 
organization holds an expired number, you must re-register with DHR by completing the 
required form. 

 
 

You can obtain an application form by: 
 

1. Telephone: Call the DHR Public Contracts Unit at (312) 814-2431 between Monday and 
Friday, 8:30 AM - 5:00 PM, CST.  [TDD (312) 263-1579]. 

2. Internet: Download the form from the Internet at “www.state.il.us/cms ".  In the Purchasing 
area of the CMS home page, click the "DOWNLOAD VENDOR FORMS" line. 

3. Mail:   Write to the Department of Human Rights, Public Contracts Unit, 100 West 
Randolph Street, Suite 10-100, and Chicago, IL 60601. 
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CONFLICTS OF INTERESTS DISCLOSURES 
 
Instructions.  The Illinois Procurement Code requires that vendors desiring to enter into certain contracts with the 
State of Illinois must disclose the financial and potential conflict of interest information that is specified below (30 
ILCS 500/50-13 and 50-35 a,b,h). 
 
Vendor shall disclose the financial interest, potential conflict of interest and contract information identified in 
Sections 1, 2, 3 and 4 below as a condition of receiving an award or contract.  Please submit this information along 
with your bid or offer. 
 
Section 1 applies to all contracts regardless of dollar amount.  Sections 2, 3 and 4 apply to contracts with an annual 
value exceeding $10,000 that must be procured using one of the authorized competitive methods of source 
selection. 
 
If the Vendor is a wholly owned subsidiary of a parent organization, separate disclosures (sections 2, 3, and 4 
below) must be made by the Vendor and the parent.  For purposes of this form, a parent organization is any entity 
that owns 100% of the Vendor. 
 
When determining ownership or distributive income shares, use the most current information that you consider 
reliable, but in no event for a period before your last completed fiscal period. 
 
A designee may submit this form on behalf of the vendor (or its parent).  However, that person must have verified 
the information with each affected individual. 
 
 
Vendor Information.  This disclosure information is submitted on behalf of (show official name of Vendor, and if 
applicable, d.b.a. and parent): 
 
 
(Name of vendor)___________________________________________ 
 
(d.b.a., if used)  ___________________________________________ 
 
(Name of any parent organization) _____________________________ 
 
Address ____________________________________________ 
 
 
Contact Person: 
 
Name:  __________________________________________________ 
 
Title:  __________________________________________________ 
 
Address: _________________________________________________ 
 
Phone/Fax: _______________________________________________ 
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CONFLICT OF INTEREST DISCLOSURES 
 
Instructions. Vendor shall disclose with the Offer financial interests, potential conflicts of interest and contract 
information identified in Sections 1, 2 and 3 below as a condition of receiving an award or contract (30 ILCS 
500/50-13 and 50-35). 
 
If the Vendor is a wholly owned subsidiary of a parent organization, separate disclosures must be made by the 
Vendor and the parent. For purposes of this form, a parent organization is any entity that owns 100% of the 
Vendor. 
 
 
This disclosure information is submitted on behalf of (show official name of Vendor, and if applicable, D/B/A and 
parent): 
 
Name of Vendor:            
 
D/B/A (if used):            
 
Name of any Parent Organization:          
 
 
 
Section 1:  Section 50-13 Conflicts of Interest 
 
All Vendors must complete this section regardless of the dollar value of the contract or method of 
procurement.  Even if you mark “No Conflict of Interests” you may still need to complete Section 2 and 3. 
 
(a) Prohibition. It is unlawful for any person holding an elective office in this State, holding a seat in the General 
Assembly, or appointed to or employed in any of the offices or agencies of State government and who receives 
compensation for such employment in excess of 60% of the salary of the Governor of the State of Illinois [$106,447.20], 
or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway Authority, or who is the 
spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any contract 
therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially 
satisfied by the payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the 
Capital Development Board or the Illinois Toll Highway Authority. 
 
(b) Interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection 
(a) is entitled to receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of 
the Governor ($177,412.00], to have or acquire any such contract or direct pecuniary interest therein. 
 
(c) Combined interests. It is unlawful for any firm, partnership, association, or corporation, in which any person listed in 
subsection (a) together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, 
of the total distributable income or (ii) an amount in excess of 2 times the salary of the Governor [$354,824.00], to have 
or acquire any such contract or direct pecuniary interest therein. 
 
 
Check One: 
 
__________ No Conflicts Of Interest 
 
__________ Potential Conflict of Interest (If checked, name each conflicted individual, the nature of the conflict, and 

the name of the State agency that is associated directly or indirectly with the conflicted individual.) 
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Section 2: Disclosure of Financial Interest in the Vendor. 
 
This applies to all contracts with an annual value exceeding $10,000 that must be procured using one of 
the authorized competitive methods of source selection.  Complete the appropriate subsections. 
 
Vendors must complete subsection (a), (b) or (c) below as applicable if the annual value exceeds $10,000.  Use (c) if 
you do not meet the requirements for (a) or (b).  In addition, all Vendors must complete Section 3. 
 
(a) Publicly traded corporations subject to SEC reporting requirements 
 
(a-1) Vendor shall submit their 10K disclosure (include proxy if referenced in 10k) in satisfaction of the financial and 
conflict of interest disclosure requirements set forth in subsections 50-35 a and b of the Procurement Code.  The SEC 
20f or 40f, supplemented with the names of those owning in excess of 5% and up to the ownership percentages 
disclosed in those submissions, may be accepted as being substantially equivalent to 10K. 
Check here if submitting a 10k _______, 20f _______, or 40f _______. 
 
(a-2) Vendor shall identify each contract, pending contracts, bids, proposals and other ongoing procurement 
relationships it has with units of State of Illinois government by showing agency name and other descriptive information 
such as bid number, project title, purchase order number or contract reference number (Attach additional pages as 
necessary.  Show “none” if appropriate). 
 
(b) Privately held corporations with more than 400 shareholders 
 
(b-1) These Vendors may submit the information identified in 17 CFR 229.401 and list the names of any person or 
entity holding any ownership share in excess of 5% in satisfaction of the financial and conflict of interest disclosure 
requirements set forth in subsections 50-35 a and b of the Procurement Code. 
 
(b-2) Vendor shall identify each contract, pending contracts, bids, proposals and other ongoing procurement 
relationships it has with units of State of Illinois government by showing agency name and other descriptive information 
such as bid number, project title, purchase order number or contract reference number (Attach additional pages as 
necessary.  Show “none” if appropriate). 
 
(c) General disclosure.  Individuals, sole proprietorships, partnerships and any others not qualified to use subsection 
(a) or (b) above must complete (c-1) and (c-2) as appropriate. 
 
(c-1) For each individual having any of the following financial interests in the Vendor (or its parent), please mark each 
that apply and show the applicable name and address.  Use separate forms for each individual. 
 
Does Ownership exceed 5%?    Yes     No  If Yes show percentage*  
 %. 
Does Ownership value exceed $106,447.20?  Yes     No  If Yes show $ amount $   
Does Distributive Income Share exceed 5%?  Yes     No  If Yes show percentage*  
 %. 
Does Distributive Income Share exceed $106,447.20? Yes     No  If Yes show $ amount $   
How is this interest held? 
 
Type of ownership/distributable income share: 
Sole Proprietorship  Stock   Partnership  Other (explain)      
 
Name:            
Address:           
           _______ 

*For partnerships with more than 50 partners, the percentage share of ownership of each individual identified 
above may be shown in the following ranges (Dollar value fields must also be completed when applicable): 
0.5% or less_____>0.5 to 1.0% _____>1.0 to 2.0%_____ >2.0 to 3.0 %______> 3.0 to 4.0%_____% 
>4.0 to 5.0%_____and in additional 1% increments as appropriate ________% 
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(c-2) In relation to individuals identified in c-1 above, indicate whether any of the following potential conflict of interest 
relationships apply. If "Yes," please describe each situation (label with appropriate letter) using the space at end of this 
Section (attach additional pages as necessary).  If no individual has been identified in c-1 above, mark not applicable 
(n/a) here   . 
 
(a) State employment, currently or in the previous 3 years, including contractual 
employment of services directly with the individuals identified in Section 1 in their 
individual capacity unrelated to the Vendor's contract. 

Yes      No  

(b) State employment of spouse, father, mother, son, or daughter, including 
contractual employment for services in the previous 2 years. 

Yes      No  

(c) Elective status; the holding of elective office of the State of Illinois, the 
government of the United States, any unit of local government authorized by the 
Constitution of the State of Illinois or the statutes of the State of Illinois currently or in 
the previous 3 years. 

Yes      No  

(d) Relationship to anyone holding elective office currently or in the previous 2 years; 
spouse, father, mother, son, or daughter. 

Yes      No  

(e) Appointive office; the holding of any appointive government office of the State of 
Illinois, the United States of America, or any unit of local government authorized by the 
Constitution of the State of Illinois or the statutes of the State of Illinois, which office entitles 
the holder to compensation in excess of expenses incurred in the discharge of that office 
currently or in the previous 3 years. 

Yes      No  

(f) Relationship to anyone holding appointive office currently or in the previous 2 years; 
spouse, father, mother, son, or daughter. 

Yes      No  

(g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of 
the State government. 

Yes      No  

(h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; 
spouse, father, mother, son, or daughter. 

Yes      No  

(i) Compensated employment, currently or in the previous 3 years, by any registered 
election or re-election committee registered with the Secretary of State or any county clerk 
in the State of Illinois, or any political action committee registered with either the Secretary 
of State or the Federal Board of Elections. 

Yes      No  

(j) Relationship to anyone; spouse, father, mother, son, or daughter; who is or was a 
compensated employee in the last 2 years of any registered election or reelection 
committee registered with the Secretary of State or any county clerk in the State of Illinois, 
or any political action committee registered with either the Secretary of State or the Federal 
Board of Elections. 

Yes      No  

 
Section 3:  Current and Pending Contracts 
 
Vendor shall identify each contract, pending contracts, bids, proposals and other ongoing procurement relationships it 
has with units of State of Illinois government by showing agency name and other descriptive information such as bid 
number, project title, purchase order number or contract reference number. (Attach additional pages as necessary.  
Show "none" if appropriate.) 
 
This information is submitted on behalf of: _______________________________________________ 
     (name of vendor) 
 
Official authorized to sign on behalf of vendor: 
 
Name (printed) __________________________  Title___________________________ 
 
Signature_______________________________  Date___________________________ 
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TAXPAYER IDENTIFICATION NUMBER 
I certify that: 
1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to 

be issued to me), and 
 
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not 

been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a 
failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup 
withholding, and 

 
3. I am a U.S. person (including a U.S. resident alien). 

 If you are an individual, enter your name and SSN as it appears on your Social 
Security Card. 

 If you are a sole proprietor, enter the owner’s name on the name line followed by the 
name of the business and the owner’s SSN or EIN. 

 If you are a single-member LLC that is disregarded as an entity separate from its 
owner, enter the owner’s name on the name line and the d/b/a on the business name 
line and enter the owner’s SSN or EIN. 

 If the LLC is a corporation or partnership, enter the entity’s business name and EIN 
and for corporations, attach IRS acceptance letter (CP261 or CP277). 

 For all other entities, enter the name of the entity as used to apply for the entity’s EIN 
and the EIN. 

 
Name:               
 
Business Name:              
 
Taxpayer Identification Number: 
   Social Security Number          
    or 
   Employer Identification Number         
 
Legal Status (check one): 
 

 Individual       Governmental 
 

 Sole Proprietor       Nonresident alien 
 

 Partnership       Estate or trust 
 

 Legal Services Corporation     Pharmacy (Non-Corp.) 
 

 Tax-exempt       Pharmacy/Funeral Home/Cemetery (Corp.) 
 

 Corporation providing or billing     Limited Liability Company (select applicable 
tax  medical and/or health care services   classification) 

               D = disregarded entity 
           C = corporation 

 Corporation NOT providing or billing     P = partnership 
     medical and/or health care services 
 
Signature:          Date:      
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ILLINOIS TOLLWAY DISCLOSURES 
 
 

INSTRUCTIONS: For purposes of this Disclosure Form the term “person(s)” shall mean any individual, 
corporation, partnership or other legal entity.  The Illinois State Toll Highway Authority (“Illinois Tollway”) wishes to 
avoid any appearance of impropriety in the awarding of contracts and in the expenditure of its funds.  The 
disclosure requirements set forth herein shall be broadly construed to effectuate the fullest possible disclosure of 
the required information.  The term “undersigned” shall refer to the person(s) entering into the attached contract 
with the Illinois Tollway. 
 
SECTION 1.  The Illinois Tollway requires the disclosure of all person(s) who in any way communicate with any 
State or Illinois Tollway official who communicate with any director or employee of the Illinois Tollway for the 
purpose of influencing (as that term is defined in the Illinois Lobbyist Registration Act, 25 ILCS 170/2 (f)) action of 
the Illinois Tollway including, but not limited to, the awarding of the attached contract.  Please list all person(s) 
who qualify under this section.  (If none, so indicate.) 
 
NAME 
 
 
 
 
SECTION 2.  The Illinois Tollway requires the disclosure of all individuals who are presently, or have been within 
the last five years, a director, officer or employee of the Illinois Tollway who are partners, directors, officers, 
employees of the undersigned or who have a 7.5% or greater ownership interest in the undersigned.  Please list 
all person(s) who qualify under this section.  (If none, so indicate.) 
 
NAME ILLINOIS TOLLWAY POSITION RELATIONSHIP TO UNDERSIGNED 
 
 
 
 
FOR BREACH OR VIOLATION of any portion of this certification, the Illinois Tollway may do any or all of the 
following:  
 
1) terminate any of its contract(s) with the undersigned without liability on the part of the Illinois Tollway;  
2) recover any and all damages of every nature and description sustained by the Illinois Tollway. 
 

For and on behalf of ____________________________________________________ (Company Name),  

I, ______________________________________________________________________ (Printed Name of 
Agent), its duly authorized agent with full power, and authority to make this certification, represent, warrant and 
certify to the Illinois Tollway that this Disclosure Form is complete and accurate. 
 
 
_____________________________________ ____________________________ ____________ 
President or approved Corporate Officer Signature Title            Date 
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                        Date:  Project Number:  

         Project Name: 
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Delinquent Payment.  The CONSULTANT certifies that it, or any affiliate, is not barred from 
being awarded a contract under 30 ILCS 500.  Section 50-11 prohibits a person from entering 
into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 
prohibits a person from entering into a contract with the State agency if it, or any affiliate, has 
failed to collect and remit Illinois Use Tax on all sales of tangible personal property into the State 
of Illinois in accordance with the provisions of the Illinois Use Tax Act.  The CONSULTANT 
further acknowledges that the contracting State agency may declare the contract void if this 
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the 
payment of any debt to the State during the term of the contract.  
 
 

P
R
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O
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 Prime Consultant/Contractor:  

 

Federal Employment 
Identification Number (FEIN)

 

E-Mail:  
 

S
B

-C
O

N
T

R
A

C
T

O
R

(s
) 

Sub-Consultant(s)/Sub-Contractor(s)  Sub-Consultant(s)/ Contractor(s) FEIN 

  

  

  

  

  

  

Sign  Print 

 

Date  
 Prime Contractor     
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Delinquent Debt Review 
Prime Consultant/Contractor  

Sub-Consultant/Contractor
FEIN

Revised: August 22, 2008 
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NOTICE 
 

OUT OF STATE COMPANIES.  Please contact the Illinois Secretary of State 
(217/782-1834) regarding a Certificate of Authority to Transact Business in Illinois 

(805 ILCS 5/13).  Application Form BCA 13.15 may be downloaded from: 

www.cyberdriveillinois.com/departments/business_services/publications_and_forms/
bca.html 

 
If selected, out-of-state corporations providing professional services to the 
Tollway will be required to submit a copy of the certificate from the Illinois 

Secretary of State of Illinois as evidence of compliance. 
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HARD COPY SUBMITTAL INSTRUCTIONS 
 

 
If your firm is not submitting PSB 10-1 electronically, please submit one (1) copy of 
each Statement of Interest for each Item.  These submittals must be received at the 
Illinois Tollway by 4:30 p.m. local time on JULY 12, 2010. 
 
Please cut and paste the label below on the envelope containing your submittal. 

 
 

SEALED BID/PROPOSAL 
 
 

Company Name: 

City, State, Zip: 

 

 
 
 
 

Attn:  Mr. Gregory R. Stukel 

Contract No.  PSB 10-1 

DUE DATE: JULY 12, 2010 
 
 
 

 

 
 
-  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  -  & Paste on envelope -  -  -  -  -   

 

 
The Illinois State Toll Highway Authority 

Attn:  Mr. Gregory R. Stukel 
Deputy Chief of Program 
Controls/System Integrity 

2700 Ogden Avenue 
Downers Grove IL  60515-1703 
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To Receive Email Notification from the Illinois Tollway 
That the Professional Services Bulletin 

Has Been Posted 
Please Submit The Following Information: 

 
 
 

PLEASE DO NOT SUBMIT WITH YOUR STATEMENT OF INTEREST 

 
 

If Previously Submitted, Only Resubmit If Information Has Changed. 
 
 
 
Submit to: Ms. Catrice M. Hardwick 
 Executive Secretary 

OR - Email: chardwick@getipass.com 
Illinois State Toll Highway Authority 
2700 Ogden Avenue 
Downers Grove, IL  60515 
Fax:  (630) 241-6149 

 
 

(TYPE ONLY) 

Name of firm            

E-mail address           

Contact person (corresponding with e-mail)        
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INFORMATION ON ACCESSING TOLLWAY WEBSITE  

 

The Professional Services Bulletin 10-1 and all Exhibits and forms can be found at the Tollway’s 
Website http://www.illinoistollway.com.  To navigate your way to our PSB, go to our website.  Point to 
“Doing Business”. “Doing Business” is on the top tool bar, third word from your left. Next, arrow down to 
the word “Construction & Engineering” and double-click. The printed page shown above is what you will 
see.   
 
 
Scroll down to Joint Resources - double click on “Professional Services Bulletin”.  The next page you 
see will list our PSB 10-1 and all the forms you need to submit your Statements of Interest. 
 
Please call if you need assistance.   
(630)241-6800. 
 


