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NOTICE FOR CONTACT INFORMATION

lllinois Toll Highway Authority
2700 Ogden Avenue
Downers Grove, IL 60515

This Professional Services Bulletin (PSB) is the official notice of needed professional
services for the lllinois Tollway as authorized by Section 15-1 of the lllinois Procurement
Code 30 ILCS 500/15-1. This PSB is available on the Tollway’'s website at
http://www.illinoistollway.com; additional information is also posted on the CMS website
at http://www.purchase.state.il.us.

For instruction on accessing the Tollway website, PSB, and Exhibits please see the last
page of this document.

Instruction on registration with CMS can be found in the “lllinois Procurement Bulletin
Notice” section of this PSB.

All questions related to this Professional Services Bulletin must be submitted
electronically to the SOI Mailbox at SOIPSB.13-1@getipass.com seven (7) days prior to
the submittal due date. The subject line should read: PSB 13-1 Question. Answers will
be addressed via an Addendum.
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NEW NOTICE

CONSULTANT/ SUBCONSULTANT CONFLICTS OF INTEREST
WITHIN TOLLWAY PROJECTS

The Tollway has received questions regarding prime consultant and sub consultant
conflicts of interest, specifically with regard to primes and their sub consultants who
perform program management and project management services under the Program
Management Office (PMO), Consulting Engineer (CE), Traffic Engineer (TE),
Construction Corridor Management (CCM) and Design Corridor Management (DCM)
contracts. The following applies:

Certain contracts require that a prime consultant cannot perform other services with the
Tollway. Those contracts are the Consulting Engineer, Traffic Engineer and Program
Management Office. Sub consultants working for these contracts can perform work on
other Tollway projects provided that:

1. The sub consultant does not serve as the Tollway’s project manager overseeing
work done by that sub consultant firm on another Tollway contract - specifically if
the sub consultant reviews progress reports and invoices of a contract that has
that sub consultant as a part of the team.

2. The sub consultant does not review their own firm’s work if that sub consultant
firm is working on another Tollway contract.

3. Any other potential issue that a professional firm, professional individual or the
Tollway reasonably determines is inappropriate.

For item 2 above, the prime consultant and sub consultant may resolve this conflict by
documenting that another person that did not perform the original work being reviewed
will be performing those reviews. For example, if a sub consultant has the responsibility
of performing electrical lighting reviews for the prime consultant, and the sub consultant
is also responsible for designing electrical lighting as a sub consultant on another
Tollway contract, the prime consultant may substitute either another sub consultant or
an employee of their own firm to review that contract’s specific design submittal.

Prime consultants who have CCM and DCM contracts can work on other Tollway
contracts. However, the prime firm and their sub consultants should not be in a position
to review their own work. For example, a CCM may also have a Construction
Management (CM) contract within their corridor. The CCM may have responsibility to
perform documentation review of the CM firms within their corridor; however, the CCM
should perform documentation review on their own CM contract. The Tollway will ask
another firm to perform that review.
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NEW NOTICE

CONSULTANT/ SUBCONSULTANT CONFLICTS OF INTEREST
WITHIN TOLLWAY PROJECTS (cont.)

This notice is not intended to create confusion; rather it is to request the use of common
sense and professional judgment. As professional firms, it is known that you should not
place your firm in an unfair advantage, and when you believe there may be an issue, to
quickly inform your prime consultant so that appropriate steps can be taken to mitigate
any such instance. This notice is not intended to address any potential conflicts of
interest ruled upon by the Tollway’s Chief Procurement Officer and/or the Procurement
Policy Board under the lllinois Procurement Code (30 Ill. Comp. Stat. 500).
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IMPORTANT NOTICE

Procurement Reform Bill
Senate Bill 51(Public Act 96-0795) as revised by Trailer Bill
3576 (Public Act 96-0920), and subsequently Senate Bill 2958
(Public Act 97-0895)

The Procurement Reform Bill commonly known as SB 51 (statutorily known as Public
Act 96-0795) went into effect on July 1, 2010. In addition, Trailer Bill 3576, Public Act
96-0920, established applicable changes to SB 51(Public Act 96-0795) for additional
Procurement procedures, processes and forms. The Procurement Omnibus Bill (Public
Act 97-0895) was signed into law on August 3, 2012, which further revised some of the
standard requirements under the Procurement Code.

Following are some of the highlights of the new requirements under the Bill:

New Bid Submittal Requirements in Accordance with Public Act 96-0795 as
revised by Public Act 96-0920 (Effective 7/1/10) and subsequently with Public Act
97-0895, effective 8/3/2012.

Prime Consultants:

e Requirements are effective with Tollway Professional Services Bulletin10-2 and
any subsequent Bulletins.

e Required to submit new Financial and Conflicts of Interest Disclosures with offer
(Certification/Disclosure form revision date: v.13).

e Requires annual re-certification for multi-year contracts in accordance with the
state’s fiscal year which begins July 1st.

Beginning with PSB 13-1, sub contract agreements are no longer required to be
submitted upon execution of the contract. However, upon request, a copy of the
sub contract must be submitted within fifteen (15) days after execution of the
contract if selected, or after execution of the subcontract, whichever is later, for
those subcontracts with an annual value of more than $50,000. All
subcontractors performing work with an annual value of $50,000 or more must
continue to provide the same certifications and disclosures as the Vendor makes
as a condition of the contract.

Sub-Consultants:

e Sub-consultants whose contract value exceeds $50,000 must provide required
Financial & Conflict of Interest Disclosures, as well as State Certifications if
requested, to the selected Prime.

e Requires annual re-certification for multi-year contracts in accordance with the
state’s fiscal year which begins July 1st.
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Procurement Reform Bill
Senate Bill 51(Public Act 96-0795) as revised by Trailer Bill
3576 (Public Act 96-0920) and subsequently SB 2958 (Public
Act 97-0895

New Bid Communication Requirements in Accordance with Public Act 96-0795 as
revised by Public Act 96-0920 (Effective 1/1/11), and as amended August 3, 2012,
by Public Act 97-0895

The communications portion of the Act requires state employees who participate
personally and substantially in the decision to award a state contract to report Vendor
Communications to the Procurement Policy Board when the communication involves
material information regarding a procurement or potential action concerning a
procurement.

Types of Communications Covered:

Any written or oral communication — includes a letter, e-mail, face-to-face, group
conversation, telephone or teleconference discussion.

Types of Communications NOT covered:
e Statements made by a person in a public forum.
e Statements regarding matters of procedure or practice. (Format, Number of

copies, Manner of filing, Status).

Prohibited Bidders and Contractors
A vendor is not eligible to bid or enter into a contract if:

e They assist the agency by reviewing, drafting or with preparation of any:
* Invitation for Bids;
* Request for Proposal;
* Request for Information; or
» Provided similar assistance.
Unless requested by an employee of the State

(Except as part of a publicly issued opportunity to review drafts of all or part of
these documents.)

Compliance with Public Act 96-0795, as revised by Public Act 96-0920 and
subsequently Public Act 97-0895 is an essential part of the lllinois Tollway’'s
contracts.

Failure to comply with the new requirements shall cause the bid to be rejected as
non-responsive.
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Q:

IMPORTANT NOTICE

FREQUENTLY ASKED QUESTIONS

Where do | submit my electronic Statement of Interest?

As stated in the Electronic Submittal Instructions, all electronic submittals must
be addressed to SOIPSB.13-1@getipass.com. Be sure to follow the “subject line”
instructions as referenced on page 16 or your e-mail may be rejected.

When do | submit my electronic Statement of Interest?

You may submit anytime between the publication date and the due date of
March 19, 2013, as indicated on the cover sheet. Statements of Interest received
AFTER the 4:30:00 P.M. CST deadline WILL NOT be considered, including any
partial submittals.

We are proposing the services of a sub-consultant that is currently a sub-
consultant to the Tollway through another Prime. Do we need to submit the sub-
consultant’s current work obligation between the Tollway and the other Prime?

Only the Prime needs to submit their current work obligation with the Statement
of Interest.

Are sub-consultants required to complete the Certification/Disclosure forms?

Known sub-consultants whose contracts exceed $50,000 SHALL separately
complete and submit the Certification/Disclosure forms to the Prime upon
selection (See Tollway website for Certification/Disclosure forms v13.3 and 13.4).
The Prime shall submit same in Adobe Acrobat® .pdf file format on a Compact
Disk (CD) to State Purchasing Officer (SPO) through the General Manager of
Engineering at 2700 Ogden Ave., Downers Grove, IL 60515 within 15 days of
contract execution (generally the Notice to Proceed date).

Certification/Disclosure forms for Sub-consultants whose contract value exceeds
$50,000, shall be submitted within 15 days of execution of the subcontract(s) by
the Prime via Adobe Acrobat® .pdf file format on a Compact Disk (CD) to State
Purchasing Officer (SPO) through the General Manager of Engineering at 2700
Ogden Ave., Downers Grove, IL 60515.

Does the Prime need to be prequalified in each of the IDOT categories?
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A. Each item listed in the Bulletin indicates the specific IDOT prequalification
category required, as well as which prequalification categories are eligible to be
met through a sub-consultant.

Q: We are considering entering into a Mentor-Protégé agreement. Is there a
standard agreement available?

A. The Mentor-Protégé agreement should be developed by the participating parties.
However, the agreement must meet the overall objectives of the Mentor-Protégée
program as outlined in the Mentor-Protégé Guidelines.

Q: Our firm has not had any business dealings with the State of lllinois and as a
result we have not registered with the State Board of Elections. The Standard
Certification forms request information regarding our registration status. Are we
obligated to register at this time?

A. If selected, it is understood that the contract value will exceed the statutory
registration amount of $50,000, therefore failure to have registered as a business
entity with the State of Illinois Board of Elections prior to the submittal of your
offer (Statement of Interest) will result in your firm being considered non-
responsive.
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NOTICE

ILLINOIS PROCUREMENT BULLETIN NOTICE

Public Notice in reference to the lllinois Tollway’s Professional Services Bulletin is
automatically provided through the Central Management Services (CMS) Procurement
website and Electronic Mail (e-mail).

All consultants registered with CMS will receive an e-mail notice when a Professional
Services Bulletin is released by the lllinois Tollway. The detailed scope for each item
and the response criteria will continue to be maintained on the lllinois Tollway web-site.

To receive an electronic notice, consultants must be registered as a vendor with CMS
for the Class and Sub-class codes that the lllinois Tollway utilizes for notification
purposes.

To register on the lllinois Procurement Bulletin Web-Site, please follow these
instructions:

1. Go to http://www.purchase.state.il.us

2. From the lllinois Procurement Bulletin Homepage, click “Registration” located at
the top of the screen.

3. From the Registration page, click “Registration” under the heading “New Users”.
4. Read the General Information and Disclaimer and click “Continue”.

5. Shift to FULL SCREEN view.

6. Follow the on-screen instructions.

7. Select drop-down at the top of the screen to see the class codes by “Class Code
Number.”

8. Scroll down within the list, click the desired Class Code and click the “Add”
button; repeating for all Class Codes for which you wish to register and receive
notices.

9. If you add a Class Code in error return to the “Add” screen and use the “Remove”
button.

10. When all Class Codes have been selected, click the “Ok” button on the selection

screen, and the “Submit” button on the Registration screen. You will immediately
receive a confirmation at the email address provided during registration.
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NOTE: The fields marked with a red dot are required fields and must be completed in
order to successfully register. Presently, the option to register for a Sub-class does not
exist. Registration is by Class Code only and all Sub-classes are included automatically.

CMS will send an automatic e-mail notification confirming your registration. Please be
aware that CMS cannot guarantee the delivery of e-mail notifications. Reviewing the
CMS website periodically for existing procurement opportunities is recommended.

If you wish to add or remove Class Codes after registration, click “Update” on the
Register screen and follow the prompts.

The following Class Codes are those which Consultants should register to learn about
available lllinois Tollway work. Please understand that once registered, your firm will
receive notices of opportunities for postings statewide, as other agencies also post their
needs on the CMS website.

Please direct questions regarding the registration process or the use of the CMS
website to Central Management Services; (800) ILL-BUYS or (866) 455-2897.
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STATEMENTS OF INTEREST

INFORMATION

PROFESSIONAL SERVICES BULLETIN 13-1

This Professional Services Bulletin (PSB) is the official notice of needed professional services
for the lllinois Tollway. This PSB contains information pertaining to the advertisement for
Statements of Interest (SOI) and is part of the official lllinois Procurement Bulletin for the lllinois
State Toll Highway Authority as authorized by Section 15-1 of the lllinois Procurement Code 30
ILCS 500/15-1. This PSB is available on the Tollway’s website at http://www.illinoistollway.com.
For further information on accessing the Tollway Website PSB, and Exhibits please see the last
page of this document.

This is not an invitation for bids. Firms properly prequalified for the projects listed herein may
indicate their desire to be considered for selection by submitting Statements of Interest to the
Tollway at SOIPSB.13-1@getipass.com. The Tollway follows the Qualifications Based Selection
(QBS) process mandated by lllinois statute. (30 ILCS 535/1: Architectural, Engineering, and
Land Surveying Qualifications Based Selection Act)

STATEMENTS MUST BE RECEIVED BY THE ILLINOIS TOLLWAY AT THE ABOVE
REFERENCED E-MAIL BY 4:30:00 P.M. (LOCAL TIME), DUE DATE MARCH 19, 2013.
STATEMENTS RECEIVED AFTER THIS TIME WILL NOT BE CONSIDERED.

SELECTION CRITERIA

Members of the Consultant Selection Committee will not be available to discuss specifics of
projects listed in this PSB between the date of the submittal and the Selection Committee
meeting. Please do not send letters or e-mails expressing interest in specific projects to
members of the Consultant Selection Committee.

Selection of professional consultants by the Tollway is based on the firm’'s professional
gualifications, related experience, expertise, and availability of key personnel to be assigned to
the project. SOI's will be evaluated based on the following criteria:

o Related experience and technical competence of the personnel and experience of the
firms and/or Sub-consultants proposed.

e Familiarity of the firm and any proposed sub-consultants with the work described in the
Iltem. Particular attention will be given to appropriate cost saving measures and
innovative ideas that will benefit the Tollway.

o Ability to complete the work in the time required and the firm’s existing workload.
o Commitment and availability of Key Personnel.
o Proposed method of accomplishing the project’s objectives.

Consideration will also be given to the quality and scope of D/M/WBE, Mentor Protégé and ECP
proposals.

Include performance ratings for past work done for the Tollway, IDOT, or any other government
agencies or public bodies, if applicable.

PSB 13-1 Published February 27, 2013 12


http://www.illinoistollway.com/

STATEMENTS OF INTEREST

GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOl)

REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST

The firm acting as the prime must be prequalified in all of the prequalification categories
requested in the project advertisement even if they plan to subcontract part of the
project; except where noted in a specific project advertisement. Any consultant, prime
or sub must be prequalified by IDOT in the cateqory of work they are performing. All pre-
gualifications must be obtained no later than the final date established for the receipt of
Statements of Interest for any Iltems bid.

All Exhibits must be current. Exhibits from previous PSBs will not be accepted.

Prequalified firms may indicate their desire to be considered for selection on any of the projects
listed within this PSB by submitting a separate SOI for each project. Each SOl must be
submitted using the following basic format:

COVER SHEET

Include Firm Name, PSB Number, Item Number, and all known sub-consultants.
TABLE OF CONTENTS

Include Section Number and Page Numbers

SECTION 1. Executive Summary (limit to 2 pages)

A. Name of firm, address, telephone number, and contact person

B. List all known sub-consultants, the work the firm(s) will be performing and a contact
person for each. Identify any D/M/WBE's. Sub-consultants must be prequalified in the
area of work they will be performing. Include Mentor Protégé data if participating.

C. Name of Project Manager

D. Name of Project Engineer

E. Project Understanding

F. Project Approach (include brief statement of firm’s unique qualifications and
experience, approach to the project’s specific challenges such as maintenance of traffic,
environmental constraints, budget constraints, schedule constraints, design challenges,
etc.)

G. Statement that firm will meet or exceed the D/M/WBE goal for the item. Include the
percentage of work to be completed by proposed D/M/WBE firms (Percentages must
match those submitted with SOl Team Spreadsheet).

SECTION 2. Organization Chart

Include names and titles for all Key Project Personnel
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STATEMENTS OF INTEREST

GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOl)

SECTION 3. Personnel:

Exhibit A: Proposed Staff
Please include Exhibit A as part of Section 3 and complete as follows:

A. Include resumes for Key Project Personnel proposed for the project (Prime firm and
sub-consultants for those specific positions identified in the PSB item description).
Resumes for each individual should not exceed two (2) pages and should include only
relevant experience for the specific Item.

B. List the Key Project Personnel to match the required prequalification categories and
any additional personnel requirements designated in the project advertisement. (Include
firm name if work is to be completed by a sub-consultant.)

C. QC/QA personnel must be different individuals than staff preparing the documents.

D. Include the name of each proposed sub-consultant and the category(ies) of work
they will perform. If a DBE Goal is in the advertisement, list the proposed DBE sub-
consultants(s) including the percentage of work each firm will be performing. All sub-
consultants must be prequalified in the area of work they will be performing. Complete
the “Plan to Achieve Diversity Goal” table with the relevant information.

Construction Management Services require the names and resumes of Certified Record
Documentation Reviewers and Inspectors that will be assigned to the project. Specific
requirements are explained in the Phase Il Items.

SECTION 4. Availability of Key Project Personnel Form

Exhibit D.

Firms must show the percentage of time that identified Key Project Personnel will be available
to work on the project described in each Item. We request that a Word document saved in .pdf
format to be completed with relevant information.

SECTION 5. Relevant Project Experience

Include a minimum of three (3) relevant projects of equal or greater complexity demonstrating
the firm’s experience in the type of work required for the specific Item. Each relevant project
should not exceed two (2) pages. The use of photos is highly discouraged. Color graphics and
photographs may be sent with the e-mail files with the understanding that e-mail size is not to
exceed 7MB.

SECTION 6. Exhibit B:
Projects involving Location/Design Studies and Environmental Reports require completion of
this Exhibit.

SECTION 7. Exhibit C:

Current Obligations of Work (This form must be submitted in a separate e-mail if submitting
electronically. See instructions for electronic submittals.)
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NOTICE

ELECTRONIC SUBMITTAL INSTRUCTIONS

Please carefully read the instructions below BEFORE submitting your Statements of
Interest.

It is CRITICAL that submittal instructions be followed. All Forms, ESPECIALLY the SOI Team
spreadsheet (SOITEAM.xIs) must be submitted per the instructions provided. Failure to do so
may result in an incomplete submittal resulting in your firm being disqualified. For further
information on accessing the Tollway Website, PSB and Exhibits please see the last page of
this bulletin.

The Tollway requires an electronic submittal of the Statements of Interest, and a SOI Team
spreadsheet (SOI Team: Prime and sub-consultant PSB 13-1) that captures critical information
used in the Selection Process. The instructions are as follows:

The SOI Team Spreadsheet format cannot be altered; no cutting and/or copying, linking or
pasting of any information. You must obtain the SOl Team: Prime and sub-consultant PSB 13-1
Spreadsheet from the Tollway Website. The SOI Team Spreadsheet has a separate worksheet
for each Item advertised in this PSB. You are required to complete the worksheet for each Item,
completing all columns shown for the Prime Consultant, and for every sub-consultant that is
being proposed. For each sub-consultant the Prime’s firm name must be entered in the first
column. YOU MAY NOT ADD, or DELETE columns, or reformat the sheets or any setting in the
cell (font/type). The worksheet is to be completed for each Item that your firm is submitting a
SOl on: all other worksheets may be deleted before submitting to the Tollway.

The SOI Team Spreadsheet contains imbedded formulas — DO NOT MODIFY THE COLUMNS,
ROWS AND/OR ANY CELLS. All information needs to be typed - not copied in. DO NOT skip
rows when entering information; there should be no blanks between information. DO NOT write-
protect your submissions. DO save your file with your cursor in cell A1 and as an Excel 97-2003
before submitting.

The SOI Team Spreadsheet is to be submitted only once, as a single Spreadsheet containing
worksheets for those item for which a SOI has been submitted.

Subject: SOIPSB13-1, FIRM NAME CODE, ITEM (#'s)

Do NOT send your spreadsheet as a .pdf file — it MUST be in the Excel format as
provided.

All required Exhibits can be found on the Tollway’s Website.
(http://www.illinoistollway.com)

. When submitting “Partnership Mentor/Protégé” team information, please use
the Prime’s 2-6 character Firm Name Code.

. When submitting “Joint Venture” team information please, use the new Firm
Name Code assigned by the Tollway to the Joint Venture.

. The Code Name is exclusive to the electronic submittal — meaning it does not

establish the name of the Joint Venture.
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NOTICE

It is important that the Submittal Instructions be followed. Failure to follow
the instructions may result in your firm being disqualified.

Address electronic submittals to SOIPSB.13-1@qgetipass.com

You will receive an e-mail delivery receipt confirmation if submitted
correctly.

When sending your Statements of Interest electronically, the subject line
MUST read:

SOIPSB13-1, FIRM NAME CODE, ITEM (#'s)

Any variation excluding SOIPSB13-1 from the subject line will result in your
firm’'s submittal(s) being directed to a “SPAM FOLDER” which will
automatically delete the e-mail.

In the event of bid/offer disqualification:

You may submit a written protest of our actions to the PROTEST REVIEW
OFFICE following the requirements of the Standard Procurement Rules (44
lll. Adm. Code 1.5550). The protest must be received by close of business
no later than 14 days after the protesting party knows or should have
known of the facts giving rise to the protest.

PROTEST REVIEW OFFICE:

CHIEF PROCUREMENT OFFICER

ATTN: PROTEST REVIEW OFFICE

401 S. SPRING STREET

SUITE 515, STRATTON OFFICE BUILDING
SPRINGFIELD, IL 62706

PHONE: (217) 558-3724

FACSIMILE: (217) 558-2164

ILLINOIS RELAY: (800) 526-0844
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ELECTRONIC SUBMITTAL INSTRUCTIONS (cont.)

The Tollway requires electronic submittals for the Professional Services Bulletin’s Statements of
Interest. All firms prequalified with the lIllinois Department of Transportation (IDOT) are able to
transmit their responses to the Tollway’s Bulletins by e-mail. All respondents to the Tollway
Bulletin are to identify themselves in their electronic submittal by using the same unique 2 to 6
character Firm Name Code assigned to IDOT prequalified consultant firms. This code is located
at the top of IDOT’s SEFC Prequalification Page next to the Firm Name. It is also sent with your
annual IDOT prequalification letter.

If your firm is not prequalified with IDOT and does not have a Firm Name Code, please call Terri
Smith at (630)241-6800, Ext. 3311.

1. All electronic submittals must be addressed to SOIPSB.13-1@qgetipass.com

2. All electronic submittals of your firm’s e-mails subject lines MUST read: SOIPSB13-1,
FIRM NAME CODE, ITEM (#'s).
*When submitting “Partnership Mentor/Protégé” Team files, please use the Prime’s 2-6
character Firm Name Code. When submitting “Joint Venture” team files please, use the
new Firm Name Code assigned by the Tollway to the Joint Venture. The Firm Code
Name is exclusive to the electronic submittal — meaning it does not establish the name
of the Joint Venture.

3. All Statements of Interest to be submitted through the e-mail system must use Adobe
Acrobat 5.0 version or greater.

4. The size limitation on incoming e-mails is 7MB. If you exceed this limit, you must
separate the contents into multiple e-mails. Identify the number of e-mails being sent
(i.e. 1 of 3) in the subject line. Please do not submit part of an Item in one e-mail and
another part in the next e-mail. Only those Item submittals that exceed 7MB should be
submitted in more than one e-mail.

5. Scanned images, color graphics, and photographs which are converted to Adobe
Portable Document Files (PDF) can be very large. Therefore, color graphics,
photographs and company logo images should not be included in the SOI submittal.
Scanned images are discouraged since all of the Forms and Exhibits are available on
the Tollway’s website. The Word and Excel documents are labeled as follows:

Exhibit A.doc

Exhibit B.doc

Exhibit C.doc = WL.pdf

Exhibit D.doc

Certification by Principal.doc = PRN
Signature Certification.doc

Certification Disclosure Forms.doc = DS.pdf
SOITEAM Spreadsheet.xls = SOITEAM.xIs
ECP Internship Weekly Sign-in and out sheet
Mentor-Protégé Details

Complete the Word documents and then convert them to Adobe .pdf for the submittal.
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ELECTRONIC SUBMITTAL INSTRUCTIONS (cont.)

6. Do not send zipped files. They will be rejected and cause your submittal to be
denied.

7. SOl e-mails must be received BY 4:30:00 P.M. CST. Any e-mails or partial
submittals received after that time will be rejected.

8. Itis important that your e-mail be prepared according to the following
instructions. (Note: Engineering is used for example purposes only.)

PSB 13-1

The Subject Line must read: SOIPSB13-1, FIRM NAME CODE, ITEM (#'s)

The first line of your e-mail should indicate your Firm Name, PSB and Item
Number(s) on which your firm is submitting. If submitting more than one e-
mail due to size, only reference the item numbers included with the e-mail.

The second line should list the name and phone number of your firm’s
contact person.

Each attachment must be labeled as indicated below:

1) For each Item on which you are submitting, use your 2-6 character
Firm Name Code (this example = abc), immediately followed by the
2-digit Item Number (i.e., 01 through 99).

(Example: abc02.pdf)

2) For your firm’s Certification by Principal (Exhibit A), use your 2-6
character Firm Name Code, followed by PRN.
(Example: abcPRN.pdf)

3) For your firm’'s Disclosure Forms (Exhibit B), use your 2-6 character
Firm Name Code, followed by DS.
(Example: abcDS. pdf)

4) For your firm's Current Obligations (Exhibit C), use your 2-6 character
Firm Name Code, followed by WL.
(Example: abcWL.pdf)

5) For your firm’s Exhibit D submittal, use your 2-6 character Firm Name
Code, followed by ExhD.
(Example: abcExhD.pdf)

6) For your firm’'s SOITEAM Spreadsheet, use your 2-6 character Firm
Name Code, followed by SOITEAM.xIs. (For Joint Ventures the subject
line of each email should utilize the Joint Venture Firm Name code
assigned by the Tollway. The Joint Venture lead will submit on behalf
of the participating partners and identify the partner with a (JV)
following their firm name in the work sheet.)

(Example: abc_JVSOITEAM.xIs)

DO NOT CONVERT THE SOITEAM SPREADSHEET INTO pdf.

Published February 27, 2013 18



9. Signatures must be scanned, then cut/copied and pasted into the appropriate
signature blocks. The file (with the exception of SOITEAM and Exhibit D.xIs)
must then be converted to a PDF.

E-MAIL INSTRUCTIONS FOR ELECTRONIC SUBMITTAL

*Please review the following e-mail example:

F e ———— Ay

wh

istary| @ (- o - pacrowoft . | S eesa - evan i [[Sasciess 11w an, @ 10:3a Am

Detail Descriptions of Attachments for electronic submittal:

e abc02, abc09 and abc24 are the Statements of Interest for the submitted Items and
must include Exhibit A. Following Exhibit A, include resumes of key project personnel
listed in Exhibit A. If Exhibit B is required, include next, followed by resumes of
individuals listed on page 2 of Exhibit B.

e abcPRN is the Certification by Principal. Only one copy of the Certification is required.

e abcDS is the Disclosure Forms. Only one copy of the Disclosure Forms is required
(unless you are submitting as a Joint Venture). The word file “Certification Disclosure
Forms.doc” includes all certification forms, the Disclosure of Business Operations in Iran
and the Delinquent Debt Form.

e abcWL is the Current Obligation Form (Exhibit C). Only one copy of the Current Form is
required. The instructions shown on page one should not be sent.

e abcSOITEAM.xIs is the “SOI Team Prime and sub-consultant PSB 13-1" Spreadsheet.
Since the Spreadsheet contains a worksheet for each ITEM only one copy of the
SOITEAM.xIs file is required.

o All required Exhibits can be found on the Tollway’s Website.
(http://www.illinoistollway.com)
*This example is an illustration of the use of “Firm Name Code’s” and file names. Please follow
the Electronic Submittal Instructions regarding e-mail size limitations.
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STATEMENTS OF INTEREST

INFORMATION

A. DIRECT LABOR MULTIPLIER

The Direct Labor Multiplier to be used on all projects advertised in the PSB is as follows:

Phase | and Il (Studies, Design, and Survey) 2.8
Phase Il (Construction Management) 2.8
Project Staff at Tollway Facilities 2.5

o The 2.5 multiplier applies to contracts with personnel permanently assigned to a
Tollway facility, such as the Central Administration Building (CA). The 2.5
multiplier does not pertain to personnel assigned to construction field offices for
Phase IIl (Construction Management).

The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping
and LiDAR, will be based upon the firm’s current overhead determined during contract
negotiations.

B. SALARY CAPS AND PERSONNEL COMPENSATION

Maximum Salary Cap for all Project Personnel is $70 per hour.

Temporary personnel with Specialized Expertise

Personnel brought in as “experts” can bill at a rate not to exceed $85 per hour with the
written approval of the Chief Engineer. These personnel are not assigned to the project
as Key Personnel but are available to assist in specific areas of expertise as needed and
as requested by the Tollway.

C. ESTIMATED CONSTRUCTION COST OF PROJECTS

The estimated construction cost of each project is presented in the following categories or may
be specific to a project detail. This is to assist the consultant in determining the relative size of
the project. The construction cost category will be included in each Item. The categories are:

CATEGORY ESTIMATED CONSTRUCTION COSTS

$0M - $ 10M
$ 10M - $ 25M
$ 25M - $ 50M
$50M - $ 75M
$ 75M - $100M

Over $100M

OO WIN|F
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STATEMENTS OF INTEREST
INFORMATION

ALLOWABLE DIRECT COSTS

Allowable direct costs have been updated as of August 1, 2008 and can be
found on the Tollway’s website.

(http://www.illinoistollway.com)

For information on accessing the Tollway Website please see the last page
of this document. The website for State Reimbursement rates is:

http://www.state.il.us/cms/2 servicese oth/trvireim.htm
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STATEMENTS OF INTEREST

INFORMATION

ALLOWABLE DIRECT COSTS

08.01.2008

The following costs are allowable when requested by the Department and included in the
contract. The costs are allowable when it is customary for the firm to bill for the cost and it can

be itemized in the firm’s billing and accounting systems.

Per Diem
Lodging
Air Fare

Vehicles
Mileage
Daily Rate (owned or leased the same)

Overtime

Tolls

Film and Film Processing**

Overnight Delivery/Postage Courier Service
Copies of Deliverables and Mylars

Specific Insurance — required for project
CADD

Monuments — Permanent

Payment for Newspaper Ads

Web Site

Facility Rental for Public Meetings & Exhibits/Rendering
& AV Equipment/Transcriptions

Recording Fees

Courthouse Fees

Testing of Soil Samples

Lab Services (excluding Phase Il normal construction
inspection such as beam breaks, cylinder breaks,
pavement cores) Equipment rental specific for project
(snooper for bridge inspection, noise meter, etc.)
Specialized equipment — on an as needed basis

with prior approval

Traffic Systems

Mobile Phone (for traffic system implementation)
Telephone Usage (for traffic system monitoring)
Storm sewer cleaning and televising

Traffic control and protection

Aerial photography and mapping

Utility exploratory trenching

PSB 13-1

State Rate (Maximum)
State Rate (Maximum)
Coach Rate with 2
weeks advance purchase

State Rate* (Maximum)
$45/day (Maximum)
Including Tolls
Premium portion
Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Cost

Actual Costs (Maximum of
$15.00/Hr)

Actual Cost

Actual Cost

Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost
Actual Cost
Actual Cost
Actual Cost

Actual Cost
Actual Cost
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STATEMENTS OF INTEREST
INFORMATION

ALLOWABLE DIRECT COSTS

. *website for State Reimbursement Rates
http://www.state.il.us/cms/2 servicese oth/trvireim.htm

. **Use of digital cameras verses film cameras is encouraged when firms own digital
cameras and the discussion of their use will be part of the negotiations. Film & copies
will be reimbursed at actual costs.

. On all agreements authorization after January 1, 2005, “GPS Equipment” is
considered tools of the trade.

PSB 13-1 Published February 27, 2013
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STATEMENTS OF INTEREST
INFORMATION

ALLOWABLE DIRECT COSTS
Construction Inspection

Construction Inspection Communications:

Cell Phones (maximum of 3 without additional approval. Personal $70/month/phone
phones that do not remain on the job site are not allowable) (Maximum)
Radio Communication Actual Cost
2-way Radio Actual Cost
Vehicles (Only for Vehicles assigned to project) $45/day (Maximum)
DAILY RATE ONLY Including Tolls

The number of days will be calculated as follows:

For extended stay**- Number of days on job site plus one

Day to travel to and from job site

Weekly (hotel) — Number of days on job site plus one day to

Travel to and from job site per week. Actual Cost based on
Shift Differential firm policy

**Extended Stay Status applies to individuals on the project over 20 Consecutive working days.
The decision whether individuals will stay over the weekend will be made after the Contractor’s
Schedule is available and shall be made jointly by the Consultant Liaison and the IDOT
Resident.

NOTES:

For CM contracts, beam and cylinder breaks are not reimbursable.

Overtime to employees traveling to and from the site will be allowed depending on the firm’s
policy and limited to the Tollway’s CM Manual allowance.
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STATEMENTS OF INTEREST

SCHEDULE FOR CONSULTANT SELECTION

Task Date Due
Statement of Interests (SOIs) Due from March 19, 2013
Consultants — Standard Disclosures

required from Respondent. Upon selection
of the Prime, a business entity whose
contracts with State agencies, in the
aggregate, annually total more than
$50,000 SHALL separately complete and
submit the Certification/Disclosure forms to
the Prime. The Prime shall submit same in
Adobe Acrobat® .pdf file format on a
Compact Disk (CD) to State Purchasing
Officer (SPO) through the General
Manager of Engineering at 2700 Ogden
Ave., Downers Grove, IL 60515 within 15
days of contract execution (generally the
Notice to Proceed date).

Consultant Selection

Week of April 22, 2013

Notify Consultants of Selection

Week of April 22, 2013

Final Proposal/Agreement Due from
Selected Consultant

Week of May 13, 2013

Board Approval — a copy of the
subcontract agreement, if required, within
fifteen (15) days after execution (generally
the Notice to Proceed date) of the contract
if selected, or after execution of the
subcontract, whichever is later, for those
business entities whose contracts with
State agencies, in the aggregate, annually
total more than $50,000, must be
submitted to the State Purchasing Officer
(SPO) through the General Manager of
Engineering at 2700 Ogden Ave., Downers
Grove, IL 60515

May/ June 2013

Notice to Proceed

August/ September, 2013
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NOTICE

The Mile Posts listed in the project detail (A pages) are approximate.
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Professional Services Bulletin No. 13-1

Item No.| Project No./ County Description Page No.
1-13-4609 Elgin O'Hare Western Access, Roadway Widening
Cook, DuPage and Resurfacing, US 20 to Roselle Road. Construction
1 Management Services. Al
1-13-4610 Elgin O'Hare Western Access, Bridge
Cook, DuPage Reconstruction, Devon Ave. Bridge. Construction A-3
2 Management Services.
1-13-4611 Elgin O'Hare Western Access, Roadway Widening
Cook, DuPage and Reconstruction, Meacham Road / Medinah Road A-5
3 to Rohlwing Road. Construction Management Services.
1-13-4612 Elgin O'Hare Western Access, Wetland Mitigation
4 Lake Site. Construction Management Services. A-7
1-13-4613 Elgin O'Hare Western Access, Construction
Cook, DuPage Management Services Upon Request. On-call and as- A-9
S needed Construction Management Services.
1-11-4020 1-90, EImhurst Road Interchange. Construction
5 Cook Management Services. A-11
1-13-4096 I-90, Roadway, Retaining Wall, and Bridge
Kane, Cook Reconstruction, Elgin Toll Plaza to IL 53. Corridor A-13
7 Construction Management and Construction
Management Services.
1-13-4097 I-90, Retaining Wall and Noise Wall Construction, IL
Kane, Cook 25 to West of Higgins Road. Construction Management A-15
8 Services.
1-13-4098 I-90, Retaining Wall and Bridge Widening, West of
Cook Higgins Road to IL 53. Construction Management A-17
9 Services.
1-13-4112 1-90, Retaining Wall, Noise Wall and Bridge Widening,
Cook IL 53 to Arlington Heights Road. Construction A-19
10 Management Services.
1-13-4100 1-90, Retaining Wall, Noise Wall and Bridge Widening,
Cook Arlington Heights Road to East of Oakton Street. A-21
11 Construction Management Services.
1-13-4101 1-90, Retaining Wall, Noise Wall and Bridge Widening,
12 |Cook Oakton Street to Mount Prospect Road. Construction A-23
Management Services.
1-13-4102 I-90, Retaining Wall, Noise Wall and Bridge Widening,
13 |Cook Mount Prospect Road to Lee Street. Construction A-25
Management Services.
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1-13-4103 1-90, Retaining Wall, Noise Wall and Bridge
14 Cook Reconstruction, IL 53 to Kennedy Expressway. A-27
Corridor Construction Management and Construction
Management Services.
1-13-4104 1-90, Bridge and Ramp Reconstruction, IL 25.
15  Kane, Cook Construction Management Services. A-29
1-13-4105 1-90, Bridge Reconstruction, Higgins Road and
16  |Cook Barrington Road. Construction Management Services. A-31
1-13-4106 I-90, Bridge Reconstruction, Roselle Road.
17 |Cook Construction Management Services. A-33
1-13-4107 1-90, Bridge Reconstruction, Meacham Road.
18 |Cook Construction Management Services. A-35
1-13-4108 I-90, Construction Management Services Upon
19 |Kane, Cook Request. On-call and as-needed Construction A-37
Management Services.
1-13-4109 I-90, Construction Management Services Upon
20 |Winnebago, Boone, Request. On-call and as-needed Construction A-39
McHenry, Kane Management Services.
1-13-4614 Elgin O'Hare Western Access, Design Upon Request.
21  |Cook, DuPage On-call and as-needed Phase Il Services. A-41
1-13-4110 I-90, Design Upon Request. On-call and as-needed
22 Winnebago, Boone, Phase Il Services. A-43
McHenry, Kane, Cook
1-13-4111 Systemwide, Construction Manager for
23 Systemwide Documentation Compliance. Engineering Services. A4S
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1. I-13-4609, Elgin O’'Hare Western Access, Roadway Widening and Resurfacing, US
20 to Roselle Road.

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the proposed roadway widening and
resurfacing project on the Elgin O’Hare Western Access from US 20 to Roselle Road,
which includes Toll Plaza installation from IL 19 to Roselle Road and roadway repairs
and Toll Plaza installation from US 20 to IL 19 in DuPage and Cook Counties, lllinois.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The
individuals who would be assigned this responsibility should be specified. The
Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

The prime firm must be prequalified by IDOT in the following categories:
Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

. The Resident Engineer.

. The Materials Coordinator.

° The Document Technician. (The person actively performing the documentation

on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

° The Project Controls Engineer.

Construction estimate: Category C

Schedule: This project is scheduled to start in Spring 2014.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

The Consultant must have Primavera Project Management P6 capabilities.
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This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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2. I-13-4610, Elgin O’'Hare Western Access, Bridge Reconstruction, Devon Avenue.
This project has a 20% D/M/WBE participation goal.

Phase Il engineering services are required for the Devon Avenue bridge reconstruction
at 1-290 as a part of the Elgin O’Hare Western Access project in DuPage and Cook
Counties, lllinois.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The
individuals who would be assigned this responsibility should be specified. The
Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalification for Structures (Highway
Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

. The Resident Engineer.

. The Materials Coordinator.

. The Document Technician. (The person actively performing the documentation

on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

. The Project Controls Engineer.

Construction estimate: Category B
Schedule: This project is scheduled to start in Spring 2014.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

The Consultant must have Primavera Project Management P6 capabilities.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.
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The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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3. I-13-4611, Elgin O'Hare Western Access, Roadway Widening and Reconstruction,
Meacham Road / Medinah Road to Rohlwing Road.

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the proposed roadway widening and
reconstruction project on the Elgin O’'Hare Western Access project, Meacham Road /
Medinah Road to Rohlwing Road in DuPage and Cook Counties, lllinois.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The
individuals who would be assigned this responsibility should be specified. The
Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Complex)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Complex, through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).
The Resident Engineer.

o The Materials Coordinator.
The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

. The Project Controls Engineer.

Construction estimate: Category C
Schedule: This project is scheduled to start in Spring 2014.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

The Consultant must have Primavera Project Management P6 capabilities.

This project will be managed through the Tollway's web-based project management
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system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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4, 1-13-4612, Elgin O’Hare Western Access, Wetland Mitigation Site.
This project has a 5% D/M/WBE participation goal.

Phase Il engineering services are required for the Wetland Mitigation Site construction
as a part of the Elgin O’Hare Western Access project in in Lake County, Illinois.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The
individuals who would be assigned this responsibility should be specified. The
Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

The prime firm must be prequalified by IDOT in the following categories:
Special Services (Construction Inspection)

Key personnel listed on Exhibit A for this project must include:

o The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

o The Resident Engineer.

o The Materials Coordinator.

o The Document Technician. (The person actively performing the documentation

on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

o The Project Controls Engineer.

Construction estimate: Category A

Schedule: This project is scheduled to start in Spring 2014.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

The Consultant must have Primavera Project Management P6 capabilities.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.
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The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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I-13-4613, Elgin O'Hare Western Access, Construction Management Services Upon
Request.

This project has a 20% D/M/WBE participation goal.

Phase I1ll engineering services are required for the construction inspection, and
supervision at selected locations for various projects on the Elgin O'Hare Western
Access corridor (EOWA) in DuPage and Cook Counties, lllinois.  Work orders under
the blanket agreement will be negotiated and authorized by the Tollway on an as-
needed basis. Typical tasks will include, but not be limited to:

1. Projects related to Congestion Mitigation Air Quality (CMAQ) grants, if approved.
2. On call and as- needed work related to the EOWA corridor.

The upper limit of compensation will be set at $5,000,000 to be authorized for use as
individual projects are needed.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The
individuals who would be assigned this responsibility should be specified. The
Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

The prime firm must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed in Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).
The Resident Engineer.

. The Materials Coordinator.
The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

Schedule: This project is scheduled to start in Spring 2014.
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The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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6. [-11-4020, Jane Addams Memorial Tollway at EImhurst Road, Interchange, M.P.
73.5 (EImhurst Road).

This project has a 20% D/M/WBE participation goal.

Phase Il engineering services are required for new ramp to/from west construction
contracts, Toll Plaza installation, and Intersection reconstruction on Oakton Avenue and
Elmhurst Road for the interchange project on the Jane Addams Memorial Tollway at Mile
Post 73.5 (EImhurst Road), in Cook County, lllinois.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The
individuals who would be assigned this responsibility should be specified. The
Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

The prime firm must be prequalified by IDOT in the following categories:
Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

. The Resident Engineer.
The Materials Coordinator.

° The Document Technician. (The person actively performing the documentation

on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

° The Project Controls Engineer.

Construction estimate: Category A

Schedule: This project is scheduled to start in Fall 2013.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

The Consultant must have Primavera Project Management P6 capabilities.
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This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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7. 1-13-4096, Jane Addams Memorial Tollway, Roadway, Retaining Wall and Bridge
Widening, Elgin Toll Plaza 9 (M.P. 53.8) to IL 53 (M.P. 68.2).

This project has a 25% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts for roadway,
retaining wall and bridge reconstruction and widening on the Jane Addams Memorial
Tollway between M.P. 53.8 (Elgin Toll Plaza- 9) to M.P. 68.2 (lllinois Route 53). This
project is for the limits between Elgin Toll Plaza -9 (M.P. 53.8) and the Fox River (M.P.
55.7) in Kane and Cook Counties, lllinois. The Tollway is finalizing design and
construction limits; therefore, the Tollway may modify project limits and scope at the time
of negotiations.

The Consultant will perform Construction Corridor Management (CCM) services for the
Phase Il Engineering services for projects 1-12-4048 and Items 8, 9, 15, 16, 17, 18 and
19 of this Professional Services Bulletin, and future contracts for mainline widening and
reconstruction.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

¢ The Resident Engineer.

The Materials Coordinator.

e The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

¢ The Materials QA Technician.
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Construction estimate: Category F

Schedule: Construction of this project is scheduled to start in Fall 2013 and be
completed by Spring 2017.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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8. 1-13-4097, Jane Addams Memorial Tollway, Retaining Wall, Crossroad Bridge
Rehabilitation and Bridge Widening, lllinois Route 25 (M.P. 56.1) to West of
Higgins Road (M.P. 60.8).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
retaining wall and bridge widening on the Jane Addams Memorial Tollway in Cook
County, lllinois. The Tollway is finalizing design and construction limits; therefore, the
Tollway will finalize the scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

¢ The Resident Engineer.

The Materials Coordinator.

e The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

e The Materials QA Technician.

Construction estimate: Category A

Schedule: Construction of this project is scheduled to start in Fall 2013 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.
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This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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9. 1-13-4098, Jane Addams Memorial Tollway, Retaining Wall, Crossroad Bridge
Reconstruction and Bridge Widening, West of Higgins Road (M.P. 60.8) to Illinois
Route 53 (M.P. 68.2).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts for retaining
wall and bridge widening on the Jane Addams Memorial Tollway in Cook County, lllinois.
The Tollway is finalizing design and construction limits; therefore, the Tollway may
modify project limits and scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

¢ The Resident Engineer.

The Materials Coordinator.

e The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

e The Materials QA Technician.

Construction estimate: Category A

Schedule: Construction of this project is scheduled to start in Fall 2013 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.
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This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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10.

1-13-4112, Jane Addams Memorial Tollway, Retaining Wall, Noise Wall and Bridge
Widening, lllinois Route 53 (M.P. 68.2) to Arlington Heights Road (M.P. 70.7).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
retaining wall, noise wall and bridge widening on the Jane Addams Memorial Tollway in
Cook County, lllinois. The Tollway is finalizing design and construction limits; therefore,
the Tollway will finalize the scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).
The Resident Engineer.

o The Materials Coordinator.
The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

o The Materials QA Technician.

Construction estimate: Category A

Schedule: Construction of this project is scheduled to start in Fall 2013 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
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system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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11.

1-13-4100, Jane Addams Memorial Tollway, Retaining Wall, Noise Wall and Bridge
Widening, Arlington Heights Road(M.P. 70.7) to East of Oakton Street (M.P. 73.3).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
retaining wall, noise wall and bridge widening the Jane Addams Memorial Tollway in
Cook County, lllinois. The Tollway is finalizing design and construction limits; therefore,
the Tollway will finalize the scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).
The Resident Engineer.

o The Materials Coordinator.
The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

o The Materials QA Technician.

Construction estimate: Category A

Schedule: Construction of this project is scheduled to start in Fall 2013 and be
completed by Fall 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
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system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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12.

1-13-4101, Jane Addams Memorial Tollway, Retaining Wall, Noise Wall and Bridge
Widening, Oakton Street (M.P. 73.3) to Mount Prospect Road (M.P. 74.6).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
retaining wall, noise wall and bridge widening on the Jane Addams Memorial Tollway in
Cook County, lllinois. The Tollway is finalizing design and construction limits; therefore,
the Tollway will finalize the scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).
The Resident Engineer.

o The Materials Coordinator.
The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

o The Materials QA Technician.

Construction estimate: Category B

Schedule: Construction of this project is scheduled to start in Fall 2013 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
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system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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13.

1-13-4102, Jane Addams Memorial Tollway, Retaining Wall, Noise Wall and Bridge
Widening, Mount Prospect Road (M.P. 74.6) to Lee Street (M.P. 76.1).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
retaining wall, noise wall and bridge widening on the Jane Addams Memorial Tollway in
Cook County, lllinois. The Tollway is finalizing design and construction limits; therefore,
the Tollway will finalize the scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

e The Resident Engineer.

e The Materials Coordinator.
The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

o The Materials QA Technician.

Construction estimate: Category C

Schedule: Construction of this project is scheduled to start in Fall 2013 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.
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The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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14.

1-13-4103, Jane Addams Memorial Tollway, Roadway, Retaining Wall and Bridge
Widening and Reconstruction, lllinois Route 53 (M.P. 68.2) Kennedy Expressway
(M.P. 78.6).

This project has a 25% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts for roadway,
retaining wall and bridge reconstruction and widening on the Jane Addams Memorial
Tollway between M.P. 68.2 (lllinois Route 53) to M.P. 78.6 (Kennedy Expressway). This
project is for the limits between Lee Street (M.P. 76.1) and the Kennedy Expressway
(M.P. 78.6) in Cook County, lllinois. The Tollway is finalizing design and construction
limits; therefore, the Tollway may modify project limits and scope at the time of
negotiations.

The Consultant will perform Construction Corridor Management (CCM) services for the
Phase Ill Engineering services for projects 1-11-4019 and items 6, 10, 11, 12 and 13 of
this Professional Services Bulletin, and future contracts for mainline reconstruction and
widening

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

¢ The Resident Engineer.

e The Materials Coordinator.

e The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

e The Materials QA Technician.

Construction estimate: Category F
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Schedule: Construction of this project is scheduled to start in Fall 2013 and be
completed by Spring 2017.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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15.

I-13-4104, Jane Addams Memorial Tollway, Bridge and Ramp Reconstruction, IL 25
(M.P. 56.1 to M.P. 56.3).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
lllinois Route 25 bridge and ramp reconstruction on the Jane Addams Memorial Tollway
in Kane County, lllinois. The Tollway is finalizing design and construction limits;
therefore, the Tollway will finalize the scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).
The Resident Engineer.

o The Materials Coordinator.
The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

o The Materials QA Technician.

Construction estimate: Category C

Schedule: Construction of this project is scheduled to start in Spring 2014 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
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system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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16.

1-13-4105, Jane Addams Memorial Tollway, Bridge Reconstruction, Higgins Road
(M.P. 61.3) and Barrington Road (M.P. 62.2).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
Higgins Road bridge and Barrington Road bridge reconstruction on the Jane Addams
Memorial Tollway in Cook County, lllinois. The Tollway is finalizing design and
construction limits; therefore, the Tollway will finalize the scope at the time of
negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

¢ The Resident Engineer.

The Materials Coordinator.

e The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

e The Materials QA Technician.

Construction estimate: Category D

Schedule: Construction of this project is scheduled to start in Spring 2014 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.
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This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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17.

[-13-4106, Jane Addams Memorial Tollway, Bridge Reconstruction, Roselle Road
(M.P. 65.5).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
Roselle Road bridge reconstruction on the Jane Addams Memorial Tollway in Cook
County, lllinois. The Tollway is finalizing design and construction limits; therefore, the
Tollway will finalize the scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

¢ The Resident Engineer.

e The Materials Coordinator.

e The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

e The Materials QA Technician.

Construction estimate: Category C

Schedule: Construction of this project is scheduled to start in Spring 2014 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
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system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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18.

[-13-4107, Jane Addams Memorial Tollway, Bridge Reconstruction, Meacham Road
(M.P. 67.3).

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction contracts required for the
Meacham Road bridge reconstruction on the Jane Addams Memorial Tollway in Cook
County, lllinois. The Tollway is finalizing design and construction limits; therefore, the
Tollway will finalize the scope at the time of negotiations.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant must complete and submit final
measurements, calculations and final contract documents to the Tollway no later than six
(6) weeks after completion of Punch List for the project. The Consultant must have
MicroStation capabilities. All final documents shall be submitted in hard copy and
electronic format and follow the ICAPP Manual. All CADD file documents shall be
required to contain all record drawing modifications.

The prime firm must be prequalified by IDOT in the following categories:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

¢ The Resident Engineer.

e The Materials Coordinator.

e The Document Technician. (The person actively performing the documentation
on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

e The Materials QA Technician.

Construction estimate: Category C

Schedule: Construction of this project is scheduled to start in Spring 2013 and be
completed by Spring 2015.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
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system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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19.

[-13-4108, Jane Addams Memorial Tollway, Construction Management Services
Upon Request.

This project has a 20% D/M/WBE participation goal.

Phase Ill engineering services are required for the construction inspection, and
supervision at selected locations for various projects on the Jane Addams memorial
Tollway in Kane and Cook Counties, lllinois. Work orders under the blanket agreement
will be negotiated and authorized by the Tollway on an as-needed basis. Typical tasks
will include, but not be limited to:

Bartlett Road bridge reconstruction

Wetland Mitigation

Des Plaines Oasis Modifications.

Bridges.

Utility Relocations.

On call and as- needed work related to the 1-90 Eastern corridor.

oglrwNE

The upper limit of compensation will be set at $5,000,000 to be authorized for use as
individual projects are needed.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The
individuals who would be assigned this responsibility should be specified. The
Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

The prime firm must be prequalified by IDOT in the following category:
Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed in Exhibit A for this project must include:

. The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

. The Resident Engineer.

. The Materials Coordinator.

° The Document Technician. (The person actively performing the documentation

on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)
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Schedule: This project is scheduled to start in Summer 2013.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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20.

1-13-4109, Jane Addams Memorial Tollway, Construction Management Services
Upon Request.

This project has a 20% D/M/WBE participation goal.

Phase lll engineering services are required for the construction inspection, and
supervision at selected locations for various projects on the Jane Addams Memorial
Tollway in Winnebago, Boone, McHenry and Kane Counties, lllinois. Work orders
under the blanket agreement will be negotiated and authorized by the Tollway on an as-
needed basis. Typical tasks will include, but not be limited to:

1. Crossroad bridge reconstruction

2. Power distribution network.

3. On call and as- needed work related to the 1-90 Western corridor.

The upper limit of compensation will be set at $2,500,000 to be authorized for use as
individual projects are needed.

The Consultant will perform on-site inspection, review layout of contract including design
changes, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates and change orders and any other duties requiring
the services of an engineer to complete this project on a timely basis and in accordance
with Tollway specifications. The Consultant may be required to review and make
comments on Pre-Final Design Plans submitted to the Tollway for constructability. The
individuals who would be assigned this responsibility should be specified. The
Consultant must complete and submit final measurements, calculations and final
contract documents to the Tollway no later than six (6) weeks after completion of Punch
List for the project.

The prime firm must be prequalified by IDOT in the following category:

Special Services (Construction Inspection)
Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.
Key personnel listed in Exhibit A for this project must include:

° The person who will assume duties as Project Manager for all aspects of the
work documents (must be an lllinois Licensed Professional Engineer).

. The Resident Engineer.
The Materials Coordinator.

. The Document Technician. (The person actively performing the documentation

on the project must possess a current IDOT Construction Document certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.)

Schedule: This project is scheduled to start in Summer 2013.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
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system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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21. I-13-4614, Elgin O'Hare Western Access, Design Upon Request.
This project has a 20% D/M/WBE participation goal.

Phase Il engineering services are required for work tasks that may include preparation of
contract plans and engineering studies and other technical services as directed by the
Tollway. Typical tasks will include projects that are required for the Elgin O’Hare
Western Access (EOWA) corridor in DuPage and Cook Counties, lllinois, and may
include, but not be limited to:

1. Western Access connector to O’Hare airport from York Road.
2. Intersection Improvements at ElImhurst Road and Touhy Avenue.
3. On call and as- needed work related to the EOWA corridor.

The upper limit of compensation will be set at $5,000,000 to be authorized for use as
individual projects are needed.

The prime firm must be prequalified by IDOT in the following categories:

Highways (Freeways)

Structures (Highway Bridges: Complex)
Special Plans (Pumping Stations)

Special Services (Architecture)

Special Services (Electrical Engineering)
Special Services (Mechanical Engineering)

The Tollway will allow a prime firm to meet the prequalification for Structures (Highway
Bridges: Complex), Special Plans (Pumping Stations), Special Services (Architecture),
Special Services (Electrical Engineering) and Special Services (Mechanical Engineering)
through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

° The person who will assume the duties of the Project Manager for all
aspects of the work documents (must be an lllinois Licensed Professional
Engineer).

. The person who will perform the duties of the Project Engineer, that

individual in charge who is directly involved in the development of the
contract documents (must be an lllinois Licensed Professional Engineer).

e The person who will be responsible for roadway design related issues (must be
an lllinois Licensed Professional Engineer).

e The person who will be responsible for structural design related issues (must be
an lllinois Licensed Structural Engineer).

e The person who will be responsible for architectural related issues (must be an
Illinois Licensed Professional Architect).

e The person who will be responsible for electrical design related issues (must be
an lllinois Licensed Professional Engineer).

e The person who will be responsible for mechanical design related issues (must
be an lllinois Licensed Professional Engineer).
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e The person(s) who will perform the QC/QA review work of all milestone
submittals, who must be an lllinois Licensed Professional Engineer for roadway
elements and an lllinois Licensed Structural Engineer for structural elements.

o A Certified Energy Manager (CEM) or a Leadership in Energy and Environmental
Design (LEED) certified professional who was primarily responsible for the
certification of at least two LEED certified buildings in accordance with the United
States Green Building Council's (USGBC) rating system.

Schedule: This project is scheduled to start in Fall 2013.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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22.

[-13-4110, Jane Addams Memorial Tollway, Design Upon Request — Systemwide.
This project has a 20% D/M/WBE participation goal.

Phase Il engineering services are required for work tasks that may include preparation of
contract plans and engineering studies and other technical services as directed by the
Tollway. Typical tasks may include, but not be limited to:

1. Tyrell Road Bridge reconstruction

2. Park and Ride Parking lot construction

3. Crossroad bridge design

4. On call and as- needed work related to the Jane Addams Memorial Tollway corridor.

The upper limit of compensation will be set at $2,500,000 to be authorized for use as
individual projects are needed.

The prime firm must be prequalified by IDOT in the following categories:

Highways (Freeway)
Structures (Highway Bridges: Typical)

The Tollway will allow a prime firm to meet the prequalifications for Highways (Freeway)
and Structures (Highway Bridges: Typical) through a subconsultant.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the Project Manager for all
aspects of the work documents (must be an lllinois Licensed Professional
Engineer).

e The person who will perform the duties of the Project Engineer, that
individual in charge who is directly involved in the development of the
contract documents (must be an lllinois Licensed Professional Engineer).

e The person who will be responsible for roadway design related issues (must be
an lllinois Licensed Professional Engineer).

e The person who will be responsible for structural design related issues (must be
an lllinois Licensed Structural Engineer).

e The person(s) who will perform the QC/QA review work of all milestone
submittals, who must be an lllinois Licensed Professional Engineer for roadway
elements and an lllinois Licensed Structural Engineer for structural elements.

Schedule: This project is scheduled to start in Spring 2013.

The Consultant must have MicroStation capabilities. All final documents shall be
submitted in hard copy and electronic format and follow the ICAPP Manual.

This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will
receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.
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The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.
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23. [-13-4111, Systemwide, Construction Manager for Documentation Compliance.

This project has a 20% D/M/WBE participation goal.

Engineering services are required to assist the Tollway’'s Diversity and Strategic
Development Department. The Tollway is looking for a consultant that has construction
inspection experience and experience documenting various aspects of construction
contract compliance; therefore, the Tollway is requiring IDOT’s Special Services
(Construction Inspection) prequalification for this contract.

This is a three year contract with the option to extend for up to two (2) years.

The work generally encompasses the monitoring of diversity program specifications
during construction, and shall include but not be limited to the following:

1.

PSB 13-1

Verify that subcontractors (both Tier 1 and Tier 2) per the approved A-15 forms
are performing the agreed upon work. Verification will be accomplished by
periodic site visits that record the date, time, list of subcontractors, and work
performed by those subcontractors at the time of the visits.

Verify that the subcontractors are performing work as described in the
construction contract's DBE Utilization Plan. The Utilization Plan is uploaded in
Proliance and documented on the Tollway 2025 forms. Verification will be
accomplished by periodic site visits that record the date, time, list of
subcontractors, and work performed by those subcontractors at the time of the
visits.

Verify that contractors are fulfilling the 2024 form requirements. Verification will
be done at the 25, 50, 75 and 100 percent contract completion from the Tollway’s
Capture database.

Review of the DBE Trucking Reporting and Verification Form (form 2024). The
review shall be accomplished by periodic site visits that record the date, time,
and list of subcontracted trucking firms that were on-site performing the work.

Review of the EEO Workforce Analysis forms and certified payrolls as
appropriate. The review shall be accomplished by preliminary site visits that
record the date, time, and the presence of minority and women workforce on-site
at the time of the site visit.

Review of the 2114 Forms. The review shall consist of verifying that the prime
contractor has entered sub-contractor payments.

Assist the Tollway in obtaining 2115 form approval from the prime contractors
and sub-contractors.

Assist and/or develop specifications related to new Tollway initiatives with
respect to Diversity, and provide administrative staff to review contractor
compliance with those specifications during the bid review process. In addition, to
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monitor contractor compliance with those contract specifications throughout the
duration of the construction contract.

9. Assist with managing and coordinating with agency partners conducting technical
training for contractors involved in the delivery of the capital program.

10. Provide assistance for the development of automated processes to enhance data
collection, retrieval and analysis related to Diversity initiatives. This assistance
may include, but not be limited to, providing programming assistance to modify or
enhance existing Tollway software platforms.

11. Other miscellaneous work related to the Diversity Program.

The prime firm must be prequalified by IDOT in the following categories:
Special Services (Construction Inspection)
Key personnel listed on Exhibit A for this project must include:
e The person who will assume duties as Project Manager for all aspects of the
work.
Construction estimate: Not Applicable.
Schedule: This project is scheduled to start in 2013.
This project will be managed through the Tollway's web-based project management
system. The Consultant will be required to participate in these procedures and will

receive training on the system.

The Tollway will furnish the Consultant with guidelines for the Consultant's Quality
Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed.

The Consultant who is selected for this project will be notified and scheduled to attend a
scope briefing at the Tollway Central Administration office building in Downers Grove.

PSB 13-1 Published February 27, 2013 A-46



NOTICE
PHASE Ill: CONSTRUCTION ENGINEERING SERVICES

The following applies to all Phase lll Engineering service items.

After the Consultant has been selected, the incumbent CM shall provide the following to
the Tollway:

The Consultant selected for the Construction Management (CM) Services shall submit for the
Tollway's review and approval, a management plan for the specific Project for which the
Consultant is selected. This plan shall include an outline of the full-time or part-time plant and
on-site inspection services sampling and laboratory testing the Consultant plans to provide for
Quality Assurance. The selected CM’s Consultant’s Quality Program (CQP) shall include the
identification and pre-qualifications of the Field Inspectors and Laboratory Technicians to be
assigned to this project as employees of the Consultant or a qualified Sub-consultant. The CQP
shall include periodic verification by an independent qualified Sub-consultant that the Quality
Assurance operations are proceeding as specified using the proper methods of sampling and
testing.

The name of any accredited Material Laboratory(s) to be utilized for the Quality Assurance work
must be provided with the CQP. The laboratory must be accredited under the AASHTO
Accreditation Program (AAP). The AAP requires on-site inspections and participation in
proficiency ample programs. The Portland cement concrete PCC inspections and proficiency
programs are conducted by the Cement and Concrete Reference Laboratory (CCRL). The hot-
mix asphalt (HMA) programs are conducted by AASHTO Materials Reference Laboratory
(AMRL). Either CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL
and CCRL are schedule to be in lllinois this year.

The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory
Requirements for Construction Materials Testing or Mix Design.” The current IDOT policy (2001-
01) can be found in IDOT’s Manual of Test Procedures for Materials.

Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the
appropriate QC/QA trained technician classes. Personnel performing soils field tests shall have
completed IDOT class S-33, “Standard Earth Density.” (Detailed on the next page.)

The Laboratory Technicians to be assigned to this project must be prequalified by having
passed the IDOT 3-day Aggregate training courses for Aggregate Testing and the IDOT QC/QA
Level | and Level Il (HMA and PCC) Testing Courses.

The Field Inspectors assigned to this project for on-site Quality Assurance must be prequalified
by having passed the IDOT QC/QA Half-Day Nuclear Density training course, for earthwork
guality control and for monitoring the on-site bituminous construction work. The Field Inspectors
assigned to the on-site quality control of concrete placement shall be prequalified by having
passed the IDOT/ACI Portland Cement Concrete Level | training course. Personnel performing
soils field tests shall have completed IDOT class S-33, “Standard Earth Density.”

The Consultant’s Quality Assurance responsibilities at the material production plants shall be
performed by a Field Inspector having passed the 3-day IDOT Aggregate Gradation Control
System training course combined with the IDOT QC/QA Level | and Level Il (HMA and PCC)
Testing courses to perform the specified inspection of approved materials at the concrete and
bituminous plants.
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NOTICE

CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS

S 33-Geotechnical Field Testing and Inspection Class

S33 is a required class for technicians performing soil tests on construction projects. This
includes consultant personnel providing Construction Inspection or Quality Assurance Testing
on Tollway projects. The lllinois Department of Transportation (IDOT) will schedule sessions of
this class after determining the demand. Below is a description of the class and sign-up
information.

Course Objectives

The student will be able to do the following: 1. Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine in-place
density in accordance with approved test procedures. 3. Select the correct soil curve by the
use of a one-point proctor and/or textural classification of the soils. 4. Determine the moisture
content of a soil by either laboratory or field methods. 5. Perform validity checks of the sols test
results. 6. Report results in accordance with departmental requirements.

Prerequisites:

1. One year of college level technical training or six months experience, or consent of the
course instructor.

2. High school math, including ability to calculate percentages.

Course Length:
Two Days, including written examination.

Cost:
There is no cost to consultants.

Location:
District One, District Eight, and other locations determined by demand.

Schedule:
As determined by demand; late fall, winter, and early spring.

To Register:

Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each proposed
registrant, provide name, firm name, address, phone, FAX and e-mail. Please list multiple
registrants in priority order, since seating in initial classes may be limited.

Brad Risinger

IDOT — Bureau of Operations
313 Hanley Building, Room 009
2300 S. Dirksen Parkway
Springfield, IL 62764
(217)557-2070

FAX (217)782-1927
Brad.Risinger@illinois.gov
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NOTICE

QUALITY ASSURANCE PREQUALIFICATION CATEGORY

By the Illinois Department of Transportation (IDOT)

This notice is for consultants who are or wish to be, prequalified in the Quality Assurance (QA)
prequalification category. The requirement for accreditation of QA Testing laboratories was
phased in over time and is now required.

QA Testing labs must be fully accredited to be considered for any new contracts or to renew
prequalification.

NOTE: Neither prequalification nor accreditation is required for consultants working directly for
contractors, performing Quality Control (QC) activities.

Synopsis of requirements:

o The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The
AAP requires on-site inspections and participation in proficiency ample programs. The
Portland cement concrete PCC inspections and proficiency programs are conducted by the
Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA) programs
are conducted by AASHTO Materials Reference Laboratory (AMRL). Either CCRL or AMRL
can conduct the aggregate program for your lab. Both AMRL and CCRL are schedule to be
in lllinois this year.

o The laboratory shall be accredited in all of the test procedures specified in IDOT Bureau of
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private Laboratory
Requirements for Construction Materials Testing or Mix Design.” The current IDOT policy
(2001-01) can be found in IDOT's Manual of Test Procedures for Materials. An update is
scheduled to be Published DATE soon and may be viewed or downloaded from the IDOT
web-site.

o Personnel performing materials testing for aggregate, PCC, and HMA shall have completed
the appropriate QC/QA trained technician classes. Personnel performing soils field tests
shall have completed IDOT class S-33, “Standard Earth Density.” The laboratory must be
accredited under the AASHTO Accreditation Program (AAP). The AAP requires on-site.

The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may
be viewed or downloaded from the IDOT Internet Site: http://www.dotil.gov

Information about the AAP accreditation and AMRL programs may be found on the AMRL Web
Site: http://patapsco.nist.gov/amrl/home/index.asp

Information about the CCRL inspection and proficiency sample programs may be found on the
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm
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NOTICE

FOR CLARIFICATION OF STATEMENTS OF INTEREST
REQUIREMENTS

A Statement of Interest listing the same individual as being responsible for performing both the
work and Quality Control/Quality Assurance for the same work is not acceptable. The Quality
Control/Quality Assurance personnel on Exhibit A should not be the same personnel preparing
the data. If the prime firm does not have personnel to cover the QC/QA requirements then a
Sub-consultant prequalified in the category may be used.

The following highlighted sections have been added to the Guidelines in the Professional
Services Bulletin and the advertisements.

5) Complete Exhibit A as follows:

a) List the required key personnel to match required prequalification categories and any
additional personnel requirements designated in the project advertisement. Include
firm name if work is to be completed by a sub-consultant.

b) QC/QA personnel must be different individuals than those preparing the documents.
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NOTICE

STATE BOARD OF ELECTIONS REGISTRATION
PUBLIC ACT 95-97/1 AS AMENDED BY PUBLIC ACT 96-0848 AND
SUBSEQUNTIALLY PUBLIC ACT 97-895

Public Act 95-0971, as amended by Public Act 96-0848, went into effect January 1,
2009. The Act addresses campaign contributions, as well as registration and reporting
requirements with the State Board of Elections, for certain State vendors and bidders.
Accordingly, this solicitation contains the provisions that implement the Act. These
provisions may be applicable to the contract resulting from this solicitation.

As a result, certain business entities are required to register with the State Board of
Elections. A business may register electronically by going to
https://BEREP.elections.il.gov or by accessing the Board of Elections website at
http://www.elections.il.gov_and clicking on the Business Registration tab. An updated
certificate of registration is produced upon registration as well as each time any required
information is changed by the user.

Frequently asked questions regarding Board of Elections registration and its
implementation can be reviewed at:

http://www.elections.il.gov/businessreqgistration/businessreqgistrationfag.aspx

To demonstrate compliance with Public Act 95-971, bidders MUST submit a current
copy of the Board of Elections registration certificate with their proposals/bids. Public
Act 97-895 further amended Public Act 95-971 to modify automatic disqualification of an
entity who fails to submit its Board of Election Certificate. However:

Failure to have registered as a business entity with the State
of lllinois Board of Elections prior to the submittal of your
offer (Statement of Interest) will result in your firm being
considered non-responsive.

PSB 13-1 Published February 27, 2013 33


https://berep.elections.il.gov/
http://www.elections.il.gov/
http://www.elections.il.gov/businessregistration/businessregistrationfaq.aspx

NOTICE

VENDOR DELINQUENT DEBT

In accordance with lllinois Procurement Code 30 ILCS 500/Section 50-11vendors and
their affiliates are barred from submitting or being awarded a state contract if there is an
unsatisfied delinquent debt with the State.

Prior to awarding any contract or entering into any agreements, state agencies are
required to inquire, using the vendor FEIN, the Comptroller's Offset System to
determine if any delinquent debt has been placed by a state agency. The inquiry shall
be made for the prime vendor and each known sub-contractor.

If delinquent debt is confirmed on the Prime contractor/consultant, the award may not
be granted.

If delinquent debt is confirmed on a sub-contractor/consultant, the award may still be
made to the Prime contractor/consultant; however, the sub-contractor/consultant may
not be used as part of the contract until the debt has been satisfied. Every sub-
contractor/consultant contract shall contain a certification by the sub-
contractor/consultant that it is not barred from being awarded a contract under 30 ILCS
500/50-11.

Therefore, the Federal Employment Identification Number (FEIN) is to be included by

the consultant in the SOI Team Spreadsheet for both the Prime consultant and all
known sub-consultants.
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NOTICE
ILLINOIS TOLLWAY'S CONTRACT PAYMENT POLICY

The lllinois Tollway will no longer make payments under contracts for costs incurred
during the preceding calendar year if any invoice for that work is received after February
28th of the subsequent fiscal year.

This policy will enable the lllinois Tollway to close its financial books both on time and
accurately. In order to meet the requirements of Generally Accepted Accounting
Principles and those of the lllinois Auditor General and external auditors, the Tollway
must account for all of its expenditures for a given year before the end of the
subsequent February.

The lllinois Tollway’s current contracts already require vendors to submit their invoices
and progress reports on the 20™ of each month for the previous month’s work.
Therefore, we do not anticipate this change in policy to have an adverse impact on
payment of invoices.

This policy includes payment of any “re-bill” issues that may arise. We are unable to

make any payments for work in a given year if it has not been properly invoiced to the
lllinois Tollway by February 28th of the following year.
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NOTICE

EARNED CREDIT PROGRAM CONSTRUCTION MANAGERS
INTERNSHIP

The Earned Credit Program (ECP) Construction Managers Internship was formed to
promote the hiring of ECP candidates by placing them within Tollway projects. The ECP
Construction Manager Internship Program provides contractors the benefit of observing
ECP candidates’ abilities on the jobsite prior to hiring. ECP candidates benefit from
exposure to different trade unions, contractors and sub-contractors within Tollway projects.

The ECPCM Internship Program is a four-week program (160 hours) that prepares
candidates by exposing them to the work setting of a construction site. The program
provides ECP candidates with the opportunity to be involved in day-to-day operations,
obtain safety training and have access to contractors for job interviewing purposes. The
interns are mentored to enhance their “soft-skills” as they interface with the various
elements of the work site.

ECP candidates should:
1. Shadow and assist field inspectors.
2. Participate in job meetings with project managers, construction managers,
contractors and sub-contractors.
3. Maintain a field journal used in discussions with engineers.
4. Schedule and undergo interviews with contractors and sub-contractors on the
jobsite.

Construction managers should:
1. Introduce ECP candidates to contractors and sub-contractors on the jobsite and
help in coordinating interviews.
2. Provide counsel and feedback through a bi-weekly evaluation process.
3. Upon completion of the 160 hours of internship, bill the time to the Tollway through
the regular invoicing process.

The purpose of the ECPCM Internship Program is to encourage union signatory
contractors, sub-contractors and fabricators to sponsor into applicable unions qualified and
eligible disenfranchised individuals: African Americans, Hispanics, females, ex-offenders
and veterans referred to them by the Tollway. These disenfranchised individuals have
been screened using industry standards for union membership. The “credit” is currently
only applicable to the Tollway's Congestion Relief Program contracts, however, the ECP
candidates can be assigned to work anywhere in the State of Illinois as long as they are
paid union-scale wages and benefits.

Job placement opportunities are created by the construction manager advocating
placement of the candidate with project general contractors or sub-contractors. The
ultimate goal of the program is to place ECP candidates with a construction company and,
if necessary, sponsor them into a trade union.
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Construction Manager

Resident Engineer

Illinois

L]bllway

lllinois State Toll Highway Authority

ECP Internship Program

Weekly Sign-In and Out Sheet

ECP Intern
Date ECP Intern Signature Time Arrived Time Departed Total Hours
Internship Performance Evaluation
Project Number Location
Total Hours
Supervisor
Supervisor Signature Date:
Comments:
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DISADVANTAGED, MINORITY, WOMEN OWNED BUSINESS
ENTERPRISE (D/M/WBE) PARTICIPATION

The Tollway hereby notifies all applicants that it will affirmatively ensure that in any contract
entered into pursuant to this advertisement, disadvantaged, minority and/or women-owned
business enterprises will be encouraged to submit a Statement of Interest (SOI) response to this
invitation and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal
of the work to be performed under the contract as a sub-consultant.

To qualify as an eligible DBE, the firm must be currently certified by one of the following
agencies currently participating in the lllinois Unified Certification Program (IL UCP):

lllinois Department of Transportation (IDOT)
Chicago Transit Authority (CTA)

PACE

METRA

City of Chicago

Cook County

YVVVYVYYVYYVY

A current letter of certification from the applicable D/M/WBE Agency is requested
with your SOI submittal (Certifications are to be included as attachments to
Exhibit A — Proposed Key Staff).

You can view/print and download the most current listing of DBE firms at IDOT’s web site
http://www.dot.state.il.us. A link entitled “IL UCP Directory” can be found on the right hand side
of the home page. Note: Once in the DBE Directory, make sure you select IL UCP participates
to view all certified DBE's regardless of host agency.

To qualify as an eligible Minority/Women-Owned Business Enterprise (M/WBE), the firm must
be certified by the City of Chicago.

You can view/print and download the most current listing of M/WBE firms at the City of
Chicago’s web site http://www.cityofchicago.gov. A link entitled “City Departments” can be
found on the top of the home page. Once in the City Departments Directory, scroll down to
Procurement Department. A link entitled “Search the M/WBE Directory” can be found on the left
hand side of the Procurement Department website.

To qualify as an eligible D/IM/WBE, the following must be met:

o At least 51% of the company must be owned by one or more members of an eligible
disadvantaged or minority classification or by women. These individuals must exercise
control over management and daily operations of the firm.

e The D/M/WBE firm must provide a commercially useful function.

The D/M/WBE must provide evidence of a current DBE, MBE or WBE certification by the
IL UCP or the City of Chicago; and,

o The M/WBE is being proposed to provide services identified in the Specialty Area on the

Letter of Certification.
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lllinois Tollway Disclaimer Statement
Disadvantaged Business Enterprises (DBE) Directory and
City of Chicago Minority and Women-Owned Business
(M/WBE) Directory

Firms listed in either the lllinois Unified Certification Program (IL UCP) Disadvantaged

Business Enterprises Directory (Directory) or the City of Chicago Minority and Women-Owned
Business Directory have been certified as a Disadvantaged Business Enterprise (DBE) by one
of the IL UCP patrticipating agencies (lllinois Department of Transportation, City of Chicago,
Chicago Transit Authority, Metra and Pace) or by the City of Chicago.

The criteria, standards and procedures by which certification decisions are made can be
obtained from any of the IL UCP certifying agencies. The contract dollar amounts committed to
DBE/MBE/WBE certified firms on lllinois Tollway contracts may be eligible to be counted toward
the fulfillment of DBE/MBE/WBE contract goals on both construction contracts and professional
service awards.

These directories are to be used as an “informational source only” and the following must be
considered:

= Certification does not mean that a firm is in any way prequalified to provide the products
and/or services the firm claims it can provide. “Certification” means that the IL UCP or the
City of Chicago has determined, on the basis of information provided and the
representations therein, that a business is a bona fide DBE/MBE/WBE. The IL UCP or the
City of Chicago does not, as a result of either listing, make any representation concerning
the ability of any listed firm to perform work in the specialty listed;

= The Tollway does not, through its use of and referral to IL UCP DBE and City of Chicago
MBE/WBE lists, make any representation concerning the ability of any listed firm to perform
work in the specialty listed.

= The lllinois Tollway in awarding a contract has discretion in determining whether a
DBE/MBE/WBE firm’s listed work categories are eligible to be counted toward the fulfillment
of DBE/MBE/WBE contract goals; and

= The IL UCP disclaims any and all responsibility concerning errors, omissions or
misrepresentations which may be contained in its publication. It is the responsibility of all
contractors to:

a) Conduct their own investigation to determine the capability and capacity of the
DBE/MBE/WBE firm(s) to satisfactorily perform the proposed work; and

b) Ensure the DBE/MBE/WBE firm(s) has a current DBE/MBE/WBE certification letter.
These directories list the most current IL UCP DBE/City of Chicago MBE/WBE certified firms. If

there are any questions concerning either of these directories, please contact any one of the
participating IL UCP agencies or the City of Chicago Department of Compliance.
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PARTNERSHIP — MENTOR/PROTEGE —
PROGRAM GUIDELINES

PROGRAM OVERVIEW

The lllinois Tollway has created the Partnership - Mentor/Protégé Program in an effort to
facilitate our professional service consultants in meeting our stated Disadvantaged Business
Enterprise/Minority Business Enterprise/Women Business Enterprise (D/M/WBE) goals, assist
certified D/M/WBE firms build their capacity through participating in a prime consultant role and
assist D/M/WBE's in becoming and/or remaining self-sufficient, competitive and profitable
business enterprises.

Under this Program, the Professional Services Consultant (Mentor) will receive twenty percent
(20%) credit towards meeting its contractual D/M/WBE patrticipation goals through participating
in this Partnership Mentor/Protégé Program.

To be eligible, the Protégé (D/M/WBE) must self perform no less than 15% of the services on
the prime level. If this requirement is satisfied, the Mentor will be given an additional 5% credit
for successfully participating in the Partnership - Mentor Protégé Program.

PROCEDURE FOR PARTICIPATING IN THE TOLLWAY’'S PARTNERSHIP
MENTOR/PROTEGE PROGRAM

A D/M/WBE means a business certified by either the City of Chicago as a D/M/WBE or certified
as a DBE by the lllinois Unified Certification Program. Current participants include the lllinois
Department of Transportation (IDOT), Chicago Transit Authority (CTA), Regional Transit
Authority (RTA), METRA and the City of Chicago in accordance with the requirements of 49
CFR Part 26.

1. Partnership - Mentor and Protégé must submit a completed Tollway
Mentor/Protégé Agreement as part of the Statement of Interest submitted in
response to a Professional Service Bulletin. (The ‘agreement’ that is developed by
the parties represents the working contract that has been agreed to.)

2. The Tollway Mentor/Protégé Agreement (no longer than two pages) describes the
roles of personnel, hours, costs, deliverables, supervision, office space and
equipment, etc. Essentially, anything that is performed in the Mentor/Protégé
relationship can be uniquely addressed in this agreement. The goal of the
agreement is to bring a Protégé up to a level of sufficiency to function as a Prime
for upcoming work. The Partnership - Mentor Protégé Agreement must include
the following:

A. Assessment of the Protégé needs.

B. Description of the specific assistance that the Mentor will provide to
address those needs (minimum three of the optional capacity building
items).

C. Mandatory capacity building items identified. (Section III).

D. Provision that either party can terminate with 30 days advance notice to
the other party and the Tollway. The following provisions are acceptable
justifications for requesting termination:

o Either party has failed or is unable to meet its obligation under the
Agreement.

e Protégé is not progressing or is not likely to progress in
accordance with the Agreement.
Revised 08/10/2009
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PARTNERSHIP — MENTOR/PROTEGE —
PROGRAM GUIDELINES (cont.)

3. The Partnership - Mentor Protégé Agreement is subject to the approval of the
Tollway’s General Manager of Diversity. If the Agreement is not approved, the
Mentor and Protégé will be advised by the General Manager of Diversity of the
reasons why the Agreement is not acceptable and shall have 5 days to cure the
deficiencies and resubmit the Partnership - Mentor Protégé Agreement.

MENTOR/PROTEGE REQUIREMENTS

Mentor/Protégé Agreement will not be approved if the assistance to be provided is not sufficient
to promote any real gains to the Protégé.

The Mentor must identify the D/M/WBE firm that will participate as the Protégé and describe in
narrative form the scope of services that the Protégé will maintain responsibility for on the prime
level and provide a detailed description of training, support and services the Mentor will provide
to the Protégé as part of the Partnership - Mentor/Protégé Agreement.

The Mentor must demonstrate a significant level of commitment, performance and capability to
provide meaningful instruction and beneficial resources to its Protégé. The Protégé D/M/WBE
firm must participate in a formal partnership on the prime consultant level.

A. The Mentor must provide mandatory capacity building to the Protégé in
the following areas:

Provide guidance and oversight to the Protégé.

Work with the Protégé in developing a Project Management Plan from
conception of the project through project completion.

Provide guidance and oversight to the Protégé on the
development of the Quality Assurance/Quality Control Plan
including the CAD Plan if applicable.

Familiarizing Protégé with applicable laws, regulations and rules.

B. The Mentor may provide optional capacity building to the Protégé in the
following areas:

PSB 13-1

Training in technical aspects of operating the business, such as
invoicing, accounts receivable, marketing, business forecasting and
associated budgeting, human resource and information technology
development, selection techniques for insurance and banking
relationships.

Assistance in preparation of change orders, claim filing, resolution of
disputes, scheduling and other aspects of performance.

Assistance in the preparation of contract documents, proposals and
Statements of Interest.

Guidance regarding the Protégé’s procedures in accounting for daily
actual cost of labor, production and overhead.

Identify Protégé’s unique challenges and provide a plan to address
each challenge.
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PARTNERSHIP — MENTOR/PROTEGE —
PROGRAM GUIDELINES (cont.)

PROTEGE PROGRAM REQUIREMENTS

The Protégé must be certified and in Good Standing by one of the pre-identified agencies as a
DBE, MBE and/or WBE firm. The D/M/WBE Protégé firm must perform a commercially useful
function under the contract, have the wherewithal and experience to perform under the
consultant’s Agreement and not act merely as a middle-person, passive conduit or broker of
services.

The Protégé should have an established track record as a professional service consultant and
expressed interest in expanding its services in a particular field such as construction
management, construction engineering, construction, inspection services, project management
and/or surveying services.

The Protégé commitment must meet at a minimum 15% D/M/WBE participation of the total
contract value on the prime level. The participating Protégé must actually perform a distinct
element of work and must provide management and supervision of that work with its own work
force.

The Protégé is eligible to participate in other subcontracting opportunities, outside the
parameters of the Partnership - Mentor/Protégé Program, on other contracts. Exclusive
agreements between the Mentor and Protégé are prohibited and violate federal anti-trust laws.

The Protégé must remain a separate and distinct independent business entity from the Mentor.

PROGRAM MONITORING, REPORTING AND RECORD KEEPING

Tollway staff will conduct periodic compliance reviews to monitor and report the Protégé’s
progress. A schedule will be established with the parties to monitor performance and
compliance with the Partnership - Mentor/Protégé Agreement.

Commencing 30 days following the date that the Partnership - Mentor Protégé Agreement is
approved, a Monthly Utilization Report (MUR) must be submitted to the General Manager of
Diversity to verify payments towards meeting the 15% of the prime contract commitment to the
Protégé as a partner on the prime consultant level. The MUR must summarize the kinds of
services and/or skills provided to Protégé including hours and areas of involvement, such as
managerial, technical or financial assistance. Additional information may be requested by the
Tollway if the report is not acceptable. The MUR is available on the Tollway's website — see
Diversity Program section.

Time sheets in a form acceptable to the Tollway and MUR’s must be maintained by the Mentor
with a sign-off by Protégé to be submitted to the General Manager of Diversity.

lllinois Tollway Authority
2700 Ogden Avenue
Downers Grove, lllinois 60515
Attention: General Manager of Diversity

When submitting please use the Prime’s 2-6 character Firm Name Code on each file. For
further assistance on submitting Partnership Mentor/Protégé SOI's please call:

Terri Smith
Engineering Project Analyst
Engineering Department
The lllinois Tollway
(630)241-6800, extension 3311
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Mentor/Protégé Proposal Details

PSB #13-1 Item#

Description

Mentor Company Name:

Protégé Company Name:

Above named Protégé is currently certified as the following: (check all that apply and attach
current letter of certification from applicable agency)

[ ] DBE/IL-UCP program [ ] MBE City of Chicago [ ] WBE City of Chicago

If the above named Protégé has previously performed as a Prime consultant on an lllinois
Tollway contract, list date, contract #, and description of scope:

List all previous Mentor/Protégé partnerships that Protégé has been involved in:

Contract # Protégé Award $ Mentored by
Contract # Protégé Award $ Mentored by
Contract # Protégé Award $ Mentored by
Contract # Protégé Award $ Mentored by
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JOINT VENTURE AGREEMENT

The lllinois Tollway began considering Statements of Interest submitted by Joint Ventures
beginning with PSB 08-02. The Joint Venture submittal requirements are described below:

The Joint Venture participants must clearly be identified with the Statement of Interest submittal
and the Joint Venture shall be considered the Prime Consultant upon selection. Indicate
whether the Joint Venture being entered into is a soft or hard partnership. The selection criteria
for the Joint Venture will include the combined firm’s prequalification categories, and the sum of
the individual firm’s work capacity and evaluation history.

The Tollway requires the Joint Venture to perform no less than 40% of the work, meaning the
Joint Venture cannot subcontract more than 60% of the project work. The scope of work to be
performed by each Joint Venture participant and its sub contractors must be clearly defined and
leave no room for interpretation in the Statement of Interest. Each Joint Venture participant must
make a substantial contribution to the performance of the work being completed by the Joint
Venture. What is meant by substantial depends upon the number of participants in the Joint
Venture, the professional qualifications of each participant, and the nature of the work being
performed.

A Joint Venture Agreement, signed by all participants, MUST be submitted within ten (10)
business days after contract negotiation. The Joint Venture Agreement will clearly identify the
Joint Venture participants, their percentage interest / share, as well as respective rights and
responsibilities. The Joint Venture Agreement shall further designate a managing partner who
will assume responsibility for invoicing. The Joint Venture may have no more than three
participants. If entering into a hard Joint Venture, a separate legal entity name must be
provided along with the new tax identification number.

Each Joint Venture participant shall procure and maintain separate insurance policies that meet
the Tollway’s insurance requirements. The Tollway’s standard insurance requirements are set
forth in the Consultant Agreement boiler plates (See Tollway website @ www.illinoistollway.com
under Doing Business: Construction and Engineering: Consultant Resources under Consultant
Forms). Each Joint Venture participant will procure and maintain policies that meet the required
Prime’s level of coverage and shall indemnify the Joint Venture against claims arising from their
performance under the Joint Venture, as well as agreeing to be joint and severally liable upon
termination of the Joint Venture. In the event of the termination of the Joint Venture, the
insurance and indemnification rights of the Joint Venture must be assignable to the Tollway as a
matter of law. Proof of compliance with these requirements must be submitted to the Tollway
prior to issuance of a Notice to Proceed.

Joint Venture Statement of Interest (SOI) submittal requirement overview:

e Designate a single point of contact who shall serve as the Joint Venture’'s primary
contact with the Tollway.
Indicate the firm responsible for each prequalification category.

e Each Joint Venture participant shall submit outstanding work obligations, certification
and disclosure forms.

e |dentify the firm responsible for invoicing.

e For Exhibit A, plus other required documents specified in the PSB, combine the
information for all participating Joint Venture firms.

e Submit the Joint Venture Agreement within ten (10) days of contract negotiation.
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A firm planning to submit a Statement of Interest as a Joint Venture is required to contact the
Tollway for a Joint Venture Firm Name Code. Contact Terri Smith by e-mail at
terri.smith@getipass.com. The Joint Venture Firm Name Code as provided by the Tollway is
required to identify and process the submittal as a Joint Venture proposal.

Only the managing partner is required to fill out a SOITEAM.xIs spreadsheet on behalf of the
Joint Venture. It is imperative that the other Joint Venture participants do NOT submit a
SOITEAM.xIs spreadsheet for which they are not the managing partner. The managing partner
is to clearly identify the Joint Venture participants and sub consultants doing work for or in
conjunction with the Joint Venture within the Joint Venture team SOITEAM.xls spreadsheet
submittal.

Examples of a Joint Venture (JV) submittal:
Companies forming JV:

Company A

Company B

Company C

JV Firm Name Code as provided by the Tollway:
ABC_JV

JV participants naming parameters:
ABC_JV (Company A) “Managing Partner”
ABC_JV (Company B)

ABC_JV (Company C)

Sub Contractors to the JV Managing Partner:

J. Smith Consulting (Company B)
F.J. Engineering (Company C)

Sub Contractors to the JV participants:

G. Engineering (Company A)
Materials Inc. (Company A)
Surveying Services (Company B)
Jersey Consulting (Company B)
KL Services (Company C)

L MN Engineering (Company C)
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Below is a sample on how the JV participants and sub contractors are to be entered and
submitted within the SOITEAM.xIs spreadsheet.

Primary Contact

Information
Prime Consultant Firm
Name FEIN Number Name Phone Number
ABC_JV (Company A) L2HHHHHIHI Brian Barnes 312-123-4567
For each Sub- Conssuuk};ant
Consultant enter :
Prime Consultant Firm Firm Name Sub-Consultant
Name FEIN Number Contact Person
it
ABC_JV (Company A) | Cérigig;/B) \da Ingells
ABC_JV (Company A) (Céri(p:a_r\iy\//C) QiR Jerry James
ABC_JV (Company A) CzéEnglneerXI)g SAH Allan Adams
- ompany
ABC_JV (Company A) '(V(l:ac;[ﬁqr;a; )I/n:) SHHHHHHA Greg Gardener
Surveying
ABC_JV (Company A) Services AHHHHHHS Heidi Hey
(Company B)
Jersey
ABC_JV (Company A) (((:Zonsultln%) SOHHHHHHE Belinda Barnes
- ompany
KL Services
ABC_JV (Company A) (Company C) SHHHHHHHHG Kenny Klinger
L MN
ABC_JV (Company A) (Eg?r']?;i”ng) Bt Lewis Light
B y
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When entering prime consultant or sub consultant information in the SOITEAM spreadsheet
please follow the below instructions:

Under the “Prime Consultant Firm Name” enter the JV Code name as provided by the
Tollway followed by the actual firm name of the managing partner in parenthesis.

Sub consultants (JV participants) to the Joint Venture are to be listed under “Sub
Consultant Firm Name” by identifying the JV Code Name followed by the actual firm
name in parenthesis.

Sub consultants to a JV participant are to be listed after the JV participant followed by
the participating partner’'s name in parenthesis.

Note: When entering data into the SOITEAM.xIs spreadsheet the following must be followed:

Remove / delete those spreadsheet tabs for those items which you are not submitting on
as the named JV.

Submit one (1) SOITEAM.xIs spreadsheet per Joint Venture entity i.e. if you enter into
more than one Joint Venture (different participants) you will need to submit a separate
SOITEAM.xIs spreadsheet for each. Note: not for each item but for each separate Joint
Venture entity.

When saving the SOITEAM.xIs spreadsheet for submittal to the Tollway place the cursor
in cell B1.

Do not change formatting.

Do not change tab colors.

Do NOT cut and paste information.

When entering Yes or No responses, responses are to be Yes or Nonot Y or N

Ensure you enter the SOI information under the tab / item # you submitted your SOl for.
Example: Don't enter information into the tab for item 1 / for item 8.

When submitting the PSB email or submitting information to the Tollway please ensure
you utilize the correct Joint Venture Code name as provided by the Tollway. Only the
managing partner should be submitting PSB e-mails.
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REQUIRED EXHIBITS AND CERTIFICATIONS

TO BE COMPLETED

1. SOl Team Spreadsheet (save as Excel 97-2003 version)

2. Certification by Principal of Submitting Firm

3. Exhibit A: Proposed “Key” Project Personnel only (attach DBE
Certifications)

4. Exhibit B: Location/Design - Environmental Questionnaire (if
required.)

5. Exhibit C: Current Obligations

6. Exhibit D: Availability of Key Project Personnel (submit as a .pdf
document)

7. Certification Disclosure Forms (Version 13.4)

PSB 13-1

The Consultant Quality Plan (CQP) is only required to be submitted by the
selected consultant within 14 days after the first scoping meeting at the
Tollway’s offices.

Exhibits from previous Professional Services Bulletins will not be accepted.

Failure to submit the Certification and Exhibits included in this PSB will result
in rejection of the submittal.

The Exhibits are required to be submitted by the Prime Consultant only.
(Please see “Notices” regarding "Joint Venture” submissions.)

The Certification/Disclosure forms must be completed and submitted by the
Prime with the offer. Once the Prime is notified of selection, any business
entity whose contracts with State agencies, in the aggregate, annually total
more than $50,000 is required to complete and submit the Sub-Consultant
Certification/Disclosure forms in Adobe Acrobat® .pdf file format to the
Prime. The Prime will in turn submit the Sub-consultant
Certification/Disclosures via Compact Disk (CD) to the State Purchasing
Officer (SPO) through the General Manager of Engineering at 2700 Ogden
Ave., Downers Grove, IL 60515.

Exhibit D must include all staff from the Prime firm and the sub-consultants.
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ALL FORMS ARE AVAILABLE IN THIS PSB 13-1 AND ON THE TOLLWAY'S WEBSITE:
www.illinoistollway.com (Doing Business)

PROFESSIONAL SERVICES BULLETIN (PSB)
SUBMITTAL CHECK LIST

The lllinois Tollway encourages use of this Check List when preparing your
Statement of Interest (SOI).

] Download the most current forms as listed on our website:
http://www.illinoistollway.com for your SOI submittals (Doing Business: Construction
and Engineering — Joint Resources — Professional Services Bulletin).

[ ] Include a separate Statement of Interest (SOI) for each PSB item. The SOl must be
submitted in adobe.pdf format and labeled as described in the e-mail instructions.
Use the SOI FIRM NAME CODE that is provided by IDOT at the top of your SEFC
prequalification sheet or the Tollway assigned FIRM NAME if not prequalified with
IDOT or submitting as a Joint Venture.

[ ] Include DBE commitment and percentage breakdowns in both the SOI.pdf and
SOITEAM Excel spreadsheet. Percentages must match.

[] If the SOI identifies a Mentor-Protégé partnership, include a copy of Mentor-Protégé
Agreement, D/M/WBE certifications and Mentor-Protégé Detail sheet with your SOI.

[ ] SOITEAM Spreadsheets should include the Prime, sub consultant(s) and D/M/WBE
percentage breakdowns.

[ ] Submit copies of current D/M/WBE letters of certification from applicable agencies
as verification of current DBE status as an attachment to Exhibit A.

[ ] Exhibit A: Proposed “key” project personnel specific to each SOI submitted,
including sub-consultants, resumes, category of work, etc.

[] Exhibit B: Location/Design - Environmental Questionnaire (when applicable).
[] Exhibit C: Current Obligations — provide most current dollar amounts.

[ ] Exhibit D: Availability of Key Project Personnel (must include all staff — both Prime
and subconsultants). Submit as a .pdf document.

[ ] Certification/Disclosure Forms (version 13.4) for the Primes. The
Certification/Disclosure Forms include:

Public Act 95-971 — Political Contributions

Department of Human Rights (DHR) Public Contract Number

Potential Conflicts of Interest

Financial Disclosures

Subcontractor Information/Delinquent Debt Review Form
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[ ] Political Contributions are subject to Public Act 95-0971 — Primes MUST be
registered with the lllinois Board of Elections prior to the submittal of the offer
(Statement of Interest). A copy of the registration certificate is requested with the
Certification/Disclosure forms.

[ ] A separate Sub Contractor Information/Delinquent Debt page should be completed
for each PSB item number for which a SOI is submitted. Enter the PSB item
number in lieu of the Project Number. Indicate percentages to be allocated to sub
consultants to the extent known.

[ 1 Include your Certification by Principal form when submitting your SOI.

[] Follow the E-mail instructions when submitting your SOI.
[] SOI submittals must be received between February 27, 2013, and 4:30:00 P.M.

CST, March 19, 2013. Sending the SOI just before 4:30 P.M. does not guarantee
that it will be received by 4:30:00 P.M.

The Consultant Quality Plan (CQP) is only required to be submitted by the selected
consultant within 14 days after the first scope meeting at the Tollway’s office.

Failure to submit the required Certifications and Exhibits included in this PSB will
result in rejection of the submittal.
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NOTICE OF ELECTRONIC SIGNATURES

In order for the Tollway to verify your scanned signature (on the Certification of Principal
of Submitting Firm, Exhibit A and Disclosure Forms) we request that you complete the
Signature Certification for Electronic Submittals form and submit it to us in hard-
copy immediately. The same form shall be submitted with the sub-consultant
Certification/Disclosure forms upon selection of the Prime.

A Signature Certification Form must be completed for each individual that will be signing
any of the above mentioned documents.

Send submittal to:

Ms. Terri Smith
Engineering Project Analyst
Engineering Department
lllinois State Tollway

2700 Ogden Avenue
Downers Grove, IL 60515

Questions can be addressed to terri.smith@getipass.com

If a Signature Certification Form has previously been submitted to the Tollway it
is not necessary to submit this form again. This form must be submitted,
however, when a new signatory is added for your firm.

All required Exhibits can be found on the Tollway’s Website.
http://www.illinoistollway.com (See Doing Business)

PSB 13-1 Published February 27, 2013 51


mailto:terri.smith@getipass.com
http://www.illinoistollway.com/

SIGNATURE CERTIFICATION
FOR ELECTRONIC SUBMITTALS

| certify that my electronically scanned-in signature appearing in future electronic
Statements of Interest and associated documents submitted by our firm is authorized to
be affixed by the person doing so and will be binding on the firm.

(Firm) (Signature) (Title)

STATE OF

COUNTY OF l,

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

(Print Name)

known to me to be the same person whose name is subscribed to the foregoing
instrument, appeared before me this day in person and acknowledged that (he/she)
signed, sealed and delivered the said instrument as a free and voluntary act, for the
uses and purposes therein set forth.

GIVEN under my hand and Notary Seal this day of A.D.

NOTARY PUBLIC

PSB 13-1 Published February 27, 2013 52



CERTIFICATION BY
PRINCIPAL OF SUBMITTING FIRM

| certify that I am the (enter title) of the firm
(enter firm name) and that | have thoroughly
reviewed our existing and pending obligations for services by our Transportation
Technical Staff (including work for which selection has been made but
negotiations and/or agreements execution have not been finalized) during the
ensuing year(s) to all of our clients on any type of project and have included them on
Exhibit C.

If we are selected for this project, we will assign it as a top priority project utilizing the
identified Key and Support Personnel as submitted on Exhibit A for the full term of the
contract.

Our Team will complete this project within the time frame stated in the PSB for this Item.
Our firm will use good faith efforts to meet the D/M/WBE goal committed to for this Item.
Our Team will implement the Tollway’s Quality Program.

Our firm agrees to provide the State Purchasing Officer (SPO), a copy of any
subcontract as identified with the offer within fifteen (15) days after execution of the

contract if the request is made.

(Enter address):

| certify that the information contained in this Statement of Interest is true and accurate.

Date Signature

Print Name
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Exhibit A — Proposed Staff

PSB# ltem#

Please provide the information for the following Key Project Personnel, (Key Project Personnel are
defined as those specific positions identified in the PSB item description), including the staff from the
Sub Consultants. The personnel named in Exhibit A must also be listed on Exhibit D: Availability of

Key Project Personnel.

Project Manager :

Project Engineer :

Name Name

Category (PE, SE, LS) Category (PE, SE, LS)
Registration # Registration #

Year Registered State Year Registered State
Office Location Office Location

City State City State
QA/QC Roadway : QA/QC Structures:

*Name *Name

Category (PE, SE, LS) Category (PE, SE, LS)
Registration # Registration #

Year Registered State Year Registered State

Office Location: Office Location:

City State City State

Other Required Key Staff:

Name Required Prequalification Category :

Name Required Prequalification Category:

*Name *Name

Category (PE, SE, LS) Category (PE, SE, LS)
Registration # Registration #

Year Registered State Year Registered State
Office Location: Office Location:

City State City State

Name Required Prequalification Category :

Required Prequalification Category:

*Name

Category (PE, SE, LS)
Registration #

Year Registered State
Office Location

City State

*Name

Category (PE, SE, LS)
Registration #

Year Registered State

Office Location

City State

*If work is being done by a Sub-consultant list firm name also.

PSB 13-1

Exhibit A — Page 1 of 3
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Exhibit A — Proposed Staff

Other Required Key Staff:

Name Required Prequalification Category :

PSB# ltem#

Name Required Prequalification Category:

*Name

Category (PE, SE, LS)
Registration #

Year Registered State
Office Location

City State

Name Required Prequalification Category :

*Name

Category (PE, SE, LS)
Registration #

Year Registered State

Office Location

City State

Name Required Prequalification Category:

*Name

Category (PE, SE, LS)
Registration #

Year Registered State
Office Location

City State

Name Required Prequalification Category :

*Name

Category (PE, SE, LS)
Registration #

Year Registered State

Office Location

City State

Name Required Prequalification Category:

*Name

Category (PE, SE, LS)
Registration #

Year Registered State
Office Location

City State

*Name

Category (PE, SE, LS)
Registration #

Year Registered State

Office Location

City State

*If work is being performed by a Sub-consultant list firm name also.

Attach resumes for Key Project Personnel.

MManagement PProfessionals
TTotal Engineers
Land Surveyors
Architects
Others

Total

SSub-
professionals

Technicians

Draftsman
Survey Crew
Clerical
Other
Total

Total Project Staff

Exhibit A — Page 2 of 3
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Exhibit A — Proposed Staff

PSB# ltem#

Firm will complete project within estimated time listed in the project advertisement. Yes [ ] No[]

If Yes, provide completion date and/or number of months.

If No, explain:
Plan to Achieve Diversity Goal
Sub-consultant(s) DBE WBE MBE Ethnicity Gender | Work % Mentor Joint
Firm Name Category Protégé | Venture
Click here to enter Choose | Choose an | Choose | Choose an | Choose | Click here to 0.00% | Choose | Choose
text. an item item an item item an item. | enter text. an item. | an item.
Click here to enter Choose | Choose an | Choose | Choose an | Choose | Click here to 0.00% | Choose | Choose
text. an item item. an item. | item. an item. | enter text. an item. | an item.
Click here to enter Choose | Choose an | Choose | Choose an | Choose | Click here to 0.00% | Choose | Choose
text. an item item. an item. | item. an item. | enter text. an item. | anitem.
Click here to enter Choos Choose an | Choose | Choose an | Choose | Click here to 0.00% Choose | Choose
text. e one item. an item. | item. an item. | enter text. an item. | an item.
Click here to enter Choose | Choose an | Choose | Choose an | Choose | Click here to 0.00% | Choose | Choose
text. an item. | item. an item. | item. an item. | enter text. an item. | anitem.
Click here to enter Choose Choose an | Choose Choose an | Choose Click here to 0.00% Choose Choose
text. an item. | item. an item. | item. an item. | enter text. an item. | anitem.
Click here to enter Choose Choose an | Choose Choose an | Choose Click here to 0.00% Choose Choose
text. an item. | item. an item. | item. an item. | enter text. an item. | an item.

Instructions: Fields within the table are drop-downs that allow you to choose from available selections.

Enter name of each sub-consultant as listed in the Statement of Interest; indicate whether sub-consultant
is a currently certified DBE, MBE and/or WBE (attach a copy of the current letter of certification from an
acceptable agency); indicate ethnicity and gender of each listed sub-consultant's PRIMARY OWNER,;
indicate proposed work category(ies) for each sub-consultant. Also indicate whether a mentor/protégé
(M/P) is proposed for any of the listed sub-consultants; indicate whether any listed sub-consultant is a
partner in any proposing Joint Venture (JV).

Disclaimer: Should the proposer, after contract negotiation, wish to modify the ‘Plan to Achieve Diversity

Goal', the awarded consultant is requested to submit to the General Manager of Diversity a detailed

explanation of the work category changes that were not known at the time of SOl submittal.

PSB 13-1
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Exhibit B

Location/Design Studies — Environmental Questionnaire

PSB No./ltem No. 13-1/
Firm Name:

Location/Design Study Work

1. List and describe in a short paragraph up to a maximum of five similar or more complex Location/Design studies your firm has completed in the
last five years. If ISTHA project(s), use PSB No. and Item # (i.e., 11-1/5).

2. List and describe in a short paragraph up to a maximum of three less complex Location/Design studies your firm has completed in the last five
years. If ISTHA project(s), use PSB No. and Item #.

3. Briefly outline the procedures you will use to accomplish the project Location/Design study objectives if selected. (This description should not
exceed three pages.)

Environmental Work

This portion is to be completed when projects require Environmental Reports (Environmental Assessment or Environmental Impact Statements).
Check the appropriate Prequalification Level Advertised for this project.

EA [] ElIs []

1. For EAs briefly describe a similar or more complex environmental report completed within the last ten years. For EISs, briefly describe a similar
or more complex highway-related environmental report completed within the last ten years. (Completed report requires environmental
documents approved for public release.)
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Exhibit B (continued)

If an ISTHA project, use PSB No. and Item #. Include the project location, type of facility studied, nature of environmental work, and public
involvement process. If non-ISTHA project, include with the description the name and telephone number and e-mail address of a person in the
contracting agency familiar with the project. (This description should not exceed two pages.)

2. Briefly describe the environmental issues you expect to play a meaningful role in this project. Include a description of how public involvement
proceedings will be conducted, if deemed necessary. (This description should not exceed the following: three pages for EAs, and five pages for
EISs.)

3. Briefly describe how you plan to proceed with the Environmental portion of this project. This description should not exceed the following: one
page for simple EAs, two pages for complex EAs, and three pages for EISs.

4. List the individuals, including subconsultants (if any), that will be responsible for the applicable environmental issue areas listed below, and the
office location from which these individuals will be working. (Categories that must be assigned to a person prequalified in that area are noted
with an asterisk.) All the environmental work must be performed either by the prime consultant or by a subconsultant firm prequalified in the
required category.

Individual Name Firm Name Office Location

*Environmental Lead

Percent of Time Devoted to Project

*Air

*Noise

*Water Quality

Wetlands and Associated Aquatic

Resources

Biological Resources
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(other than wetlands)

*Community Impacts

Cultural Resources

Agriculture

Special Waste

Geology

*Public Involvement

*Technical Writer

*QC/QA for Environmental Document

Resumes are required for individuals listed above and must include details of actual work performed by the individual on specific projects,
including dates. Resumes are not to exceed two pages.

*Must be assigned to currently prequalified individuals identified in the firm’s most recently approved Statement of Experience and Financial
Condition as submitted to IDOT.

**Must be assigned to staff identified in your firm’s QC/QA Plan.

5. Briefly describe how the environmental staff identified in item 4 will be incorporated into the study process. Particular attention should be given
to those not located in the firm’s primary office who are responsible for conducting the work. This description should not exceed one page.
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INSTRUCTIONS FOR COMPLETING
EXHIBIT C — CURRENT OBLIGATIONS

Work Being Negotiated or Under Agreement with the Illinois State Toll
Highway Authority

If your firm currently has work awarded by ISTHA, complete Exhibit C, page 1 of 3,
showing Project Fee and Fee Remaining in the Estimated Time Period for Completion of
Each Project. [Projects being negotiated and scheduled supplements should be
listed and the fee columns estimated.] If your firm has a contract in which the Tollway
has suspended the work, list the Project Fee and Fee Remaining To Be Earned and your
best estimate of when the work will resume. If your firm is participating in an ISTHA
project as a Sub-consultant, complete the "Your Firm as a Sub-consultant” block
showing Subcontract Fee and Fee Remaining in the Estimated Time Period for
Completion of Each Project.

e Work Being Negotiated or Under Agreement by Your Transportation
Staff for Other than the lllinois State Toll Highway Authority

For any work your firm has other than ISTHA, complete Exhibit C, page 2 of 3, listing the
Fee Remaining in the Time Period for Completion of the Projects in the Appropriate
Agency.

e Current Obligations for the Illinois State Toll Highway Authority that
Your Firm has Subcontracted

If your firm currently has work where a Sub-consultant is being utilized, see Exhibit C,
page 3 of 3, and complete and submit page 3 showing their Subcontracted Fee and Work

Remaining in the appropriate columns. If you currently have no Sub-consultants on your
ISTHA contracts, mark "None" and submit.

e Summary of Work

Please provide this information from totals on Exhibit C, pages 1 and 2. The table for this
information is found in Exhibit C at the bottom of page 2.
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EXHIBIT C

Current Obligations of Work for the lllinois State Tollway Highway Authority

Your firm as Prime Consultant

(Name of Your Firm)

Your firm as Sub-consultant To:

Fee Remaining without Sub-consultants Consultant Total Fee Remaining
Total You are PSB Project
PSB E:;JGC‘ 0-6 Months (000's) 7-18 Months >18 Months (000's) S“bCOT”gaC‘Ed No. (oFo%?s) 0-6 Months (000's) | 7-18 Months 000's) | >18 Months (000's)
No. i (000's)
(000's) Design Constr. Design Constr. Design Constr.

Design Constr.

Design Constr.

Design Constr.

Total as Prime Total as Sub-consultant
(enter here & (enter here & table on
table on Page Page 3)
3)
Exhibit C — Page 1 of 3
PSB 13-1
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EXHIBIT C

Current Obligations Of Work By Your Transportation Staff For Other Than
The lllinois State Toll Highway Authority

(Name of your Firm)

Fee Remaining To Be Earned
Total AGR

Amount 0-6 Months 7-18 Months >18 Months
(000's) Design | Constr. | Design | Constr. | Design Constr.

City of Chicago

lllinois Department
of Transportation

All Other Work
(Public & Private)

Total Non-ISTHA

(enter here & on table below)

Note: The start date for the 0-6 months will be the date of this PSB

Summary of Work

Totals For Firm 0-6 Months 7-18 Months >18 Months

Design Constr. Design Constr. Design Constr.

Total As Prime

Total As Sub-consultant

Total For Non-ISTHA

Total

Exhibit C — Page 2 of 3
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EXHIBIT C

Current Obligations For The lllinois State Toll Highway Authority
That Your Firm Has Subcontracted

(Name of your Firm)

Subcontract Fee is the total Sub-consultant fee negotiated in a subcontract and includes all
additional Sub-consultant fees in supplements and Extra Work Orders.

Fee Remaining to be Earned is the “Subcontract Fee” less:

(1) The fee billed to your firm and,

(2) The actual and estimated fee for work completed subsequent to the last submitted invoice up to
the date of issuance of this Bulletin.

Fee Remaining To Be Earned

Name of Sub-
PSB Job Sub- contract 0-6 Months 7-18 Months >18 Months

Item # # consultant Fee Design Constr. Design Constr. Design Constr.

Exhibit C — Page 3 of 3
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EXHIBIT D

AVAILABILITY OF KEY PROJECT PERSONNEL

Note: *The last column shall reflect the actual percentage of time to be spent on the proposed project, i.e., 20

percent is 20%

*Percent of

Percent of Time to be
Proposed Time on Date Project/s |Devoted to this
Name Position Current Projects Current Completed |ltem/ Proposed
Project/s Position
Total 0.00%
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NOTICE

TAXPAYER IDENTIFICATION PAGE
CONSULTANT DISCLOSURE/CERTIFICATION

When submitting your Disclosure/Certification form, you are required to check the legal
status option that applies to your firm. Please verify your legal status before checking the
appropriate line.

One of the options on the form is “Partnership/Legal Corporation”. This option does not
suggest Partnership and/or Legal Corporation. Checking this option implies the firm is a
Partnership and also a Legal Corporation.

The option “Corporation not providing or billing Medical and/or Health Care Services” is

related to the professional services you provide, not whether your firm has healthcare
coverage for your employees.
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Tollway

1.1

1.2

1.3

1.4

1.5

1.6

PSB 13-1

SUB CONTRACTOR/CONSULTANT NAME:

ILLINOIS TOLLWAY CONTRACT NO.:

CONTRACTOR/CONSULTANT NAME:

PAYMENT TERMS AND CONDITIONS:

Late Payment: Payments, including late payment charges, will be paid in accordance with the
State Prompt Payment Act and rules when applicable. 30 ILCS 540; 74 Ill. Adm. Code 900. This
shall be Vendor’s sole remedy for late payments by the State. Payment terms contained on
Vendor’s invoices shall have no force and effect.

Minority Contractor Initiative: Any Vendor awarded a contract under Section 20-10, 20-15, 20-
25 or 20-30 of the lllinois Procurement Code (30 ILCS 500) of $1,000 or more is required to pay a
fee of $15. The Comptroller shall deduct the fee from the first check issued to the Vendor under
the contract and deposit the fee in the Comptroller’'s Administrative Fund. 15 ILCS 405/23.9.

Expenses: The State will not pay for supplies provided or services rendered, including related
expenses, incurred prior to the execution of this contract by the Parties even if the effective
date of the contract is prior to execution.

Prevailing Wage: As a condition of receiving payment Vendor must (i) be in compliance with the
contract, (ii) pay its employees prevailing wages when required by law, (iii) pay its suppliers and
subcontractors according to the terms of their respective contracts, and (iv) provide lien waivers
to the State upon request. Examples of prevailing wage categories include public works,
printing, janitorial, window washing, building and grounds services, site technician services,
natural resource services, security guard and food services. The prevailing wages are revised by
the Department of Labor and are available on the Department’s official website, which shall be
deemed proper notification of any rate changes under this subsection. Vendor is responsible
for contacting the lllinois Department of Labor to ensure understanding of prevailing wage
requirements at 217-782-6206 or (http://www.state.il.us/agency/idol/index.htm).

Federal Funding: This contract may be partially or totally funded with Federal funds. If federal
funds are expected to be used, then the percentage of the good/service paid using Federal
funds and the total Federal funds expected to be used will be provided in the award notice.

Invoicing: By submitting an invoice, Vendor certifies that the supplies or services provided meet
all requirements of the contract, and the amount billed and expenses incurred are as allowed in
the contract. Invoices for supplies purchased, services performed and expenses incurred
through June 30 of any year must be submitted to the State no later than July 31 of that year;
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otherwise Vendor may have to seek payment through the lllinois Court of Claims. 30 ILCS
105/25. All invoices are subject to statutory offset. 30 ILCS 210.

1.6.1 Vendor shall not bill for any taxes unless accompanied by proof that the State is subject
to the tax. If necessary, Vendor may request the applicable Agency/University state tax
exemption number and federal tax exemption information.

1.6.2 Vendor shall invoice at the completion of the contract unless invoicing is tied in the
contract to milestones, deliverables, or other invoicing requirements agreed to in the
contract.

2. ASSIGNMENT: This contract may not be assigned, transferred in whole or in part by Vendor without the
prior written consent of the State.

3. SUBCONTRACTING: For purposes of this section, subcontractors are those specifically hired to perform
all or part of the work covered by the contract. Vendor must receive prior written approval before use
of any subcontractors in the performance of this contract. Vendor shall describe, in an attachment if not
already provided, the names and addresses of all authorized subcontractors to be utilized by Vendor in
the performance of this contract, together with a description of the work to be performed by the
subcontractor and the anticipated amount of money that each subcontractor is expected to receive
pursuant to this contract. If required, Vendor shall provide a copy of any subcontracts within 15 days
after execution of this contract. Vendor shall notify the State of any additional or substitute
subcontractors hired during the term of this contract. If required, Vendor shall provide to the State a
copy of all such subcontracts within 15 days after execution of the subcontract. All subcontracts must
include the same certifications that Vendor must make as a condition of this contract. Vendor shall
include in each subcontract the subcontractor certifications as shown on the Standard Subcontractor
Certification form available from the State. If at any time during the term of the Contract, Vendor adds
or changes any subcontractors, Vendor must promptly notify, by written amendment to the Contract,
the State Purchasing Officer or the Chief Procurement Officer of the names and addresses and the
expected amount of money that each new or replaced subcontractor will receive pursuant to the
Contract.

4, AUDIT/RETENTION OF RECORDS: Vendor and its subcontractors shall maintain books and records
relating to the performance of the contract or subcontract and necessary to support amounts charged
to the State pursuant the contract or subcontract. Books and records, including information stored in
databases or other computer systems, shall be maintained by the Vendor for a period of three years
from the later of the date of final payment under the contract or completion of the contract, and by the
subcontractor for a period of three years from the later of final payment under the term or completion
of the subcontract. If federal funds are used to pay contract costs, the Vendor and its subcontractors
must retain its records for five years. Books and records required to be maintained under this section
shall be available for review or audit by representatives of: the procuring Agency/University, the
Auditor General, the Executive Inspector General, the Chief Procurement Officer, State of lllinois internal
auditors or other governmental entities with monitoring authority, upon reasonable notice and during
normal business hours. Vendor and its subcontractors shall cooperate fully with any such audit and with
any investigation conducted by any of these entities. Failure to maintain books and records required by
this section shall establish a presumption in favor of the State for the recovery of any funds paid by the
State under the contract for which adequate books and records are not available to support the
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10.

purported disbursement. The Vendor or subcontractors shall not impose a charge for audit or
examination of the Vendor’s books and records. 30 ILCS 500/20-65.

TIME IS OF THE ESSENCE: Time is of the essence with respect to Vendor’s performance of this contract.
Vendor shall continue to perform its obligations while any dispute concerning the contract is being
resolved unless otherwise directed by the State.

NO WAIVER OF RIGHTS: Except as specifically waived in writing, failure by a Party to exercise or enforce
a right does not waive that Party’s right to exercise or enforce that or other rights in the future.

FORCE MAIJEURE: Failure by either Party to perform its duties and obligations will be excused by
unforeseeable circumstances beyond its reasonable control and not due to its negligence, including acts
of nature, acts of terrorism, riots, labor disputes, fire, flood, explosion, and governmental prohibition.
The non-declaring Party may cancel the contract without penalty if performance does not resume within
30 days of the declaration.

CONFIDENTIAL INFORMATION: Each Party, including its agents and subcontractors, to this contract
may have or gain access to confidential data or information owned or maintained by the other Party in
the course of carrying out its responsibilities under this contract. Vendor shall presume all information
received from the State or to which it gains access pursuant to this contract is confidential. Vendor
information, unless clearly marked as confidential and exempt from disclosure under the lllinois
Freedom of Information Act, shall be considered public. No confidential data collected, maintained, or
used in the course of performance of the contract shall be disseminated except as authorized by law and
with the written consent of the disclosing Party, either during the period of the contract or thereafter.
The receiving Party must return any and all data collected, maintained, created or used in the course of
the performance of the contract, in whatever form it is maintained, promptly at the end of the contract,
or earlier at the request of the disclosing Party, or notify the disclosing Party in writing of its destruction.
The foregoing obligations shall not apply to confidential data or information lawfully in the receiving
Party’s possession prior to its acquisition from the disclosing Party; received in good faith from a third
Party not subject to any confidentiality obligation to the disclosing Party; now is or later becomes
publicly known through no breach of confidentiality obligation by the receiving Party; or is
independently developed by the receiving Party without the use or benefit of the disclosing Party’s
confidential information.

USE AND OWNERSHIP: All work performed or supplies created by Vendor under this contract, whether
written documents or data, goods or deliverables of any kind, shall be deemed work for hire under
copyright law and all intellectual property and other laws, and the State of lllinois is granted sole and
exclusive ownership to all such work, unless otherwise agreed in writing. Vendor hereby assigns to the
State all right, title, and interest in and to such work including any related intellectual property rights,
and/or waives any and all claims that Vendor may have to such work including any so-called "moral
rights" in connection with the work. Vendor acknowledges the State may use the work product for any
purpose. Confidential data or information contained in such work shall be subject to confidentiality
provisions of this contract.

INDEMNIFICATION AND LIABILITY: The Vendor shall indemnify and hold harmless the State of Illinois,
its agencies, officers, employees, agents and volunteers from any and all costs, demands, expenses,
losses, claims, damages, liabilities, settlements and judgments, including in-house and contracted
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12,

13.

14.

15.

16.

17.

attorneys’ fees and expenses, arising out of: (a) any breach or violation by Vendor of any of its
certifications, representations, warranties, covenants or agreements; (b) any actual or alleged death or
injury to any person, damage to any property or any other damage or loss claimed to result in whole or
in part from Vendor’s negligent performance; or (c) any negligent act, activity or omission of Vendor or
any of its employees, representatives, subcontractors or agents. Neither Party shall be liable for
incidental, special, consequential or punitive damages.

INSURANCE: Vendor shall, at all time during the term and any renewals maintain and provide a
Certificate of Insurance naming the State as additional insured for all required bonds and insurance.
Certificates may not be modified or canceled until at least 30 days notice has been provided to the
State. Vendor shall provide: (a) General Commercial Liability occurrence form in amount of $1,000,000
per occurrence (Combined Single Limit Bodily Injury and Property Damage) and $2,000,000 Annual
Aggregate; (b) Auto Liability, including Hired Auto and Non-owned Auto, (Combined Single Limit Bodily
Injury and Property Damage) in amount of $1,000,000 per occurrence; and (c) Worker’s Compensation
Insurance in amount required by law. Insurance shall not limit Vendor’s obligation to indemnify, defend,
or settle any claims.

INDEPENDENT CONTRACTOR: Vendor shall act as an independent contractor and not an agent or
employee of, or joint venture with the State. All payments by the State shall be made on that basis.

SOLICITATION AND EMPLOYMENT: Vendor shall not employ any person employed by the State during
the term of this contract to perform any work under this contract. Vendor shall give notice immediately
to the Agency’s director if Vendor solicits or intends to solicit State employees to perform any work
under this contract.

COMPLIANCE WITH THE LAW: The Vendor, its employees, agents, and subcontractors shall comply with
all applicable federal, state, and local laws, rules, ordinances, regulations, orders, federal circulars and
all license and permit requirements in the performance of this contract. Vendor shall be in compliance
with applicable tax requirements and shall be current in payment of such taxes. Vendor shall obtain at
its own expense, all licenses and permissions necessary for the performance of this contract.

BACKGROUND CHECK: Whenever the State deems it reasonably necessary for security reasons, the
State may conduct, at its expense, criminal and driver history background checks of Vendor’s and
subcontractors officers, employees or agents. Vendor or subcontractor shall reassign immediately any
such individual who, in the opinion of the State, does not pass the background check.

APPLICABLE LAW: This contract shall be construed in accordance with and is subject to the laws and
rules of the State of Illinois. The Department of Human Rights’ Equal Opportunity requirements (44 Ill.
Adm. Code 750) are incorporated by reference. Any claim against the State arising out of this contract
must be filed exclusively with the Illinois Court of Claims. 705 ILCS 505/1. The State shall not enter into
binding arbitration to resolve any contract dispute. The State of lllinois does not waive sovereign
immunity by entering into this contract. The official text of cited statutes is incorporated by reference.
An unofficial version can be viewed at (www.ilga.gov/legislation/ilcs/ilcs.asp).

ANTI-TRUST ASSIGNMENT: If Vendor does not pursue any claim or cause of action it has arising under
federal or state antitrust laws relating to the subject matter of the contract, then upon request of the

PSB 13-1 Published February 27, 2013 69


http://(www.ilga.gov/legislation/ilcs/ilcs.asp

18.

19.

20.

21.

22.

23.

24.

Illinois Attorney General, Vendor shall assign to the State rights, title and interest in and to the claim or
cause of action.

CONTRACTUAL AUTHORITY: The Agency that signs for the State of lllinois shall be the only State entity
responsible for performance and payment under the contract. When the Chief Procurement Officer or
authorized designee signs in addition to an Agency, they do so as approving officer and shall have no
liability to Vendor. When the Chief Procurement Officer or authorized designee, or State Purchasing
Officer signs a master contract on behalf of State agencies, only the Agency that places an order with
the Vendor shall have any liability to Vendor for that order.

NOTICES: Notices and other communications provided for herein shall be given in writing by registered
or certified mail, return receipt requested, by receipted hand delivery, by courier (UPS, Federal Express
or other similar and reliable carrier), by e-mail, or by fax showing the date and time of successful receipt.
Notices shall be sent to the individuals who signed the contract using the contact information following
the signatures. Each such notice shall be deemed to have been provided at the time it is actually
received. By giving notice, either Party may change the contact information.

MODIFICATIONS AND SURVIVAL: Amendments, modifications and waivers must be in writing and
signed by authorized representatives of the Parties. Any provision of this contract officially declared
void, unenforceable, or against public policy, shall be ignored and the remaining provisions shall be
interpreted, as far as possible, to give effect to the Parties’ intent. All provisions that by their nature
would be expected to survive, shall survive termination. In the event of a conflict between the State’s
and the Vendor’s terms, conditions and attachments, the State’s terms, conditions and attachments
shall prevail.

PERFORMANCE RECORD / SUSPENSION: Upon request of the State, Vendor shall meet to discuss
performance or provide contract performance updates to help ensure proper performance of the
contract. The State may consider Vendor’s performance under this contract and compliance with law
and rule to determine whether to continue the contract, suspend Vendor from doing future business
with the State for a specified period of time, or to determine whether Vendor can be considered
responsible on specific future contract opportunities.

FREEDOM OF INFORMATION ACT: This contract and all related public records maintained by, provided
to or required to be provided to the State are subject to the lllinois Freedom of Information Act (FOIA)
(50 ILCS 140) notwithstanding any provision to the contrary that may be found in this contract.

SCHEDULE OF WORK: Any work performed on State premises shall be done during the hours
designated by the State and performed in a manner that does not interfere with the State and its
personnel.

WARRANTIES FOR SUPPLIES AND SERVICES:

24.1  Vendor warrants that the supplies furnished under this contract will: (a) conform to the
standards, specifications, drawing, samples or descriptions furnished by the State or furnished
by the Vendor and agreed to by the State, including but not limited to all specifications attached
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24.2

24.3

as exhibits hereto; (b) be merchantable, of good quality and workmanship, and free from
defects for a period of twelve months or longer if so specified in writing, and fit and sufficient
for the intended use; (c) comply with all federal and state laws, regulations and ordinances
pertaining to the manufacturing, packing, labeling, sale and delivery of the supplies; (d) be of
good title and be free and clear of all liens and encumbrances and; (e) not infringe any patent,
copyright or other intellectual property rights of any third party. Vendor agrees to reimburse
the State for any losses, costs, damages or expenses, including without limitations, reasonable
attorney’s fees and expenses, arising from failure of the supplies to meet such warranties.

Vendor shall insure that all manufacturers’ warranties are transferred to the State and shall
provide a copy of the warranty. These warranties shall be in addition to all other warranties,
express, implied or statutory, and shall survive the State’s payment, acceptance, inspection or
failure to inspect the supplies.

Vendor warrants that all services will be performed to meet the requirements of the contract in
an efficient and effective manner by trained and competent personnel. Vendor shall monitor
performances of each individual and shall reassign immediately any individual who is not
performing in accordance with the contract, who is disruptive or not respectful of others in the
workplace, or who in any way violates the contract or State policies.

25. REPORTING, STATUS AND MONITORING SPECIFICATIONS:

25.1

25.2

Vendor shall immediately notify the State of any event that may have a material impact on
Vendor’s ability to perform the contract.

By August 31 of each year, Vendor shall report to the Agency or University the number of
qualified veterans and certain ex-offenders hired during Vendor’s last completed fiscal year.
Vendor may be entitled to employment tax credit for hiring individuals in those groups. 35 ILCS
5/216, 5/217.

26. EMPLOYMENT TAX CREDIT: Vendors who hire qualified veterans and certain ex-offenders may be

PSB 13-1

eligible for tax credits. 30 ILCS 500/45-67 and 45-70. Please contact the lllinois Department of
Revenue (telephone #: 217-524-4772) for information about tax credits.
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STATE OF ILLINOIS
DISCLOSURE OF BUSINESS OPERATIONS WITH IRAN

In accordance with 30 ILCS 500/50-36, each bid, offer, or proposal submitted for a State contract, other
than a small purchase defined in Section 20-20 of the lllinois Procurement Code, shall include a
disclosure of whether or not the bidder, offeror, or proposing entity, or any of its corporate parents or
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business
operations that involved contracts with or provision of supplies or services to the Government of Iran,
companies in which the Government of Iran has any direct or indirect equity share, consortiums or
projects commissioned by the Government of Iran and:

. more than 10% of the company’s revenues produced in or assets located in Iran involve oil-

related activities or mineral-extraction activities; less than 75% of the company’s revenues
produced in or assets located in Iran involve contracts with or provision of oil-related or mineral
— extraction products or services to the Government of Iran or a project or consortium created
exclusively by that Government; and the company has failed to take substantial action; or

° the company has, on or after August 5, 1996, made an investment of $20 million or more, or any
combination of investments of at least $10 million each that in the aggregate equals or exceeds
$20 million in any 12- month period that directly or significantly contributes to the
enhancement of Iran’s ability to develop petroleum resources of Iran.

A bid, offer, or proposal that does not include this disclosure shall not be considered responsive. We
may consider this disclosure when evaluating the bid, offer, or proposal or awarding the contract.

|:| There are no business operations that must be disclosed to comply with the above cited law.
|:| The following business operations are disclosed to comply with the above cited law:

Click here to enter text.
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STATE OF ILLINOIS

EVIDENCE OF AUTHORIZATION TO DO OR TRANSACT BUSINESS IN ILLINOIS
ATTACHMENT AA

A “Responsible” Vendor must exist as a legal entity and must be authorized to do business in Illinois at the time
a bid or offer is submitted for a State contract. For information on registering to conduct business in lllinois,
please contact the

Illinois Secretary of State’s Department of Business Services.
(http://cyberdriveillinois.com/departments/business services/home.html). If you believe your company is not
required to register to do business in lllinois, please include a detailed explanation of the legal basis for such
conclusion. Failure to timely register or provide a legally sufficient justification for not registering may deem
your bid non-responsive

EXAMPLE: SECRETARY OF STATE CERTIFICATE OF GOOD STANDING

File Nuntber 726-383-1

To all to whom these Presents Shall Come, Greeting:

1, Jesse While, Secretary of State of the State of ilinois, do
hereby certifyy that

XYZ CONSULTING, INC. INCORPORATED IN GEORGIA AND LICENSED TO
TRANSACT BUSINESS IN THIS STATE ON JANUARY 20, 2011, APPEARS TO HAVE
COMPLIED WITHALL THE PROVISIONS OF THE BUSINESS CORPORATION ACT OF
THIS STATE RELATING TO THE PAYMENT OF FRAN CHISE TAXES ANDAS OF THIS
DATE IS A FOREIGN CORPORATION IN GOOD STANDING AND AUTHORIZED TO
TRANSACT BUSINESS IN THE STATE OF ILLINOIS.

In Testimony Whereof, t ieveto st
iy hand and cause fo be affixed the Great Seal of
the State of Nlinois. this 7T
:  dayof JUNE AD, 2001
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STATE OF ILLINOIS

ILLINOIS DEPARTMENT OF HUMAN RIGHTS PUBLIC CONTRACT NUMBER
ATTACHMENT BB

1. If Vendor employed fifteen or more full-time employees at any time during the 365-day period
immediately preceding the publication of this solicitation in the lllinois Procurement Bulletin (or
issuance date if not published), it must have a current IDHR Public Contract Number or have proof of
having submitted a completed application for one prior to the Offer opening date. 775 ILCS 5/2-101. If
the Agency/University cannot confirm compliance, it will not be able to consider a Vendor’s bid or offer.
Please complete the appropriate sections below:

Name of Company (and DBA): Click here to enter text.

[ ] (check if applicable) The number is not required as the company has employed 14 or fewer
full-time employees during the 365-day period immediately preceding the publication of this
solicitation in the lllinois Procurement Bulletin (or issuance date if not published).

IDHR Public Contracts Number: Click here to enter text. Expiration Date: Click here to enter
text.

2. If a number has not yet been issued, provide the date a completed application for the number was
submitted to IDHR: Click here to enter text..

3. Upon expiration and until their Contractor Identification Number is renewed, companies will not be
eligible to be awarded contracts by the State of Illinois or other jurisdictions that require a current IDHR
number as a condition of contract eligibility. 44 Ill. Adm. Code 750.210(a).

4. Numbers issued by the Department of Human Rights (or its predecessor agency, the lllinois Fair
Employment Practices Commission) prior to July 1, 1998 are no longer valid. This affects numbers below
89999-00-0. Valid numbers begin with 900000-00-0.

5. If Vendor’s organization holds an expired number, it must re-register with the Department of Human
Rights.
6. Vendor may obtain an application form by:

6.1. Telephone: Call the IDHR Public Contracts Unit at (312) 814-2431 between Monday and Friday,
8:30 AM - 5:00 PM, CST. (TDD (312) 263-1579).

6.2. Internet: Download the form from the Internet at (www.state.il.us/cms). In the Selling to
Illinois area section.

Mail: Write to the Department of Human Rights, Public Contracts Unit, 100 West Randolph Street, Suite 10-100,
Chicago, IL 60601.
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STATE OF ILLINOIS

SOLICITATION AND CONTRACT TERMS AND CONDITIONS EXCEPTIONS
ATTACHMENT CC

Click here to enter text agrees with the terms and conditions set forth in the State of lllinois Invitation for Bid,
including the standard terms and conditions, the Agency/University supplemental provisions, certifications, and
disclosures, with the following exceptions:

Excluding certifications required by statute to be made by the Vendor, both Parties agree that
all of the duties and obligations that the Vendor owes to the Agency/University for the work
performed shall be pursuant to the solicitation and resulting contract, and Vendor’s exceptions
accepted by the State thereto as set forth below.

STANDARD TERMS AND CONDITIONS

Section/ State the exception such as “add,” “replace,” and/or “delete.”
Subsection #

ADDITIONAL TERMS AND CONDITIONS

New Section/Subsection New Number, Title of New Subsection: State the new additional term or
Provision(s), | condition.
# et. seq.

Click here to enter text hereby agrees to the exceptions provided by Click here to enter text and to the
Additional Terms and Conditions provided by Click here to enter text.

Agreed: Click here to enter text Agreed: Click here to enter text
By: Click here to enter text By: Click here to enter text
Signed: Signed:

Position: Click here to enter text Position: Click here to enter text
Date: Click here to enter text Date:
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STATE OF ILLINOIS
STATE BOARD OF ELECTIONS CERTIFICATE

ATTACHMENT DD

Section 50-37 of the lllinois Procurement Code prohibits political contributions of certain vendors and bidders
and offerors. Additionally, section 9-35 of the lllinois Election Code governs provisions relating to reporting
and making contributions to state officeholders, declared candidates for State offices and covered political
organizations that promote the candidacy of an officeholder or declared candidate for office. The State may
declare any resultant contract void if these Acts are violated.

Generally, if a vendor, bidder, or offeror is an entity doing business for profit (i.e. sole proprietorship,
partnership, corporation, limited liability company or partnership, or otherwise) and have contracts with State
agencies that annually total more than $50,000 or who has aggregate pending bids or proposals and current
State contracts that total more than $50,000, is prohibited from making political contributions.

If required to register, please provide a copy of this certificate with the bid.

STATE BOARD OF ELECTIONS CERTIFICATE OF REGISTRATION EXAMPLE

Registration No. 138

ABC Corporation
173 Main Streat
Anywhere, IL LSA 62707

Infarmalion Koo CiE DlaElne s JE T uDdated on
Wednasday, Octobed 13, 2010

it e g o Vs, iy, U Babee |0 5004 8 D530
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STATE OF ILLINOIS

STANDARD CERTIFICATIONS
ATTACHMENT EE

1. To the extent there was a current Vendor providing the services covered by this contract and the
employees of that Vendor who provided those services are covered by a collective bargaining
agreement, Vendor certifies (i) that it will offer to assume the collective bargaining obligations of the
prior employer, including any existing collective bargaining agreement with the bargaining
representative of any existing collective bargaining unit or units performing substantially similar work to
the services covered by the contract subject to its bid or offer; and (ii) that it shall offer employment to
all employees currently employed in any existing bargaining unit who perform substantially similar work
to the work that will be performed pursuant to this contract. This does not apply to heating, air
conditioning, plumbing and electrical service contracts. 30 ILCS 500/25-80.

2. Vendor certifies it has neither been convicted of bribing or attempting to bribe an officer or employee of
the State of Illinois or any other State, nor made an admission of guilt of such conduct that is a matter of
record. 30 ILCS 500/50-5.

3. If Vendor has been convicted of a felony, Vendor certifies at least five years have passed after the date
of completion of the sentence for such felony, unless no person held responsible by a prosecutor’s office
for the facts upon which the conviction was based continues to have any involvement with the business.
30 ILCS 500/50-10.

4. If Vendor or any officer, director, partner, or other managerial agent of Vendor has been convicted of a
felony under the Sarbanes-Oxley Act of 2002, or a Class 3 or Class 2 felony under the lllinois Securities
Law of 1953, Vendor certifies at least five years have passed since the date of the conviction. Vendor
further certifies that it is not barred from being awarded a contract and acknowledges that the State
shall declare the contract void if this certification is false. 30 ILCS 500/50-10.5.

5. Vendor certifies it is not barred from having a contract with the State based on violating the prohibition
on providing assistance to the state in identifying a need for a contract (except as part of a public
request for information process) or by reviewing, drafting or preparing solicitation or similar documents
for the State. 30 ILCS 500/50-10.5e.

6. Vendor certifies that it and its affiliates are not delinquent in the payment of any debt to the State (or if
delinquent has entered into a deferred payment plan to pay the debt), and Vendor and its affiliates
acknowledge the State may declare the contract void if this certification is false or if Vendor or an
affiliate later becomes delinquent and has not entered into a deferred payment plan to pay off the debt.
30 ILCS 500/50-11, 50-60.

7. Vendor certifies that it and all affiliates shall collect and remit lllinois Use Tax on all sales of tangible
personal property into the State of lllinois in accordance with provisions of the Illinois Use Tax Act and
acknowledges that failure to comply may result in the contract being declared void. 30 ILCS 500/50-12.
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10.

11.

12.

13.

14.

14.1.

14.2.

15.

16.

17.

Vendor certifies that it has not been found by a court or the Pollution Control Board to have committed
a willful or knowing violation of the Environmental Protection Act within the last five years, and is
therefore not barred from being awarded a contract. 30 ILCS 500/50-14.

Vendor certifies it has neither paid any money or valuable thing to induce any person to refrain from
bidding on a State contract, nor accepted any money or other valuable thing, or acted upon the promise
of same, for not bidding on a State contract. 30 ILCS 500/50-25.

Vendor certifies it is not in violation of the “Revolving Door” provisions of the lllinois Procurement Code.
30 ILCS 500/50-30.

Vendor certifies that it has not retained a person or entity to attempt to influence the outcome of a
procurement decision for compensation contingent in whole or in part upon the decision or
procurement. 30 ILCS 500/50-38.

Vendor certifies it will report to the lllinois Attorney General and the Chief Procurement Officer any
suspected collusion or other anti-competitive practice among any bidders, offerors, contractors,
proposers, or employees of the State. 30 ILCS 500/50-40, 50-45, 50-50.

Vendor certifies steel products used or supplied in the performance of a contract for public works shall
be manufactured or produced in the United States, unless the executive head of the procuring
Agency/University grants an exception. 30 ILCS 565.

Drug Free Workplace

If Vendor employs 25 or more employees and this contract is worth more than $5,000, Vendor
certifies it will provide a drug free workplace pursuant to the Drug Free Workplace Act.

If Vendor is an individual and this contract is worth more than $5000, Vendor certifies it shall
not engage in the unlawful manufacture, distribution, dispensation, possession, or use of a controlled
substance during the performance of the contract. 30 ILCS 580.

Vendor certifies that neither Vendor nor any substantially owned affiliate is participating or shall
participate in an international boycott in violation of the U.S. Export Administration Act of 1979 or the
applicable regulations of the United States. Department of Commerce. 30 ILCS 582.

Vendor certifies it has not been convicted of the offense of bid rigging or bid rotating or any similar
offense of any state or of the United States. 720 ILCS 5/33 E-3, E-4.

Vendor certifies it complies with the lllinois Department of Human Rights Act and rules applicable to
public contracts, which include providing equal employment opportunity, refraining from unlawful
discrimination, and having written sexual harassment policies. 775 ILCS 5/2-105.
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18.

19.

20.

21.

22.

23.

24.

Vendor certifies it does not pay dues to or reimburse or subsidize payments by its employees for any
dues or fees to any “discriminatory club.” 775 ILCS 25/2.

Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under
the contract have been or will be produced in whole or in part by forced labor or indentured labor under
penal sanction. 30 ILCS 583.

Vendor certifies that no foreign-made equipment, materials, or supplies furnished to the State under
the contract have been produced in whole or in part by the labor or any child under the age of 12. 30
ILCS 584.

Vendor certifies that any violation of the Lead Poisoning Prevention Act, as it applies to owners of
residential buildings, has been mitigated. 410 ILCS 45.

Vendor warrants and certifies that it and, to the best of its knowledge, its subcontractors have and will
comply with Executive Order No. 1 (2007). The Order generally prohibits Vendors and subcontractors
from hiring the then-serving Governor’s family members to lobby procurement activities of the State, or
any other unit of government in lllinois including local governments if that procurement may result in a
contract valued at over $25,000. This prohibition also applies to hiring for that same purpose any
former State employee who had procurement authority at any time during the one-year period
preceding the procurement lobbying activity.

Vendor certifies that information technology, including electronic information, software, systems and
equipment, developed or provided under this contract comply with the applicable requirements of the
lllinois Information Technology Accessibility Act Standards as published at (www.dhs.state.il.us/iitaa) 30
ILCS 587.

Vendor certifies that it has read, understands, and is in compliance with the registration requirements of
the Elections Code (10 ILCS 5/9-35) and the restrictions on making political contributions and related
requirements of the lllinois Procurement Code. 30 ILCS 500/20-160 and 50-37. Vendor will not make a
political contribution that will violate these requirements.

In accordance with section 20-160 of the Illinois Procurement Code, Vendor certifies as applicable:

[ ] Vendor is not required to register as a business entity with the State Board of Elections.

or

[ ] Vendor has registered and has attached a copy of the official certificate of registration as issued by
the State Board of Elections. As a registered business entity, Vendor acknowledges a continuing
duty to update the registration as required by the Act.

TAXPAYER IDENTIFICATION NUMBER
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| certify that the number shown on this form is my correct taxpayer identification number (or | am waiting for a

number to be issued to me), and | am not subject to backup withholding because: (a) | am exempt from backup
withholding, or (b) | have not been notified by the Internal Revenue Service (IRS) that | am subject to backup
withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that | am no
longer subject to backup withholding.

| certify that | am a U.S. person (including a U.S. resident alien).

PSB 13-1

If you are an individual, then enter your name and Social Security Number (SSN) as it appears on your
Social Security Card.

If you are a sole proprietor, then enter the owner’s name on the name line followed by the name of the
business and the owner’s SSN or Employer Identification Number (EIN).

If you are a single-member LLC that is disregarded as an entity separate from its owner, then enter the
owner’s name on the name line and the D/B/A on the business name line and enter the owner’s SSN or
EIN.

If the LLC is a corporation or partnership, then enter the entity’s business name and EIN and for
corporations, attach IRS acceptance letter (CP261 or CP277).

For all other entities, enter the name of the entity as used to apply for the entity’s EIN and the EIN.
Name: Click here to enter text.

Business Name: Click here to enter text.

Taxpayer Identification Number

Social Security Number: Click here to enter text.
Or

Employer Identification Number: Click here to enter text.

Legal Status (check one):

[ ] Individual
[ ] Sole Proprietor
[ ] Partnership
|:| Legal Services Corporation
|:| Tax-exempt
(Corp.)
[ ] corporation providing or billing
medical and/or health care services
[ ] Corporation NOT providing or billing
medical and/or health care services

partnership

[ ] Governmental

[ ] Nonresident alien

|:| Estate or trust

[ ] Pharmacy (Non-Corp.)

[ ] Pharmacy/Funeral Home/Cemetery

[ ] Limited Liability Company
(select applicable tax classification)
[ ] D =disregarded entity
|:| C = corporation

[]p=

Signature of Authorized Representative:

Date: Click here to enter a date
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.. Subcontractor Information/Delinquent Debt Review
[lllIIOE Prime Contractor/Consultant
Sub Contractor/Consultant

]bl[WHy FEIN

DELINQUENT DEBT REVIEW

SUB-CONTRACTOR(S)

Project
Date: Number:
Project Name:
Sub Contractor/Consultant Disclosure.
Will you be using any sub-consultants/contractors? ___Yes ____No

If yes, you must identify below, to the extent the information is known, the names and addresses of all Sub-
Contractors/Consultants you will be using in the performance of this Contract, together with the anticipated dollar value each
Sub-Contractor/Consultant is expected to receive pursuant to this Contract. The State may request updated information at any
time. For purposes of this section Sub-Contractors/Consultants are those specifically hired to perform all, or part, of the work of
this contract or to provide the supplies requested by the State.

Upon request, our firm agrees to provide a copy of the subcontract, if required, within fifteen (15) days after execution of the
contract if selected, or after execution of the subcontract, whichever is later, for those subcontracts with an annual value of more
than $50,000. All subcontracts over $50,000 must include the same certifications that the Vendor must make as a condition of
the contract. The vendor shall include in each subcontract the subcontractor certifications as shown on the Standard
Subcontractor Certification form available from the State.

Delinguent Payment. The Contractor/Consultant certifies that it, or any affiliate, is not barred from being awarded a contract
under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency if it knows or should
know that it, or any affiliate, is delinquent in the payment of any debt to the State as defined by the Debt Collection Board.
Section 50-12 prohibits a person from entering into a contract with the State agency if it, or any affiliate, has failed to collect and
remit lllinois Use Tax on all sales of tangible personal property into the State of Illinois in accordance with the provisions of the
lllinois Use Tax Act. The Contractor/Consultant further acknowledges that the contracting State agency may declare the contract
void if this certification is false or if the Contractor/Consultant or any affiliate is determined to be delinquent in the payment of
any debt to the State during the term of the contract.

Prime Contractor/Consultant:

Federal Employment Identification
Number (FEIN)

E-Mail:

Sub- Address Anticipated
Sub- Contractor / Amount to be

Contractor(s)/Consultant(s] Consultant Paid (to extent

FEIN known)

Sign

Print Date

Prime Contractor/Consultant
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STATE OF ILLINOIS
FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

Financial Disclosures and Conflicts of Interest forms (“forms”) must be accurately completed and submitted by
the vendor, any parent entity(ies) and any subcontractors. There are nine steps to this form and each must be
completed as instructed in the step heading, unless otherwise provided. A bid, offer, or proposal that does not
include this form shall be considered non-responsive. The Agency/University will consider this form when
evaluating the bid, offer, or proposal or awarding the contract.

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation. If
circumstances change and the previously submitted form is no longer accurate, disclosing entities must provide
an updated form.

Separate forms are required for the vendor, any parent entity(ies) and any subcontractors.

Subcontractor forms must be provided with a copy of the subcontract, if required, within 15 days after
execution of the State contract or after execution of the subcontract, whichever is later, for all subcontracts with
an annual value of more than $50,000.

This disclosure is submitted for:

[ ] vendor

|:| Vendor’s Parent Entity(ies) (100% ownership)

[ ] Subcontractor(s) >$50,000

[ ] Subcontractor’s Parent Entity(ies) > $50,000

Project Name and lllinois Click here to enter text.

Procurement Bulletin Number

Vendor Name Click here to enter text.

Doing Business As (DBA) Click here to enter text.

Parent Entity Click here to enter text.

Subcontractor Click here to enter text.

Instrument of Ownership or Choose an item. [_] If you selected Other, please describe: Click here to enter text.
Beneficial Interest
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STEP 1
SUPPORTING DOCUMENTATION SUBMITTAL

(All vendors complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

You must select one of the six options below and select the documentation you are submitting. You must provide
the documentation the applicable section requires with this form.
[ ] option 1 — Publicly Traded Entities

1.A.[_]1 will complete Step 2, Option A for each qualifying individual or entity holding any
ownership or distributive income share in excess of 5% or an amount greater than 60%
(5106,447.20) of the annual salary of the Governor.

OR
1.B.[_] 1 will attach a copy of the Federal 10-K, and | will skip to Step 3.

[ ] Option 2 — Privately Held Entities with more than 200 Shareholders

2.A.[_]1 will complete Step 2, Option A for each qualifying individual or entity holding any
ownership or distributive income share in excess of 5% or an amount greater than 60%
(5106,447.20) of the annual salary of the Governor.

OR
2.B. |:| | will complete Step 2, Option A for each qualifying individual or entity holding any

ownership share in excess of 5% and will attach the information Federal 10-K reporting
companies are required to report under 17 CFR 229.401.
|:| Option 3 — All other Privately Held Entities, not including Sole Proprietorships

3.A. |:|I will complete Step 2, Option A for each qualifying individual or entity holding any
ownership or distributive income share in excess of 5% or an amount greater than 60%
(5106,447.20) of the annual salary of the Governor.

|:| Option 4 — Foreign Entities

4.A.[ ]I will complete Step 2, Option A for each qualifying individual or entity holding any
ownership or distributive income share in excess of 5% or an amount greater than 60%
(5106,447.20) of the annual salary of the Governor.

OR

4.B. [ ] 1 will attach a copy of the Securities Exchange Commission Form 20-F or 40-F and will
skip to Step 3.

[ ] option 5 — Not-for-Profit Entities
[ ] 1 will complete Step 2, Option B.
[ ] Option 6 — Sole Proprietorships

[ ] 1 will skip to Step 3.

PSB 13-1 Published February 27, 2013 83



STEP 2
DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS

(All vendors, except sole proprietorships, must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Complete either Option A (for all entities other than not-for-profits) or Option B (for not-for-profits). Additional
rows may be inserted into the tables or an attachment may be provided if needed.

OPTION A — Ownership Share and Distributive Income

Ownership Share - If you selected Option 1.A,, 2.A., 2.B., 3.A., or 4.A. in Step 1, provide the name and address of
each individual and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their
ownership if said dollar value exceeds $106,447.20.

[ ] Check here if including an attachment with requested information in a format substantially similar to the
format below.

TABLE - X

Name

Address

Percentage of
Ownership

$ Value of Ownership

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Distributive Income - If you selected Option 1.A., 2.A,, 3.A,, or 4.A. in Step 1, provide the name and address of
each individual and their percentage of the disclosing vendor’s total distributive income if said percentage
exceeds 5% of the total distributive income of the disclosing entity, or the dollar value of their distributive
income if said dollar value exceeds $106,447.20.

[ ] Check here if including an attachment with requested information in a format substantially similar to the

format below.

TABLE -Y

Name

Address

% of Distributive
Income

S Value of Distributive Income

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.
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Please certify that the following statements are true.

| have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater
than $106,447.20.

[ JYes[ ]No

| have disclosed all individuals or entities that were entitled to receive distributive income in an amount
greater than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

|:|Yes|:| No

OPTION B - Disclosure of Board of Directors (Not-for-Profits)

If you selected Option 5 in Step 1, list members of your board of directors. Please include an attachment if
necessary.

TABLE -Z

Name

Address

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

STEP 3
DISCLOSURE OF LOBBYIST OR AGENT

(Complete only if bid, offer, or contract has an annual value over $25,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

|:| Yes |:| No. Is your company represented by or do you employ a lobbyist or other agent required to register
under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State)
or other agent who is not identified through Step 2, Option A above and who has communicated, is
communicating, or may communicate with any State/Public University officer or employee concerning the bid or
offer? If yes, please identify each lobbyist and agent, including the name and address below and complete Step 6
for each individual.

Name Address Relationship to Disclosing Entity

Click here to enter text. Click here to enter text. Click here to enter text.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each
representative lobbyist or other agent to obtain an Agency/University contract: Click here to enter text.
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STEP 4
PROHIBITED CONFLICTS OF INTEREST

(All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step
1, Option 6 above. Please provide the name of the person for which responses are provided: Click here to enter
text.

1. Doyou hold or are you the spouse or minor child who holds an elective office in the State of []Yes[ ]No
Illinois or hold a seat in the General Assembly?

2.  Have you, your spouse, or minor child been appointed to or employed in any offices or [ ]ves[ ]No
agencies of State government and receive compensation for such employment in excess of
60% (5106,447.20) of the salary of the Governor?

3.  Areyou or are you the spouse or minor child of an officer or employee of the Capital []ves[ ]No
Development Board or the lllinois Toll Highway Authority?

4. Have you, your spouse, or an immediate family member who lives in your residence |:| Yes |:| No
currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor?

5. If you answered yes to any question in 1-4 above, please answer the following: Do you, your [1Yes[ ]No
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

6. If you answered yes to any question in 1-4 above, please answer the following: Is there a []Yes[ ]No
combined interest of self with spouse or minor child more than 15% ($354,824.00) in the
aggregate of the vendor’s distributable income or an amount of distributable income in
excess of two times the salary of the Governor?

STEP 5
POTENTIAL CONFLICTS OF INTEREST RELATING TO PERSONAL

RELATIONSHIPS

(Complete only if bid, offer, or contract has an annual value over $25,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Step 5 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step
1, Option 6 above.

Please provide the name of the person for which responses are provided: Click here to enter text.

1. Do you currently have, or in the previous 3 years have you had State employment, including [ ]Yes[ ]No
contractual employment of services?
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2.  Has your spouse, father, mother, son, or daughter, had State employment, including [ ]Yes[ ]No
contractual employment for services, in the previous 2 years?

3. Do you hold currently or have you held in the previous 3 years elective office of the State of [ Jyes[ | No
Illinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of lllinois?

4. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [ ]Yes[ ]No
elective office currently or in the previous 2 years?

5. Do you hold or have you held in the previous 3 years any appointive government office of [ ]Yes[ ]No
the State of lllinois, the United States of America, or any unit of local government authorized
by the Constitution of the State of Illinois or the statutes of the State of Illinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that?

6. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [ ]Yes[ ]No
appointive office currently or in the previous 2 years?

7. Do you currently have or in the previous 3 years had employment as or by any registered [ ]Yes[ ]No
lobbyist of the State government?

8. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, |:| Yes |:| No
father, mother, son, or daughter) that is or was a registered lobbyist?

9. Do you currently have or in the previous 3 years had compensated employment by any [ ]Yes[ ]No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either
the Secretary of State or the Federal Board of Elections?

10. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, [ ]Yes[ ]No
father, mother, son, or daughter) who is or was a compensated employee of any registered
election or reelection committee registered with the Secretary of State or any county clerk in
the State of lllinois, or any political action committee registered with either the Secretary of
State or the Federal Board of Elections?

STEP 6
EXPLANATION OF AFFIRMATIVE RESPONSES

(All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

If you answered “Yes” in Step 3, Step 4, or Step 5, please provide on an additional page a detailed explanation
that includes, but is not limited to the name, salary, State agency or university, and position title of each
individual.
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STEP 7
POTENTIAL CONFLICTS OF INTEREST

RELATING TO DEBARMENT & LEGAL PROCEEDINGS

(Complete only if bid, offer, or contract has an annual value over $25,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole
proprietor disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: Click here to enter text.

1.  Within the previous ten years, have you had debarment from contracting with any [ Jves[ INo
governmental entity?

2. Within the previous ten years, have you had any professional licensure discipline? [ ]Yes[ ]No

3.  Within the previous ten years, have you had any bankruptcies? |:| Yes |:| No

4.  Within the previous ten years, have you had any adverse civil judgments and administrative |:| Yes |:| No
findings?

5. Within the previous ten years, have you had any criminal felony convictions? |:| Yes |:| No

If you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State
agency or university, and position title of each individual. Click here to enter text.

STEP 8
DISCLOSURE OF CURRENT AND PENDING CONTRACTS

(Complete only if bid, offer, or contract has an annual value over $25,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

If you selected Option 1, 2, 3, 4, or 6 in Step 1, do you have any contracts, pending contracts, bids, proposals, or
other ongoing procurement relationships with units of State of lllinois government? |:| Yes |:| No.

If “Yes”, please specify below. Attach an additional page in the same format as provided below, if desired.

Agency/University Project Title Status Value Contract
Reference/P.O./lllinois
Procurement Bulletin #

Click here to enter | Click here to enter text. Click here to enter | Click here to enter | Click here to enter text.
text. text. text.
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Please explain the procurement relationship: Click here to enter text.

STEP 9
SIGN THE DISCLOSURE

(All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

This disclosure is signed, and made under penalty of perjury for all for-profit entities, by an authorized officer or
employee on behalf of the bidder or offeror pursuant to Sections 50-13 and 50-35 of the Illinois Procurement
Code. This disclosure information is submitted on behalf of:

Name of Disclosing Entity: Click here to enter text.

Signature: Date: Click here to enter text.

Printed Name: Click here to enter text.

Title: Click here to enter text.

Phone Number: Click here to enter text.

STATE OF ILLINOIS
FINANCIAL DISCLOSURES AND CONFLICTS OF INTEREST

Financial Disclosures and Conflicts of Interest forms (“forms”) must be accurately completed and submitted by
the vendor, any parent entity(ies) and any subcontractors. There are nine steps to this form and each must be
completed as instructed in the step heading, unless otherwise provided. A bid, offer, or proposal that does not
include this form shall be considered non-responsive. The Agency/University will consider this form when
evaluating the bid, offer, or proposal or awarding the contract.

The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation. If
circumstances change and the previously submitted form is no longer accurate, disclosing entities must provide
an updated form.

Separate forms are required for the vendor, any parent entity(ies) and any subcontractors.

Subcontractor forms must be provided with a copy of the subcontract, if required, within 15 days after execution
of the State contract or after execution of the subcontract, whichever is later, for all subcontracts with an annual
value of more than $50,000.
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This disclosure is submitted for:

[ ] vendor

[ ] vendor’s Parent Entity(ies) (100% ownership)

[ ] subcontractor(s) >$50,000

[ ] subcontractor’s Parent Entity(ies) > $50,000

Project Name and lllinois Click here to enter text.

Procurement Bulletin Number

Vendor Name Click here to enter text.

Doing Business As (DBA) Click here to enter text.

Parent Entity Click here to enter text.

Subcontractor Click here to enter text.

Instrument of Ownership or Choose an item. |:| If you selected Other, please describe: Click here to enter text.
Beneficial Interest

STEP 1
SUPPORTING DOCUMENTATION SUBMITTAL

(All vendors complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

You must select one of the six options below and select the documentation you are submitting. You must
provide the documentation the applicable section requires with this form.

[ ] option 1 — Publicly Traded Entities

1.A.[_]1 will complete Step 2, Option A for each qualifying individual or entity holding any
ownership or distributive income share in excess of 5% or an amount greater than 60%
(5106,447.20) of the annual salary of the Governor.

OR
1.B.[_] 1 will attach a copy of the Federal 10-K, and | will skip to Step 3.

[ ] Option 2 — Privately Held Entities with more than 200 Shareholders
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2.A. |:|I will complete Step 2, Option A for each qualifying individual or entity holding any
ownership or distributive income share in excess of 5% or an amount greater than 60%
(5106,447.20) of the annual salary of the Governor.

OR
2.B. |:| I will complete Step 2, Option A for each qualifying individual or entity holding any

ownership share in excess of 5% and will attach the information Federal 10-K reporting
companies are required to report under 17 CFR 229.401.
[ ] Option 3 — All other Privately Held Entities, not including Sole Proprietorships

3.A.[_]1 will complete Step 2, Option A for each qualifying individual or entity holding any
ownership or distributive income share in excess of 5% or an amount greater than 60%
(5106,447.20) of the annual salary of the Governor.
|:| Option 4 — Foreign Entities

4.A.[ ]I will complete Step 2, Option A for each qualifying individual or entity holding any
ownership or distributive income share in excess of 5% or an amount greater than 60%
(5106,447.20) of the annual salary of the Governor.

OR

4.B. |:| | will attach a copy of the Securities Exchange Commission Form 20-F or 40-F and will
skip to Step 3.

[ ] option 5 — Not-for-Profit Entities
|:| | will complete Step 2, Option B.
|:| Option 6 — Sole Proprietorships

[ ] 1 will skip to Step 3.

STEP 2
DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS

(All vendors, except sole proprietorships, must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Complete either Option A (for all entities other than not-for-profits) or Option B (for not-for-profits). Additional
rows may be inserted into the tables or an attachment may be provided if needed.

OPTION A — Ownership Share and Distributive Income
Ownership Share - If you selected Option 1.A,, 2.A., 2.B., 3.A., or 4.A. in Step 1, provide the name and address of
each individual and their percentage of ownership if said percentage exceeds 5%, or the dollar value of their

ownership if said dollar value exceeds $106,447.20.

[ ] check here if including an attachment with requested information in a format substantially similar to the
format below.
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TABLE - X

Name

Address

Percentage of
Ownership

$ Value of Ownership

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Distributive Income - If you selected Option 1.A., 2.A,, 3.A,, or 4.A. in Step 1, provide the name and address of
each individual and their percentage of the disclosing vendor’s total distributive income if said percentage
exceeds 5% of the total distributive income of the disclosing entity, or the dollar value of their distributive

income if said dollar value exceeds $106,447.20.

|:| Check here if including an attachment with requested information in a format substantially similar to the

format below.

TABLE-Y

Name

Address

% of Distributive
Income

S Value of Distributive Income

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Please certify that the following statements are true.

| have disclosed all individuals or entities that hold an ownership interest of greater than 5% or greater
than $106,447.20.

|:|Yes|:| No

| have disclosed all individuals or entities that were entitled to receive distributive income in an amount
greater than $106,447.20 or greater than 5% of the total distributive income of the disclosing entity.

|:|Yes|:| No

OPTION B - Disclosure of Board of Directors (Not-for-Profits)

If you selected Option 5 in Step 1, list members of your board of directors. Please include an attachment if
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necessary.

TABLE -Z

Name

Address

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

Click here to enter text.

STEP 3
DISCLOSURE OF LOBBYIST OR AGENT

(Complete only if bid, offer, or contract has an annual value over $25,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

[ ] Yes[ ] No. Is your company represented by or do you employ a lobbyist or other agent required to register
under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State)
or other agent who is not identified through Step 2, Option A above and who has communicated, is
communicating, or may communicate with any State/Public University officer or employee concerning the bid or
offer? If yes, please identify each lobbyist and agent, including the name and address below and complete Step

6 for each individual.

Name

Address

Relationship to Disclosing Entity

Click here to enter text.

Click here to enter text.

Click here to enter text.

Describe all costs/fees/compensation/reimbursements related to the assistance provided by each
representative lobbyist or other agent to obtain an Agency/University contract: Click here to enter text.

STEP 4
PROHIBITED CONFLICTS OF INTEREST

(All vendors must complete regardless of annual bid, offer, or contract value)

(Subcontractors with subcontract annual value of more than $50,000 must complete)
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Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in
Step 1, Option 6 above. Please provide the name of the person for which responses are provided: Click here to
enter text.

7. Do you hold or are you the spouse or minor child who holds an elective office in the State of []Yes[ ]No
Illinois or hold a seat in the General Assembly?

8. Have you, your spouse, or minor child been appointed to or employed in any offices or [ 1ves[ INo
agencies of State government and receive compensation for such employment in excess of
60% ($106,447.20) of the salary of the Governor?

9.  Areyou or are you the spouse or minor child of an officer or employee of the Capital []ves[ ]No
Development Board or the lllinois Toll Highway Authority?

10. Have you, your spouse, or an immediate family member who lives in your residence []Yes[ ]No
currently or who lived in your residence within the last 12 months been appointed as a
member of a board, commission, authority, or task force authorized or created by State law
or by executive order of the Governor?

11. If you answered yes to any question in 1-4 above, please answer the following: Do you, your [ 1vYes[ ]No
spouse, or minor child receive from the vendor more than 7.5% of the vendor’s total
distributable income or an amount of distributable income in excess of the salary of the
Governor ($177,412.00)?

12. If you answered yes to any question in 1-4 above, please answer the following: Is there a [1Yes[ ]No
combined interest of self with spouse or minor child more than 15% ($354,824.00) in the
aggregate of the vendor’s distributable income or an amount of distributable income in
excess of two times the salary of the Governor?

STEP 5
POTENTIAL CONFLICTS OF INTEREST RELATING TO PERSONAL

RELATIONSHIPS

(Complete only if bid, offer, or contract has an annual value over $25,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

Step 5 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in
Step 1, Option 6 above.

Please provide the name of the person for which responses are provided: Click here to enter text.

11. Do you currently have, or in the previous 3 years have you had State employment, including [ ]Jyes| ] No
contractual employment of services?

12. Has your spouse, father, mother, son, or daughter, had State employment, including [ ]Yes[ ]No
contractual employment for services, in the previous 2 years?
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13. Do you hold currently or have you held in the previous 3 years elective office of the State of [ ]yes[ | No
Illinois, the government of the United States, or any unit of local government authorized by
the Constitution of the State of Illinois or the statutes of the State of Illinois?

14. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [ ]yes[ ]No
elective office currently or in the previous 2 years?

15. Do you hold or have you held in the previous 3 years any appointive government office of the [ ]Yes[ ]No
State of lllinois, the United States of America, or any unit of local government authorized by
the Constitution of the State of lllinois or the statutes of the State of lllinois, which office
entitles the holder to compensation in excess of expenses incurred in the discharge of that?

16. Do you have a relationship to anyone (spouse, father, mother, son, or daughter) holding [ ]Yes[ ]No
appointive office currently or in the previous 2 years?

17. Do you currently have or in the previous 3 years had employment as or by any registered [ ]Yes[ ]No
lobbyist of the State government?

18. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ ]yes[ ]No
mother, son, or daughter) that is or was a registered lobbyist?

19. Do you currently have or in the previous 3 years had compensated employment by any [ ]Yes[ ]No
registered election or re-election committee registered with the Secretary of State or any
county clerk in the State of lllinois, or any political action committee registered with either
the Secretary of State or the Federal Board of Elections?

20. Do you currently have or in the previous 2 years had a relationship to anyone (spouse, father, [ ]yes[ ]No
mother, son, or daughter) who is or was a compensated employee of any registered election
or reelection committee registered with the Secretary of State or any county clerk in the
State of lllinois, or any political action committee registered with either the Secretary of State
or the Federal Board of Elections?

STEP 6
EXPLANATION OF AFFIRMATIVE RESPONSES

(All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

If you answered “Yes” in Step 3, Step 4, or Step 5, please provide on an additional page a detailed explanation
that includes, but is not limited to the name, salary, State agency or university, and position title of each
individual.
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STEP 7
POTENTIAL CONFLICTS OF INTEREST

RELATING TO DEBARMENT & LEGAL PROCEEDINGS

(Complete only if bid, offer, or contract has an annual value over $25,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole
proprietor disclosed in Step 1.

Please provide the name of the person or entity for which responses are provided: Click here to enter text.

6.  Within the previous ten years, have you had debarment from contracting with any [ 1Yes[ INo
governmental entity?

7.  Within the previous ten years, have you had any professional licensure discipline? |:| Yes |:| No
8.  Within the previous ten years, have you had any bankruptcies? [ ]yes[ ]No
9.  Within the previous ten years, have you had any adverse civil judgments and administrative |:| Yes |:| No

findings?

10. Within the previous ten years, have you had any criminal felony convictions? |:| Yes |:| No

If you answered “Yes”, please provide a detailed explanation that includes, but is not limited to the name, State
agency or university, and position title of each individual. Click here to enter text.

STEP 8
DISCLOSURE OF CURRENT AND PENDING CONTRACTS

(Complete only if bid, offer, or contract has an annual value over $25,000)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

If you selected Option 1, 2, 3, 4, or 6 in Step 1, do you have any contracts, pending contracts, bids, proposals, or
other ongoing procurement relationships with units of State of Illinois government? [ ] Yes[ | No.

If “Yes”, please specify below. Attach an additional page in the same format as provided below, if desired.

Agency/University Project Title Status Value Contract
Reference/P.0./lllinois
Procurement Bulletin #

Click here to enter Click here to enter text. Click here to enter | Click here to enter | Click here to enter text.
text. text. text.
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Please explain the procurement relationship: Click here to enter text.

STEP 9
SIGN THE DISCLOSURE

(All vendors must complete regardless of annual bid, offer, or contract value)
(Subcontractors with subcontract annual value of more than $50,000 must complete)

This disclosure is signed, and made under penalty of perjury for all for-profit entities, by an authorized officer or
employee on behalf of the bidder or offeror pursuant to Sections 50-13 and 50-35 of the Illinois Procurement
Code. This disclosure information is submitted on behalf of:

Name of Disclosing Entity: Click here to enter text.

Signature: Date: Click here to enter text.

Printed Name: Click here to enter text.

Title: Click here to enter text.

Phone Number: Click here to enter text.
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NOTICE

OUT OF STATE COMPANIES. Please contact the lllinois Secretary of State
(217/782-1834) regarding a Certificate of Authority to Transact Business in lllinois
(805 ILCS 5/13). Application Form BCA 13.15 may be downloaded from:

www.cyberdriveillinois.com/departments/business services/publications and forms/
bea.html

If selected, out-of-state corporations providing professional services to the
Tollway will be required to submit a copy of the certificate from the lllinois
Secretary of State of lllinois as evidence of compliance.
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HARD COPY SUBMITTAL INSTRUCTIONS

If your firm is not submitting PSB 13-1 electronically, please submit one (1) copy of
each Statement of Interest for each Item. These submittals must be received at the
lllinois Tollway by 4:30 p.m. local time on March 19, 2013.

Please cut and paste the label below on the envelope containing your submittal.

SEALED BID/PROPOSAL

Company Name:
City, State, Zip:

Attn: Mr. Gregory R. Stukel
Contract No. PSB 13-1
Due Date: March 19, 2013

II”II”IIIIlIlIIII”IIIIIIIII”IIII”IIIII”I”IIIl|IIIII|I”
The lllinois State Toll Highway Authority
Attn: Mr. Gregory R. Stukel
Deputy Chief of Program
Controls/System Integrity
2700 Ogden Avenue
Downers Grove IL 60515-1703
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To Receive Email Notification from the lllinois Tollway
That the Professional Services Bulletin
Has Been Posted
Please Submit The Following Information:

PLEASE DO NOT SUBMIT WITH YOUR STATEMENT OF INTEREST

If Previously Submitted, Only Resubmit If Information Has Changed.

To unsubscribe from the PSB Email Notification list send an Email to terri.smith@getipass.com

Submit to: Ms. Terri Smith
Engineering Project Analyst

lllinois State Toll Highway Authority
2700 Ogden Avenue

Downers Grove, IL 60515

Fax: (630) 241-6149

(TYPE ONLY)

Name of firm

E-mail address

Contact person (corresponding with e-mail)
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INFORMATION ON ACCESSING TOLLWAY WEBSITE

/= professional Services Bulletin - wwwidlinoistollway.com - Windows Internet Explorer ;lglil
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The Professional Services Bulletin 13-1, including all Exhibits and forms can be found on the Tollway’s

website at http://www.illinoistollway.com. To navigate your way to our PSB, go to “Doing Business”.

“Doing Business” can be found along the top tool bar. Next, click on Construction and Engineering.

Scroll down to Joint Resources and click on the Professional Services link.

The printed page shown above is the next page you will see. In the center of the page, double click on
the bulleted item “Professional Services Bulletin”. The next page you see will list our PSB 13-1 and all
of the forms you will need to submit your Statements of Interest.

Please call if you need assistance.
(630)241-6800, ext 3311.
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	Exhibit A – Proposed Staff         PSB#_____ Item#_____
	Exhibit A – Proposed Staff         PSB#_____ Item#_____
	MManagement 
	PProfessionals
	SSub-professionals
	TTotal
	Total
	Total
	Total Project Staff
	Exhibit A – Proposed Staff         PSB#_____ Item#_____

	Location/Design Study Work
	Environmental Work


	Total Non-ISTHA
	Design
	Design
	Design

	Financial Disclosures and Conflicts of Interest forms (“forms”) must be accurately completed and submitted by the vendor, any parent entity(ies) and any subcontractors.  There are nine steps to this form and each must be completed as instructed in the step heading, unless otherwise provided.  A bid, offer, or proposal that does not include this form shall be considered non-responsive.  The Agency/University will consider this form when evaluating the bid, offer, or proposal or awarding the contract.
	The requirement of disclosure of financial interests and conflicts of interest is a continuing obligation.   If circumstances change and the previously submitted form is no longer accurate, disclosing entities must provide an updated form.
	Separate forms are required for the vendor, any parent entity(ies) and any subcontractors.
	Subcontractor forms must be provided with a copy of the subcontract, if required, within 15 days after execution of the State contract or after execution of the subcontract, whichever is later, for all subcontracts with an annual value of more than $50,000.
	STEP 1
	SUPPORTING DOCUMENTATION SUBMITTAL
	You must select one of the six options below and select the documentation you are submitting.  You must provide the documentation the applicable section requires with this form.
	STEP 2
	DISCLOSURE OF FINANCIAL INTEREST OR BOARD OF DIRECTORS
	OPTION B – Disclosure of Board of Directors (Not-for-Profits)
	If you selected Option 5 in Step 1, list members of your board of directors.  Please include an attachment if necessary.
	 STEP 3
	DISCLOSURE OF LOBBYIST OR AGENT
	 Yes  No.  Is your company represented by or do you employ a lobbyist or other agent required to register under the Lobbyist Registration Act (lobbyist must be registered pursuant to the Act with the Secretary of State) or other agent who is not identified through Step 2, Option A above and who has communicated, is communicating, or may communicate with any State/Public University officer or employee concerning the bid or offer?  If yes, please identify each lobbyist and agent, including the name and address below and complete Step 6 for each individual.
	Step 4 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option 6 above.  Please provide the name of the person for which responses are provided:  Click here to enter text.
	Step 5 must be completed for each person disclosed in Step 2, Option A and for sole proprietors identified in Step 1, Option 6 above.
	Please provide the name of the person for which responses are provided: Click here to enter text. 
	This step must be completed for each person disclosed in Step 2, Option A, Step 3, and for each entity and sole proprietor disclosed in Step 1.
	Please provide the name of the person or entity for which responses are provided: Click here to enter text. 
	STEP 8
	DISCLOSURE OF CURRENT AND PENDING CONTRACTS
	If you selected Option 1, 2, 3, 4, or 6 in Step 1, do you have any contracts, pending contracts, bids, proposals, or other ongoing procurement relationships with units of State of Illinois government?    Yes  No.  
	If “Yes”, please specify below.  Attach an additional page in the same format as provided below, if desired.
	NOTICE


