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ADDENDUM NO 1 
TO 

PROFESSIONAL SERVICES BULLETIN No 22-3 

The following revisions have been made to this Professional Services Bulletin No. 22-3 and as a 
result of the revisions the bulletin is being reissued in its entirety with changes noted. If you 
downloaded the bulletin prior to the noted Addendum / Revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin. 

ADDENDUM No. 1 / REVISION DATE: September 20, 2022 

Item : The item description has been updated to include Construction Category C. 

Section 3.2 SCHEDULE FOR VENDOR SELECTION has been updated. 

QUESTIONS: The Tollway has received the following questions to PSB 22-3 via the e-Builder 
SOI Mailbox. The Tollway offers the following responses: 

Question 1: Item 1: Are there draft plans available for review for the various tasks? 
 Answer:  Not at this time. 

Question 2: Item 2: What is the anticipated upper limit of compensation for this item? 
Answer:  This is not an upon request contract, the fee will be negotiated with the selected firm. The
item description has been updated to reflect Construction Category C ($25M $50M) for the 3 year
term. 

Question 3: Item 2: Is the Tollway anticipating that the Resident Engineer will also oversee the Program &
Project Management portions of the scope? Or can those responsibilities be shown under a
Program Manager/JOC Administrator? 

Answer:  The Resident Engineer shall be in accordance with Section 4.1.2.2.2 Resident Engineering of
the March 2022 Construction Manager�s Manual. The Resident Engineer is not required to be the person
who provides Program Manager Services or Construction Contract Services. 

Question 4: Item 2: Does the Tollway anticipate having new JOC Contractors in place before the
commencement of this contract? 

Answer:  An Invitation for Bid for the Facility and Roadway Job Order Contracting program were
solicited as Bid Solicitation�s 21 557THA OPERA B 20823 and 22 557THA OPERA B 25820, respectively.
The contracts are pending Illinois Tollway Board approval. 

Question 5: Item 2: What type of roadway/roadway-related work is anticipated under the Roadway JOC 
Program? 

Answer:  Work is anticipated to repair Illinois Tollway assets (guardrail, parapets, median barrier wall,
noise abatement wall, etc.) that are time sensitive in nature on an as needed basis related to the
roadway system. 

Question 6: In a Reverse P4G is it necessary for the Prime (minority firm) to have their IDOT prequalified
status? 

Answer:  The Prime, regardless if P4G/Reverse P4Gs are used, must be prequalified as described in the 
item description. 



NEW TO THIS PSB 

Updated language and requirements regarding Conflicts of Interest

o Section 2.1 CONSULTANT/SUBCONSULTANT CONFLICTS OF
INTEREST WITHIN TOLLWAY PROJECTS

o Section 3.3 GUIDELINES FOR SUBMITTING STATEMENTS OF
INTEREST (SOI)

Revised requirements of Section 3.4.3 INSTRUCTIONS FOR SUBMITTING
THE SOITEAM DATA

New instructions included for Exhibit G-Contract Participation
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PART I: THE SCHEDULE 

1.1 CONTACT INFORMATION 
 
Illinois State Toll Highway Authority (ISTHA)
2700 Ogden Avenue 
Downers Grove, IL 60515 
 
PSB 22-3 Coordinator: csstaff@getipass.com 
 
PSB 22-3 Tech Support: ebuilder@getipass.com 
 
PSB 22-3 eBuilder Training: ebuilder@getipass.com 
 

1.2 22-3 OFFICIAL NOTICE 
 
This Professional Services Bulletin 22-3 (PSB 22-3) is the official notice of needed professional services 
for the Illinois State Toll Highway Authority (�Illinois Tollway�, �Tollway�), as authorized by the Architectural, 
Engineering, and Land Surveying Qualifications Based Selection Act, (30 ILCS 535/1, et seq.).  This PSB 
contains information pertaining to the advertisement for Statements of Interest (SOI) and is part of the Chief 
Procurement Officer eProcurement System for the Illinois State Toll Highway Authority.  PSB 22-3, including 
all Exhibits and forms, is available on the Illinois Tollway�s website at: https://www.illinoistollway.com/doing-
business/construction-engineering/bids-bulletins-awards.  Additional information is also posted on the 
Illinois Chief Procurement Officer�s eProcurement System at: https://www.bidbuy.illinois.gov/.  For 
instructions on accessing the Illinois Tollway website, PSB, and Exhibits please refer to the Table of 
Contents.  Instructions on receiving procurement opportunities are included in the �Illinois eProcurement 
BidBuy Notice� section of this PSB. 
 
1.2.1 PSB 22-3 SUMMARY  
 
Information for the e-Builder process for PSB 22-3 can be found in the Public Folder at: 
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={dc0355ee-4323-458e-91b5-
547c6655b5f5} 
 
You will need the following before you can submit an SOI in e-Builder: 

 e-Builder resources, including PSB SOI user manual, FAQ file, and videos (see Public Folder link 
above)  

 Webinar Training (see Section 3.7 Useful Links for training webinar registration link)  
 e-Builder Login ID (see Section 3.4 Submittal Instructions) 
 Firm Code Name (see Section 3.4 Submittal Instructions) 

 
All questions related to this PSB must be submitted electronically through the e-Builder SOI Mailbox at  
PSB_22-3.01_Questions_and_RFIs@docs.e-builder.net no later than September 13, 2022 at 4:30:00 pm 
(CT).   The subject line should read: PSB 22-3 Question.  Answers will be addressed via an Addendum 
published on the Tollway website and the Illinois eProcurement site, BidBuy. For e-Builder technical 
questions, please contact the e-Builder PSB Tech Support:  ebuilder@getipass.com. 

This is not an invitation for bids.  Consultants properly prequalified for the projects listed herein may indicate 
their desire to be considered for selection by submitting an SOI to the Illinois Tollway via the e-Builder PSB 
22-3 SOI process. 
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The Illinois Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute 
(30 ILCS 535): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act) for 
selecting qualified Consultants under this PSB. 
 
 

 
1.3 ACCEPTANCE OF SCANNED SIGNATURES 
 
Unless otherwise specified, the parties agree that proposals, contracts, certifications and disclosures, and 
other contract related documents to be entered into in connection with the resulting contract will be 
considered signed when the signature of a party is delivered by scanned image (e.g. .pdf or .tiff file 
extension name) as an attachment to the e-Builder PSB SOI process.  Such scanned signature will be 
treated in all respects as having the same effect as an original signature. 
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1.4 PROFESSIONAL SERVICES BULLETIN NO. 22-3 ITEM INDEX
 

 

No. 
Project No. / 

County 
Description Page No. 

1 
 RR-22-4862 

Systemwide 

Systemwide, Construction Management Services Upon 
Request On-call, and as-needed Construction Management 
Services. 

A-1 

2 

 

 RR-22-9269 

Systemwide 

Program Management and Construction Management 
Services � Job Order Contracting (JOC) 

A-3 

3 

 

 RR-22-4863 

DuPage and 
Cook Counties 

IL 390, Pavement and Structural Preservation and 
Rehabilitation, Lake Street (M.P. 6.0) to I-290 (M.P. 13.0), 
Construction Management Services 

A-6 

4 
 RR-22-4864 

Systemwide 

Systemwide, Design Services Upon Request 

On-call, and as-needed Phase II Engineering Services. 
A-7 

 Details follow for each of the foregoing four (4) Project Numbers found in this PSB 22-3.
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1.5  PSB ITEM DETAILS 
 
1.5.1 Item 1 RR-22-4862, Systemwide, Construction Management Services Upon Request 

This project has a 37% D/M/WBE participation goal and 3% VOSB participation goal. 

Phase III engineering services are required for the construction inspection and supervision at 
selected locations on the Tollway system. Task orders under the blanket agreement will be 
negotiated and authorized by the Tollway on an as-needed basis. Tasks will include construction 
management for projects identified by the Tollway, and may include, but not be limited to the 
following: 

1. Des Plaines River Bridge repairs 
2. Various structural repairs 
3. On call and as-needed work related to the Tollway System. 

The upper limit of compensation will be set at $4,000,000 to be authorized for use as needed. 

The Consultant will perform on-site inspection, review layout of contract work, provide geotechnical 
inspection and testing, prepare records, maintain documentation, submit pay estimates and any 
other duties requiring the services of an engineer to complete this project on a timely basis and in 
accordance with Tollway specifications. The Consultant may be required to review pre-final contract 
documents submitted to the Tollway. The Consultant must complete and submit final 
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks 
after completion of punchlist work for the project. 
 

The Prime Consultant must be prequalified by IDOT in the following category: 

Special Services (Construction Inspection) 

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer).  

 Resident Engineer 
 Materials Coordinator 
 The Document Technician. (The person actively preparing the documentation for the 

project must possess a current IDOT Construction Documentation certificate. Include the 
Documentation Certificate Number for IDOT.) 

 Materials QA Technician 

For definitions and requirements please see the Illinois Tollway Construction Manager�s manual 
found on the Illinois Tollway website at: 

https://www.illinoistollway.com/documents/20184/238197/Construction+Managers+Manual_Mar2
021.pdf/c1d20972-3408-4de3-8e95-
236a13698501?version=2.0&t=1616176095129&download=true 

Schedule:  This project is scheduled to start in 2023. The substantial completion date for this 
project will be approximately 60 months after authorization to proceed. 

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual per 
Tollway manuals and standards. All CADD file documents shall be required to contain all record 
drawing modifications. This project will be managed through the Tollway�s web-based project 
management system. The Consultant will be required to participate in these procedures and will 
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receive training on the system. The Tollway will furnish the Consultant with guidelines for the 
Consultant�s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. 
The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing with the Illinois Tollway. 
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1.5.2 Item 2 RR-22-9269, Systemwide, Program Management and Construction Management 
Services � Job Order Contracting (JOC) 

 
This project has 37% D/M/WBE participation goal and 3% VOS/SDVOSBE participation goal. 
 
Project and program management support services are required for the Illinois Tollway�s Facility 
and Roadway Job Order Contracting (JOC) programs. Additionally, Phase III engineering services 
are required for the construction inspection and supervision of the Illinois Tollway�s Facility Job 
Order Contracting (JOC) program. 

The Illinois Tollway�s Facility JOC program oversees construction scope of work for facility related 
repairs and improvements across the Illinois Tollway system. The Illinois Tollway�s Roadway JOC 
program is utilized for small roadway and roadway related work. 
 
This contract shall provide for a three (3) year term, with two, (1) one-year option or one (1) two-
year option to renew, subject to the Tollway's periodic review, approval and satisfaction with the 
selected consultant�s performance and may be terminated by the Tollway at any time upon a 
stipulated notice period or extended upon agreement of both parties. 
 
For the Facility and Roadway JOC programs, the Consultant shall create written joint scopes of 
work, coordinate site visits with the required Illinois Tollway Departments, review pricing submitted 
by the Contractors as compared to the Construction Task Catalogue (CTC), assist with contractor 
coordination, review contractor submittals and facilitate Tollway Department review of those 
submittals, and process jobs utilizing the eGordian CTC pricing catalog. 
 
The Consultant shall provide the following: 

 
Project Management Support, including, but not limited to: 

 Maintain an overall JOC program budget in coordination with the Illinois Tollway and 
General Engineering Consultant, who serves as the Design Corridor Manager and 
Construction Corridor Manager. 

o Budget and job order tracking shall be a continuous task. Summary reports shall 
be issued monthly for use at the Illinois Tollway�s Board Meetings. 

 Manage the implementation of the Illinois Tollway�s Facility and Roadway JOC program, 
including project cost/budget controls and schedule controls. 

 Schedule and attend all joint scope meetings between designers, Facility and Roadway 
JOC contractors, CMs, and Illinois Tollway staff as required. 

 Review the JOC contractor�s proposal and line items listed in the proposal against the 
Construction Task Catalog of the eGordian list. 

 Answer questions related to the joint scope meeting. 
 Submit the JOC proposal to the Illinois Tollway for approval. 

 
Construction Contract Services, including, but not limited to: 

 Assemble and submit Contractor data to the Procurement and Diversity and Strategic 
Development Departments for approval. 

 Prepare and submit Job Order Notice to Proceeds (NTPs) to the Illinois Tollway�s Facility 
and Engineering Departments for approval.  

 Distribute NTPs to the JOC Contractors to authorize them to proceed. 
 Post NTPs to e-Builder. Vendor will be trained on the Tollway�s eBuilder system. 
 Assure that shop drawings are submitted for approval to the construction manager (CM). 
 Submit project schedules to Illinois Tollway for review and approval on a weekly basis. 
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o Timelines of projects shall be tracked for all active job orders, including the
estimated completion date and current authorized amount. Summary reports shall
be issued monthly for use at the Illinois Tollway�s Board Meetings.

Phase III Services (Facilities), including, but not limited to: 
Provide Phase III engineering services for Facilities JOC related work, including on-site 
inspection, review layout of contract work, prepare records, maintain documentation, submit pay 
estimates and any other duties requiring the services of an engineer to complete the work on a 
timely basis and in accordance with Tollway specifications
Phase III Services (Roadway) Services, including: 

Phase III engineering services for Roadway JOC are anticipated to be provided by �others�.
Coordinate as required with the Roadway Construction Managers.

Construction Estimate:  Category C 

Firms must be prequalified by IDOT in the following categories: 

Special Services (Construction Inspection) 

In addition, the Consultant shall demonstrate their experience and knowledge of JOC, eGordian, 
facilities project management, implementation, repair, commissioning, warranties, facility turnover, 
building systems integration as related to vertical construction, and roadway project management, 
implementation, repair, and warranties as related to horizontal construction. 

Key personnel listed on Exhibit A for this project must include: 

The person who will assume duties as Project Manager for all aspects of the work (must
be an Illinois Licensed Professional Engineer)
The Resident Engineer
The person who will be responsible for contractor coordination on scopes of work*
The person who will be responsible for eGordian CTC pricing review*
The person who will be responsible for overseeing the program budgets*
The person who will be responsible for schedule review*
Materials Coordinator
Document Technician (The person actively performing the documentation on the project
must possess a current IDOT Construction Document certificate. Include the
Documentation Certificate Number for IDOT.)
Materials QA Technician

*The individual responsible for contractor coordination on scopes of work, eGordian CTC pricing
review,  overseeing the program budgets and schedule review may be listed in more than one key
personnel role.

For definitions and requirements please see the Illinois Tollway Construction Managers manual 
found on the Illinois Tollway website at: 

https://www.illinoistollway.com/documents/20184/238197/Construction+Managers+Manual_Mar2
021.pdf/c1d20972-3408-4de3-8e95-
236a13698501?version=2.0&t=1616176095129&download=true  

Schedule: This project is scheduled to start in 2023. 

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual per 
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Tollway manuals and standards. All CADD file documents shall be required to contain all record 
drawing modifications. This project will be managed through the Tollway�s web-based project 
management system. The Consultant will be required to participate in these procedures and will 
receive training on the system. The Tollway will furnish the Consultant with guidelines for the 
Consultant�s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. 
The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing with the Illinois Tollway. 
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1.5.3 Item 3 RR-22-4863, IL 390, Pavement and Structural Preservation and Rehabilitation, Lake 
Street (M.P. 6.0) to I-290 (M.P. 13.0), Construction Management Services 

 
This project has a 37% D/M/WBE participation goal and 3% VOSB participation goal. 

 
Phase III engineering services are required for the construction inspection and supervision for IL 
390 Pavement and Structural Preservation and Rehabilitation between Lake Street (M.P. 6.0) and 
I-290 (M.P. 13.0) in DuPage and Cook Counties, Illinois. 

The Consultant will perform on-site inspection, review layout of contract work, provide geotechnical 
inspection and testing, prepare records, maintain documentation, submit pay estimates and any 
other duties requiring the services of an engineer to complete this project on a timely basis and in 
accordance with Tollway specifications. The Consultant may be required to review pre-final contract 
documents submitted to the Tollway. The Consultant must complete and submit final 
measurements, calculations and final contract documents to the Tollway no later than six (6) weeks 
after completion of punchlist work for the project.  
 
Construction Estimate:  Category B 
 
Firms must be prequalified by IDOT in the following category: 
  

Special Services (Construction Inspection) 
 

Key personnel listed on Exhibit A for this project must include: 
 The person who will assume the duties of the Project Manager for all aspects of the work 

(must be an Illinois Licensed Professional Engineer)  
 The person who will be responsible for roadway design related issues (must be an Illinois 

Licensed Professional Engineer) 
 The person who will be responsible for structural design related issues (must be an 

Illinois Licensed Structural Engineer) 
 Resident Engineer 
 Materials Coordinator 
 Document Technician (The person actively performing the documentation on the project 

must possess a current IDOT Construction Document certificate. Include the 
Documentation Certificate Number for IDOT.) 

 Materials QA Technician 

For definitions and requirements please see the Illinois Tollway Construction Manager�s manual 
found on the Illinois Tollway website at: 

https://www.illinoistollway.com/documents/20184/238197/Construction+Managers+Manual_Mar2
021.pdf/c1d20972-3408-4de3-8e95-
236a13698501?version=2.0&t=1616176095129&download=true 

Schedule:  This project is scheduled to start in 2023. The substantial completion date for this project 
will be approximately 24 months after authorization to proceed. 

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual per 
Tollway manuals and standards. All CADD file documents shall be required to contain all record 
drawing modifications. This project will be managed through the Tollway�s web-based project 
management system. The Consultant will be required to participate in these procedures and will 
receive training on the system. The Tollway will furnish the Consultant with guidelines for the 
Consultant�s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to Proceed. 
The Consultant who is selected for this project will be notified and scheduled to attend a scope 
briefing with the Illinois Tollway. 
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1.5.4 Item 4  RR-22-4864, Systemwide, Design Services Upon Request 

This project has a 24% D/M/WBE participation goal and 3% VOSB participation goal. 

Phase II engineering services are required for preparation of contract plans, performing 
engineering studies and providing other technical services as directed by the Illinois Tollway. Tasks 
will include design for projects identified by the Tollway, and may include, but not be limited to the 
following: 

1. Pavement rehabilitation 
2. Ramp resurfacing 
3. Noise wall repairs 
4. On call and as-needed work on the Tollway system 

The upper limit of compensation will be set at $2,000,000 to be authorized for use as needed. 

The Prime Consultant must be prequalified by IDOT in the following categories: 

Highways (Freeway) 
Structures (Highway Bridges: Typical) 

 

The Tollway will allow a Prime Consultant to meet the prequalification for Structures (Highway 
Bridges: Typical) through a subconsultant. 

Key personnel listed on Exhibit A for this project must include: 

 The person who will assume the duties of the Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 Project Engineer, who is directly involved in the development of the contract documents 
(must be an Illinois Licensed Professional Engineer). 

 Roadway designer, who will be responsible for roadway design related issues (must be an 
Illinois Licensed Professional Engineer). 

 Structural designer, who will be responsible for structural design related issues (must be 
an Illinois Licensed Structural Engineer). 

 QC/QA reviewer of all milestone submittals, who must be an Illinois Licensed Professional 
Engineer for roadway elements and an Illinois Licensed Structural Engineer for structural 
elements. 

Schedule:  This project is scheduled to start in 2023. The substantial completion date for this 
project will be approximately 60 months after authorization to proceed. 

The Consultant must have MicroStation capabilities. All final documents shall be submitted in hard 
copy and electronic format, including a 3-D Model, and follow the CADD Standards Manual per 
Tollway manuals and standards. This project will be managed through the Tollway�s web-based 
project management system.  The Consultant will be required to participate in these procedures 
and will receive training on the system. The Tollway will furnish the Consultant with guidelines for 
the Consultant�s Quality Program (CQP). The CQP is due fourteen (14) days after Notice to 
Proceed. The Consultant who is selected for this project will be notified and scheduled to attend a 
scope briefing with the Illinois Tollway. 
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PART II: CONTRACT CLAUSES AND REQUIREMENTS 

2.1 CONSULTANT /SUBCONSULTANT CONFLICTS OF INTEREST WITHIN 
TOLLWAY PROJECTS 

 
Professional engineering services performed under contracts with the Illinois Tollway shall be 
performed in accordance with the highest standards of professional behavior and highest principles 
of ethical conduct.  Such services must be provided with honesty, impartiality, fairness and equity 
and must be dedicated to the protection of public health, safety and welfare.  
 
Prime Consultants submitting a Statement of Interest (SOI) shall disclose any known or potential 
conflicts of interest the Prime Consultants may have. 
 
The selected Prime Consultant shall be required to submit a Consultant Quality Program (CQP) to 
the Illinois Tollway, which shall be subject to approval by the Illinois Tollway.  As part of the CQP, 
Prime Consultants shall identify any known or potential conflicts of interest, including any known or 
potential conflicts of interest identified by any of their Subconsultants.  The CQP also shall outline the 
plan for monitoring known conflicts and identifying potential conflicts through the duration of the 
contract, as well as describe, in detail, procedures relative to ethical screens and other procedures 
for mitigating conflicts.  If additional conflicts of interest or potential conflicts of interest are identified 
during the administration of the contract, the Prime Consultant will be required to submit an updated 
CQP.  
 
Periodically, the Illinois Tollway solicits Professional Services for foundational contracts, which 
include the Program Management Office (PMO), Consulting Engineer (CE), and Traffic Engineer (TE) 
contracts.  The overarching engineering services provided pursuant to foundational contracts involve 
all or the majority of all other Illinois Tollway Professional Services contracts, and the foregoing 
provisions of this Section 2.1 are fully applicable to the PMO, CE and TE contracts.   
 
Foundational contracts prohibit the PMO, CE and TE from performing new services for the Illinois 
Tollway during the pendency of the respective PMO, CE, or TE contract (including extensions).  �New 
services� as used herein includes, but is not limited to, work or services awarded to a person or entity 
not affiliated with the PMO, CE, or TE that, subsequent to the award of the PMO, CE, or TE contract, 
is acquired, becomes controlled by or otherwise becomes affiliated with the PMO, CE, or TE.  The 
PMO, CE, and TE are required to notify the Illinois Tollway, in advance, of any such acquisition, 
assumption of control or affiliation. 
 
Notwithstanding the provisions of the CQP or any other provisions of this Section 2.1, the Illinois 
Tollway reserves the right to assess and require appropriate corrective action, as determined by the 
Illinois Tollway, relative to any conflict or potential conflict issues involving a professional firm, 
professional individual, PMO, CE, or TE.  Relative to conflicts and potential conflicts, Prime 
Consultants must be responsive to the Illinois Tollway so that appropriate steps can be taken to 
mitigate any such circumstances. 
 
Consistent with the foregoing, professional firms should conduct their operations using common 
sense and professional judgment.  Professional firms should not place their firms in in appropriate 
situations or create any unfair advantage for their firms.   
 
This notice is not intended to address any potential conflicts of interest ruled upon by the Chief 
Procurement Officer and/or the Procurement Policy Board under the Illinois Procurement Code (30 
ILCS 500/1, et seq.).  Violations of this Section may result in termination of contracts for cause or the 
Illinois Tollway declining to award work, projects or contracts. 
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2.2 INSPECTOR GENERAL 
 
The Vendor hereby acknowledges that pursuant to Section 8.5 of the Toll Highway Act (605 ILCS 10/8.5) the 
Inspector General of the Illinois State Toll Highway Authority (�OIG�) has the authority to conduct 
investigations into certain matters including but not limited to allegations of fraud, waste and abuse, and to 
conduct reviews.  The Vendor agrees that it will fully cooperate in any OIG investigation or review and shall 
not bill the Illinois Tollway for such time.  Cooperation includes, but is not limited to, providing access to all 
information and documentation related to the goods/services described in any Agreement entered into in 
connection with this PSB, and disclosing and making available all personnel involved or connected with these 
goods/services or having knowledge of these goods/services.  All subcontracts must inform Subconsultants 
of this provision and their duty to similarly comply and cooperate with any OIG investigation or review. 
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2.3 FINANCIAL INFORMATION 

2.3.1 DIRECT LABOR MULTIPLIER 

The Direct Labor Multiplier to be used on projects advertised in the PSB is as follows: 
 

Phase I and II (Studies, Design, and Survey) 2.8 
Phase III (Construction Management) 2.8 
Project Staff at Illinois Tollway Facilities 2.5 

  The 2.5 multiplier applies to contracts with personnel permanently assigned to an Illinois Tollway 
facility, such as the Central Administration Building (CA). The 2.5 multiplier does not pertain to 
personnel assigned to construction field offices for Phase III (Construction Management). 

The Direct Labor Multiplier for specialty engineering services, such as Aerial Mapping and LiDAR, will be 
based upon the firm�s current overhead determined during initial contract negotiations between Tollway and 
Consultant.   
  
2.3.2 OTHER CONTRACTING METHODS 
 
The Illinois Tollway, in its sole discretion, may consider, when it is in the best interest of the Illinois Tollway, 
other payment methodologies in lieu of the Direct Labor Multiplier.  Other considerations include �flat rate� or 
�lump sum� methodology that would be further defined at the time of negotiations between Tollway and 
Consultant.  Other payment methodologies could negate or alter section 2.3.1 Direct Labor Multiplier.  
 

2.3.3 ESTIMATED CONSTRUCTION COST OF PROJECTS 
 
The estimated construction cost of each project is presented in the following categories or may be 
specific to a project detail. This is to assist the Vendor in determining the relative size of the project. The 
construction cost category will be included in each Item. The categories are: 
 

CATEGORY ESTIMATED CONSTRUCTION COSTS 
A $0M - $ 10M 
B $ 10M - $ 25M 
C $ 25M - $ 50M 
D $ 50M - $ 75M 
E $ 75M - $100M 
F Over $100M 

 
2.3.4 ALLOWABLE DIRECT COSTS 

The Allowable Direct Cost and Allowable Direct Cost �Construction Inspection list is available on the Illinois 
Tollway�s website at: 
 

 https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 
 

The Illinois Tollway will allow the Vendor to negotiate their Direct costs and bill as a lump sum on the 
contract. 
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2.4 ILLINOIS TOLLWAY�S CONTRACT PAYMENT POLICY 
 
The Illinois Tollway will not issue payments under contracts for costs incurred during the preceding calendar 
year if any invoice for that work is received after February 28th of the subsequent State of Illinois fiscal year.  
This policy enables the Illinois Tollway to close its financial books both on time and accurately. To meet the 
requirements of Generally Accepted Accounting Principles and those of the Illinois Auditor General and 
external auditors, the Illinois Tollway must account for all of its expenditures for a given calendar year before 
the end of the subsequent February. This policy includes payment of any �re-bill� issues that may arise.  
The Illinois Tollway is unable to make any payments for work in a given calendar year if it has not been 
properly invoiced to the Illinois Tollway by February 28th of the following year. 

2.5 DISADVANTAGED BUSINESS ENTERPRISE (DBE) PARTICIPATION 
 
The Illinois Tollway hereby notifies all respondents that it will affirmatively ensure that in any contract 
entered into pursuant to this solicitation, disadvantaged, minority, women-owned business and Small 
Business Administration (SBA) 8(a) enterprises are encouraged to submit a SOI response to this invitation 
and/or to participate in the advertised Disadvantaged Business Enterprise (DBE) goal of the work to be 
performed under the contract as a Subconsultant. 
 
Any agreement between a Consultant and a DBE or other Subconsultant in which the Consultant 
requires that the Subconsultant not provide professional services proposals to other vendors is 
prohibited.   
 
To qualify as an eligible DBE, the firm must be currently certified by one of the following agencies currently 
participating in either (A) the Illinois Unified Certification Program (IL UCP); (B)  the City of Chicago, Illinois; 
or (C) the County of Cook, Illinois, as a Minority or Women-Owned Business (�M/WBE") pursuant to their 
M/WBE programs; or (D) it must be currently participating in the Small Business Administration SBA 8(a) 
Program. A DBE is considered to have current certification if the firm is listed in the directory database of the 
pertinent certifying agency:  
 

 IL UCP - Illinois Department of Transportation (IDOT)  
 IL UCP - Chicago Transit Authority (CTA)  
 IL UCP - PACE  
 IL UCP - METRA  
 IL UCP - City of Chicago  
 City of Chicago � M/WBE 
 Cook County, Illinois � M/WBE  
 Small Business Administration SBA 8(a)  

Each DBE firm utilized must be listed in a certifying agency�s database at the time of the expiration 
of the extended documentation period, if utilized, as described below to be considered acceptable. 
Please provide proof of certification (example: letter) with your SOITEAM submittal (Certifications are 
to be included as attachments to Exhibit F � VOSB Letter of Intent and Exhibit H DBE Letter of Intent). 
Certification letters must be current, and DBE and VOSB vendor�s scope(s) of work stated in the SOI 
and Letter of Intent (LOI) must match the area(s) of specialty specified in the DBE�s or VOSB�s 
certification letter. Failure to provide the required DBE/VOSB participation/utilization information in 
the SOITEAM may result in the SOI being deemed non-responsive. 
  
You can view/print and download the most current listing of DBE firms at:  
 

 IDOT�s web site: https://webapps.dot.illinois.gov/UCP/ExternalSearch 
 City of Chicago�s web site:  https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp 
 County of Cook, Illinois� web site:  

https://cookcounty.diversitycompliance.com/FrontEnd/VendorSearchPublic.asp?XID=2768&TN=cookcounty 
 Small Business Administration�s SBA 8(a) web site: http://dsbs.sba.gov/dsbs/search/dsp_dsbs.cfm.  

 
If a Vendor cannot obtain sufficient DBE commitments to meet the contract goal, the Vendor must document 
its good faith efforts to meet the goal, including any DBE participation secured, and request a partial or full 
waiver of the contract goal.  Demonstrating good faith efforts means that the Vendor must show that all 
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necessary and reasonable steps were taken to achieve the contract goal, meaning those steps that could be 
reasonably expected to obtain sufficient DBE participation.  Mere pro forma efforts are not good faith efforts, 
and the documentation must be supported by backup evidencing contact attempts and results made by the 
Vendor to DBE firms.  Vendors should not submit pricing information received from DBE firms with the good 
faith efforts documentation.  

Examples of good faith efforts and the contact log are available in the List of Documents, Exhibit F, Section 
7.10 of the State of Illinois Veteran Small Business Participation and Utilization Plan and in Exhibit H, Section 
6.5 of the Tollway DBE Participation, Utilization Plan and Letter of Intent for Professional Services. 
 
For �Upon Request� projects: the Illinois Tollway may consider a goal adjustment or waiver request if and 
when a task order is issued for an upon request project which provides a detailed scope of work and the 
awarded Vendor requests an adjustment when it submits a proposal to complete the task order. 
 
Extended Documentation Period for Vendors with a Technical Issue as determined by the Illinois 
Tollway related to the DBE and VOSB Commitment Made on a SOI: 
 
All required DBE/VOSB documentation must be completed to the fullest extent possible and 
submitted with the SOI, including the signed DBE/VOSB Letters of Intent (LOI) and SOITEAM data.    
 
Each Consultant submitting a SOI who has a DBE/VOSB commitment with a technical issue as determined 
by the Illinois Tollway related to DBE/VOSB participation that is identified during initial review of a SOI by the 
Illinois Tollway shall be allowed, upon an email notification from the Contract Compliance team from the 
Illinois Tollway, an extended documentation period which will extend until 5:00 pm CT on the second business 
day after the day the notification is sent (e.g. if a Consultant is notified on Monday, extended documentation 
period concludes on Wednesday at 5:00 pm).  
 
The extended documentation period allows Consultant solely to correct their initial SOITEAM data to add or 
adjust DBE/VOSB participation to: 
 

 Meet or exceed the initial DBE/VOSB commitment stated in the SOI, if that initial commitment was 
above the advertised DBE/VOSB goal, or 

 Meet or exceed the goal, if the initial DBE/VOSB commitment stated in the SOI was below the 
advertised DBE/VOSB goal.  

 
The Consultant shall submit updated SOITEAM data and LOI if additional or adjusted DBE/VOSB 
participation is secured by the end of the extended documentation period.  
 
Under no circumstances is a Consultant allowed to remove, replace or reduce the DBE/VOSB participation 
of a certified DBE/VOSB firm listed in the initial LOI and SOITEAM data without prior written consent of Illinois 
Tollway. Increases to DBEs/VOSBs listed in the initial LOI and SOITEAM data are allowed. Note: the 
percentage inserted in the LOI will take precedence over any other percentage inserted in the SOITEAM data 
in the event of a discrepancy.  Under no circumstances is the Consultant allowed to change any 
documentation unrelated to the correction of the technical issue identified.  Any adjustment made to the 
DBE/VOSB portion of the LOI and SOITEAM data during the extended documentation period must include a 
brief statement describing the revision(s) with resubmittal of the LOI and SOITEAM data.  Any other changes 
to the original SOI will not be accepted. 
 
Illinois Tollway Disclaimer Statement: Disadvantaged Business Enterprises (DBE) Directory, City of 
Chicago or Cook County, Illinois Minority and Women-Owned Business (M/WBE) Directories, or Small 
Business Administration SBA 8(a) Directory  
 
Firms listed in either the Illinois Unified Certification Program (IL UCP) Disadvantaged Business Enterprises 
Directory or the City of Chicago Minority and Women-Owned Business Directory have been certified as a 
Disadvantaged Business Enterprise (DBE) by one of the IL UCP participating agencies (Illinois Department 
of Transportation, City of Chicago, Chicago Transit Authority, Metra and Pace) or by the City of Chicago. 
Firms listed in the County of Cook, Illinois M/WBE Directory have been certified as Minority or Women Owned 
Business Enterprises by the County of Cook, Illinois. Firms listed in the Small Business Administration SBA 
8(a) Directory have been certified as SBA 8(a) business enterprises by the Small Business Administration.  
 



PSB 22-3   Page | 11 
 

The criteria, standards and procedures by which certification decisions are made can be obtained from any 
of the certifying agencies.  These directories are to be used as an �informational source only� and the following 
must be considered:  
 

 Certification does not mean that a firm is in any way prequalified to provide the products and/or 
services the firm claims it can provide.  �Certification� means that the certifying agency has 
determined, on the basis of information provided and the representations therein, that a business is 
a bona fide DBE.  The certifying agency does not, as a result of any listing, make any representation 
concerning the ability of any listed firm to perform work in the specialty listed;  

 The Illinois Tollway does not, through its use of, and referral to, certification lists, make any 
representation concerning the ability of any listed firm to perform work in the specialty listed.  

 The Illinois Tollway, in awarding a contract, has discretion in determining whether a DBE firm�s listed 
work categories are eligible to be counted toward the fulfillment of DBE contract goals; and  

 It is the responsibility of all vendors to:  
a) Conduct their own investigation to determine the capability and capacity of the  
b) DBE firm(s) to satisfactorily perform the proposed work; and  
c) Ensure the DBE firm(s) is currently certified. A DBE is considered to have current certification 

if the firm is listed in the directory database of the pertinent certifying agency.  
 

These directories list the most current certified firms. If there are any questions concerning these directories, 
please contact the certifying agency. 
 
For more details about DBE utilization/participation, good faith efforts and related documentation 
requirements, refer to Exhibit H. 
 
2.6 PARTNERING FOR GROWTH PROGRAM GUIDELINES (formerly Partnership-
Mentor/Protégé Program Guidelines) 

The Partnering for Growth Program and Documents have been updated effective December 2021 to include 
the Reverse DBE_VOSB P4G Exhibit E and the standard DBE_VOSB P4G Exhibit E. Both are available on 
the Illinois Tollway�s Website at: 

Partnering For Growth Illinois Tollway

The Partnering for Growth Program applies to both Disadvantaged Business Enterprises (DBE) and Veteran-
Owned Small Businesses (VOSBs) firms.  Separate Exhibit E�s � Partnering for Growth Program and Reverse 
Partnering for Growth forms are available for use for either a DBE or VOSB. Vendors may have multiple 
Partnering for Growth agreements in either the DBE and/or VOSB category(ies) and may have partnerships 
with both. 

2.7 STATE OF ILLINOIS VETERAN SMALL BUSINESS PARTICIPATION AND 
UTILIZATION PLAN 

This solicitation includes specific Veteran Small Business participation goal(s) as specified in each Item detail 
based on the availability of CMS-certified veteran-owned (VOSB) vendors to perform or provide the 
anticipated services required by this solicitation. The Veteran Small Business participation goal is applicable 
as specified in each Item detail. In addition to the other award criteria established for this solicitation, the 
Illinois Tollway will award contracts under this PSB to a Vendor that meets the goal or makes good faith efforts 
to meet the goal. Vendor must submit a Utilization Plan and Letter of Intent with its SOI.  Refer to PART III, 
List of Documents, Exhibits, and Other Attachments, for submittal instructions.  As stated in Exhibit F, to 
qualify as an eligible VOSB the firm must be currently certified, at the time of the Professional Services Bulletin 
due date, by the Department of Central Management Services.  Registration is available at: 
https://www2.illinois.gov/cms/business/sell2/Pages/VeteranownedBusinesses.aspx 
 
  



PSB 22-3   Page | 12 
 

2.8 TEAMING AGREEMENT  
 
The action of joining forces with another vendor to submit on a Professional Services Bulletin (PSB) is called 
Teaming.  All former policies and procedures referring to Joint Venture still apply, with Teaming as the name 
of the effort.   
 
Team SOIs shall comply with the same requirements set forth for individual SOIs, including. but not limited 
to, the submittal (under the Team�s SOI code name) of the SOI, SOITEAM data, Exhibits, and Disclosures.  
A Team SOI represents a unique submittal and shall not be combined with an individual SOI from the Team 
Lead or submittals from other, unique teams. 
 
Team members and a Team Leader must clearly be identified with the SOI submittal, and Team Lead shall 
be considered the Prime Vendor upon selection. A Team Lead can only select one D/M/WBE category 
but may provide evidence of multiple certifications by attaching any supporting documentation in the 
attachments tab before submitting. The selection criteria for the Team will include the Team members� 
prequalification categories, and the sum of the individual firm�s work capacity and evaluation history. 
 
The Illinois Tollway requires the Team to self-perform no less than 40% of the work, meaning the Team 
cannot subcontract more than 60% of the project work. The scope of work to be performed by each Team 
member and its Subconsultants must be clearly defined and leave no room for interpretation in the SOI.  
Each Team member must make a substantial contribution to the performance of the work being completed 
by the Team. Factors that may be considered by the Illinois Tollway, in its sole discretion, in 
determining what constitutes a substantial contribution include, but are not limited to, the number of 
participants in the Team, the professional qualifications of each member, and the nature of the work being 
performed. 
 
The Illinois Tollway DOES NOT have a form for Teaming Agreements. However, the firms submitting as a 
Team are required to obtain and submit their Teaming Agreement.  A Teaming Agreement, signed by all 
members, MUST be submitted within ten (10) business days after contract negotiations and prior to Board 
award. The Teaming Agreement will clearly identify the Team members, their percentage interest / share, 
as well as respective rights and responsibilities. The Teaming Agreement shall further designate a Team 
Lead who will assume responsibility for invoicing. The Team may have no more than three participants.  
 
Each Team member shall procure and maintain separate insurance policies that meet the Illinois Tollway�s 
insurance requirements. The Tollway�s standard insurance requirements are set forth in the Vendor 
Agreement boilerplates (See Illinois Tollway website: https://www.illinoistollway.com/doing-
business/construction-engineering/forms under Doing Business> Construction and Engineering: Vendor 
Resources under Vendor Forms).  Each Team member will procure and maintain policies that meet the 
Prime�s required level of coverage and shall indemnify the Team and the Tollway against claims arising 
from their performance under the Team, as well as agreeing to remain joint and severally liable upon 
termination of the Project and/or the Team. In the event of the termination of the Team, the insurance and 
indemnification rights of the Team must be assignable to the Illinois Tollway as a matter of law.  Proof of 
compliance with these requirements must be submitted to the Illinois Tollway prior to issuance of the Illinois 
Tollway�s Notice to Proceed. 
 
Team SOI submittal requirement overview: 
 

 Designate a single point of contact who shall serve as the Team�s primary contact with the Illinois 
Tollway. 

 Indicate the Team member responsible for each prequalification category. 
 The Team Lead shall submit outstanding work obl igat ions, and Forms A or  Forms B 

disclosures (as applicable) for each of the Team members. 
 Identify the Team member responsible for invoicing. 
 For Exhibit A, plus other required documents specified in the PSB, combine the information for all 

participating Team members. 
 Submit the Teaming Agreement within ten (10) days after contract negotiation and prior to 

Board award. 
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A firm planning to submit a SOI as a Team is required to contact the Illinois Tollway for a Team SOI Firm 
Name Code. Contact CS staff via e-mail at csstaff@getipass.com.  The Team SOI Firm Name Code as 
provided by the Illinois Tollway is required to identify and process the submittal as a Team proposal. 
 
Only the Team Lead is required to fill out the SOITEAM data on behalf of the Team. It is imperative that 
the other Team members do NOT submit SOITEAM data if they are not the Team Lead. The Team Lead 
must clearly identify the Team members and Subconsultants doing work for or in conjunction with the 
Team within the Team SOITEAM data submittal. 
 
Example of a Team (TM) submittal: Companies forming Team are: 

 Company A  
 Company B  
 Company C 
 Team Firm Name Code as provided by the Illinois Tollway is: ABC_TM 

 
Team members naming parameters are: 

 ABC_TM (Company A) �Managing Partner� 
 ABC_TM (Company B)  
 ABC_TM (Company C) 
 Subconsultants to the Team Lead: J. Smith Consulting (Company B) 
 F.J. Engineering (Company C) 
 Subconsultants to the Team members: G. Engineering (Company A) 
 Materials Inc. (Company A) 
 Surveying Services (Company B) Jersey Consulting (Company B) KL Services (Company C) 
 LMN Engineering (Company C) 

 
2.9     MANUALS, PROCESSES AND GUIDELINES 

Manuals are available on the Tollway website to provide guidance on contract requirements, procedures and 
responsibilities.  

https://www.illinoistollway.com/doing-business/construction-engineering/manuals-processes-
guidelines#Construction%20and%20Materials  

2.10    PHASE III:  CONSTRUCTION ENGINEERING SERVICES 
 
The following applies to all Phase III Engineering service items. 
 
After the Consultant has been selected, the Construction Manager (CM) shall provide the following to the 
Illinois Tollway: 
 
The Consultant selected for the Construction Management (CM) Services shall submit for the Illinois 
Tollway�s review and approval, a management plan for the specific Project(s) for which the Consultant is 
selected. This management plan shall include an outline of the full-time or part-time plant, on-site inspection 
services, sampling and laboratory testing the Consultant is providing for Quality Assurance.  The selected 
CM�s Consultant�s Quality Program (CQP) shall include the identification and pre-qualifications of the Field 
Inspectors and Laboratory Technicians to be assigned to this project as employees of the Consultant or a 
qualified Subconsultant.  The CQP shall include periodic verification by an independent qualified 
Subconsultant that the Quality Assurance operations are proceeding as specified using the proper methods 
of sampling and testing. 
 
The name of any accredited material laboratory(ies) to be utilized for the quality assurance work must be 
provided with the CQP. The laboratory must be accredited under the AASHTO Accreditation Program (AAP) 
for all required test procedures specified in IDOT Bureau of Materials Policy Memorandum �Minimum Private 
Laboratory Requirements for Construction Materials Testing or Mix Design." 
http://idot.illinois.gov/home/resources/Manuals/Manuals-and-Guides 
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2.11    CONSTRUCTION AND QUALITY ASSURANCE CONSULTANTS 
 
Personnel performing materials testing for aggregate, PCC, and HMA shall have completed the appropriate 
IDOT Quality Management Training Program classes.  Personnel performing soils inspection and field tests 
shall have completed IDOT class S-33, Soils Field Testing and Inspection. 
 
The Field Inspectors assigned to any project under this PSB for on-site Quality Assurance for earthwork 
quality control and for monitoring the on-site asphalt construction work must be prequalified by having 
passed the IDOT Nuclear Density training course. The Field Inspectors assigned to the on-site quality control 
of concrete placement shall be prequalified by having passed the IDOT/ACI Portland Cement Concrete 
Level I training course.  Personnel performing soils field tests shall have completed IDOT class S-33, Soils 
Field Testing and Inspection. 
 
The Vendor�s Quality Assurance responsibilities at the material production plants shall be performed by a 
Field Inspector having passed IDOT Level I and Level II (HMA and PCC) training courses to perform the 
specified inspection of approved materials at the concrete and asphalt plants. 
 
2.12    QUALITY ASSURANCE PREQUALIFICATION CATEGORY 
 
The prequalification requirements for Quality Assurance Testing is required and will follow the guidelines set 
by IDOT in the Prequalification information �Description and Minimum Requirements for Prequalification� in 
section J.12 SPECIAL SERVICES - Quality Assurance Testing. 
 
The information about the Quality Assurance Testing prequalification is located at: 

https://idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-
Handbooks/Highways/Design-and-
Environment/Description%20And%20Minimum%20Requirements%20For%20Prequalification.pdf  

2.13    CLARIFICATION OF QUALITY CONTROL/QUALITY ASSURANCE 
 REQUIREMENTS 
 
The Quality Control/Quality Assurance personnel on Exhibit A shall not be the same personnel preparing 
the data.  If the prime firm does not have personnel to cover the QC/QA requirements, then a Subconsultant 
prequalified in the category may be used. 
 
The following highlighted sections have been added to the Guidelines in the Professional Services 
Bulletin and the solicitations. 
 
Complete Exhibit A as follows: 
 
� List the required key personnel to match required prequalification categories and any additional 

personnel requirements designated in the project solicitation. Include firm name if work is to be 
completed by a Subconsultant; and 

 
� QC/QA personnel must be different individuals than those preparing the design documents. 
 
2.14 CONSULTANT CONTRACT FORMS 
 
Standard forms, exhibits and associated instructions to be used by Construction Management (CM) and 
Design Services Engineering (DSE) Consultants in preparing proposals and agreements with the Illinois 
Tollway are located on the Illinois Tollway website.  Contracts will be awarded based on the standard 
Agreement templates.  Selected Consultants should be prepared to execute the appropriate Agreement 
template.  Any exceptions shall be noted in the Consultant�s SOI. 
https://www.illinoistollway.com/doing-business/construction-engineering/forms  
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2.15 SELF-PERFORMANCE 
 
The Illinois Tollway requires the stand-alone firm (non-team) to self-perform no less than 40% of 
the work.
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PART III: REPRESENTATIONS AND INSTRUCTIONS 
 

3.1 SELECTION CRITERIA 

Members of the Vendor Selection Committee will not be available to discuss specifics of projects listed in this 
PSB between the date of the submittal and the Selection Committee meeting.  Please do not send letters or 
e-mails expressing interest in specific projects to members of the Vendor Selection Committee. 

Selection of professional Vendors by the Illinois Tollway is based on the firm�s professional qualifications, 
related experience, expertise, and availability of key personnel to be assigned to the project, satisfaction of 
diversity goals and contract compliance and what is best for the Illinois Tollway. SOIs will be evaluated based 
on the following criteria: 
 

 Specialized experience when required, technical competence of the personnel, and experience 
of the firms and/or Subconsultants proposed;  

 Performance history and expertise of the firm and any proposed Subconsultants with the work 
described in the Item;  

 Particular attention will be given to appropriate cost saving measures and innovative ideas that 
will benefit the Illinois Tollway;  

 Ability to complete the work in the time required and the firm�s existing workload;  
 Commitment and availability of Key Personnel during the term of the contract;  
 Proposed method of accomplishing the project�s objectives;  
 Demonstrated understanding of an inclusive and substantive DBE/VOSB utilization plan; and 
 Contract Compliance will evaluate submitted forms and documents, including but not limited to 

the SOI, LOI, DBE/VOSB certification(s) and Exhibit G, for completeness, accuracy and 
verification that all requirements of the PSB have been met. 

 
Consideration will also be given to the quality and scope of utilization plan which demonstrates an 
understanding of an inclusive and substantive DBE and VOSB U-Plan (Reference Section 2.5 and 2.7 for 
definition of �DBE� and �VOSB�), VOSB and Partnering for Growth (formerly Mentor Protégé proposals). 
 
Consideration will also be given to the completeness and content of the compliance documentation submitted 
(SOI, LOI and Exhibit G), whether the submitted documents show that at least the advertised diversity goal(s) 
has/have been met, and if the certification letters submitted are current and the area(s) of specialty as certified 
match with the scopes of work of the respective DBE/VOSB participants. 
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3.2 SCHEDULE FOR VENDOR SELECTION 

The Illinois Tollway anticipates selecting Vendors based on the estimated schedule below: 
Representatives from the Illinois Tollway will contact selected firms to schedule introductory meetings. 

TASK 
DATE DUE 

Publish September 6, 2022 

Last Day for Questions no later than 4:30:00 pm Central Time September 13, 2022 

Complete SOIs are due no later than 4:30:00 pm Central Time on this date, 
including all required Attachments/Exhibits as specified in this PSB. 

September 27, 2022 

Selection Committee Meeting: November 2022 
Estimated Board Approval 

December 2022 /
January 2023 

Estimated Notice to Proceed February 2023 

3.3 GUIDELINES FOR SUBMITTING STATEMENTS OF INTEREST (SOI) 

The firm acting as the prime must be prequalified in all of the prequalification categories requested in the 
project advertisement even if they plan to subcontract part of the project, except where noted in a specific 
project advertisement. Any Vendor, prime or sub must be prequalified by IDOT in the category of work they 
are performing or as stated in the item description, unless the Subconsultant is being mentored in the 
Partnering for Growth Program.   SEE NOTICE BELOW. 

3.3.1 REQUIRED FORMAT FOR SUBMITTING STATEMENTS OF INTEREST 

3.3.2.1 THE FOLLOWING EXHIBITS AND DATA SHALL BE SUBMITTED IN ACCORDANCE WITH THE 
PSB SUBMITTAL INSTRUCTIONS AND SHALL BE DOWNLOADED FROM THE ILLINOIS 
TOLLWAY WEBSITE.  ALL EXHIBITS SUBMITTED FOR THIS PSB MUST BE CURRENT. 
EXHIBITS FROM PREVIOUS PSBs WILL NOT BE ACCEPTED. 

Exhibit A:  Proposed Staff
Required - Submit as a separate pdf document.
Must include resumes

Exhibit C:  Instructions for Completing Exhibit C and Current Obligations form
Required - Submit as a separate pdf document.

Exhibit D:  Availability of Key Project Personnel
Required - Submit as a separate pdf document.

Exhibit E-DBE/VOSB:  Partnering for Growth Program
If proposing a mentor-protégé arrangement with a DBE or VOSB firm, this Exhibit is required.
Submit as a separate pdf document.

Exhibit E- Reverse DBE/VOSB: Partnering for Growth Program
If proposing a mentor-protégé arrangement with a DBE or VOSB firm where the subconsultant
is mentoring, this Exhibit is required.
Submit as a separate pdf document.
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 Exhibit F: Veteran Small Business Participation and Utilization Plan 
 If the item includes a Veteran Goal, this Exhibit is required. 
 Submit as a separate pdf document. 

 Exhibit G: Contract Participation 
 Submit as a separate pdf document. 

 Exhibit H: DBE Participation and Utilization Plan  
 If the item includes a DBE Goal, this Exhibit is required. 
 Submit as a separate pdf document. 

 Illinois Tollway Standard Business Terms and Conditions  
 Required - Submit as a separate pdf document.  

 SOITEAM Data  
 Required, see Section 3.4.3 Instructions for Submitting the SOITEAM Data 

3.3.2.2 PREQUALIFIED FIRMS MAY INDICATE THEIR DESIRE TO BE CONSIDERED FOR SELECTION 
ON ANY OF THE PROJECTS LISTED WITHIN THIS PSB BY SUBMITTING A SEPARATE SOI 
FOR EACH PROJECT.  

 
3.3.2.3 EACH SOI MUST BE SUBMITTED USING THE FOLLOWING BASIC FORMAT: 

COVER SHEET 

Include Full Legal Firm Name, PSB Number, Item Number, and all known Subconsultants (Full Legal 
Firm Names). 

Section 1. Executive Summary (limit of 5 pages) 

A. Legal Name of firm, address, telephone number, e-mail address and contact person. 
B. List all known Subconsultants, the work the firm(s) will be performing and a contact person for each. 

Identify any DBEs (Reference Section 2.5 for definitions) and VOSBs. Include Mentor and Protégé 
data if applicable. 

C. Name of Project Manager.  
D. Name of Project Engineer/Resident Engineer.  
E. Project Understanding. 
F. Project Approach (include brief statement of firm�s unique qualifications and experience, approach to 

the project�s specific challenges such as maintenance of traffic, environmental constraints, budget 
constraints, schedule constraints, design challenges, etc.). 

G. Statement that firm will meet or exceed the DBE goal and VOSB goal as applicable for the item. Include 
the proposed percentage of work to be completed by proposed DBE and VOSB firms (Percentages 
shall match those submitted with the SOITEAM data). For each proposed DBE firm, include a current 
certification letter that shows that the DBE/VOSB firm is certified in its scope(s) of work stated in the 
SOI and its LOI. (IDOT Prequalification in the respective scope will meet this requirement.) 

 
Section 2. Organization Chart 

Include names and titles for all Key Project Personnel. 

Section 3. Relevant Project Experience 
 

Include a minimum of three (3) relevant projects of equal or greater complexity accomplished within the past 
five (5) years, demonstrating the firm�s experience in the type of work required for this project.  Color graphics 
and photographs may be sent with the files.   

 
Include performance ratings for past work done for the Illinois Tollway, IDOT, or any other government 
agencies or public bodies, if applicable. 
 
Section 4. Conflicts of Interest 
 
Statement acknowledging any known or potential conflicts of interest the Prime Consultant may have. 
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NOTICE 

 
Pursuant to Illinois Department of Transportation (IDOT) Prequalification rules and procedures, the 
Illinois Tollway will accept your firm�s prequalification the same as IDOT, in that your firm is 
prequalified until (Fiscal Year + 1 year).  As per IDOT, your firm will be given an additional six months 
from this date to submit the applicable portions of the �Statement of Experience and Financial 
Condition� (SEFC) to IDOT to remain prequalified.  
 
The firm remains prequalified during this six (6) month grace period.  Once the data is submitted to 
IDOT, either before or on the due date, the firm remains prequalified in the current categories until 
IDOT reviews a category and decides.  If there is not a submittal by the due date, the firm is 
automatically listed as not approved.  
 
IDOT provides a listing of prequalified consulting firms on the website:  

http://www.idot.illinois.gov/doing-business/procurements/engineering-architectural-professional-
services/index 

This list is typically updated weekly, and is based on the most recently approved SEFC application.  
Firms are encouraged to monitor their prequalification status in IDOT�s EPAS system.  This notice 
also applies when utilizing a Subconsultant to meet prequalification requirements on a project. 

 

 

3.4 SUBMITTAL INSTRUCTIONS 
 
All submittals for this PSB will be received through the Illinois Tollway�s e-Builder PSB SOI process at: 
https://app.e-builder.net/ . Contact ebuilder@getipass.com for training and login information. 
 
Firms that are teaming and preparing an SOI must use the code name assigned for the team.  When a firm is 
submitting on behalf of a team, a unique e-Builder account and login ID are required.  The team SOI submittal 
must be created and submitted by the Prime firm.  (Important Reminder: if a Prime is submitting for themselves, 
that account and login ID will be different from the account and login ID that they will use to submit for a team). 
 
The preparation of the SOI for submittal in e-Builder must be done in one e-Builder account, i.e., one account 
login ID.  Each account/login has access only to the e-Builder PSB SOI process instance that is being created 
in that account.  Each e-Builder PSB SOI process instance can only be seen from the login that created it.   
 
One SOI is required for each PSB item. The subject line will be created in the eBuilder PSB SOI process when 
you select the item number your firm will be submitting for from the pull-down menu. Complete e-Builder 
instructions for the PSB SOI process can be found in the upper right-hand corner of the SOI instance. 
 
This is not an invitation for bids.  Firms properly prequalified for the projects listed herein may indicate their 
desire to be considered for selection by submitting an SOI to the Illinois Tollway via the e-Builder PSB 22-3 
SOI process. 
  
The Illinois Tollway follows the Qualifications Based Selection (QBS) process mandated by Illinois statute (30 
ILCS 535/1 et seq.): Architectural, Engineering, and Land Surveying Qualifications Based Selection Act for 
selecting qualified Vendors under this PSB. 
 
SOI e-Builder submittals must be received by September 27, 2022 4:30:00 P.M. Central Time (CT). Any 
submittals received after that time will be considered late and the user will receive an e-Builder notification 
stating that the PSB SOI date and time has expired. Late submittals will not be accepted by the Illinois Tollway.  
NOTE: You must set the Time Zone field on your e-Builder account profile page to �(UTC-06:00) Central Time 
(US & Canada)� so that you can submit your SOIs up until the submittal deadline. 
 
Please carefully read the instructions below BEFORE submitting your SOIs. 
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3.4.1    GENERAL INSTRUCTIONS 

It is CRITICAL that submittal instructions be followed.  All Forms must be submitted per the instructions 
provided.  Failure to do so may result in an incomplete submittal resulting in your firm being disqualified.  
For further information on accessing the Illinois Tollway Website, PSB and Exhibits, please refer to the 
Table of Contents. 

 

3.4.2 NAMING AND LABELING INSTRUCTIONS 
  The Illinois Tollway requires electronic submittals for the Professional Services Bulletin�s SOIs via the 

established e-Builder PSB process.  All respondents must utilize a unique 2 to 6-character SOI Firm 
Name Code assigned by the Illinois Tollway. 

  To determine the designated SOI Firm Name Code go to the Illinois Tollway�s website under Doing   
Business>Construction and Engineering - see Vendor Resources and click on the link to the 
Professional Services Bulletin page. The current SOI Firm Name Code List will be posted under the 
�Required Forms� section.  If your firm is not included on the list, or your firm name has changed, 
please contact PSB Coordinator. csstaff@getipass.com, for an assigned SOI Firm Name Code.   

 When submitting �Team� files please, use the new SOI Firm Name Code assigned by the Illinois 
Tollway to the Team. The SOI Firm Code Name is exclusive to the electronic submittal � meaning it 
does not establish the name of the Team. Please contact PSB Coordinator, csstaff@getipass.com, 
for an assigned SOI Firm Name Code. 

 

3.4.3 INSTRUCTIONS FOR SUBMITTING THE SOITEAM DATA  
 

The SOITEAM information is now input into the �SOITEAM data� section in e-Builder.  The following 
still apply to your submittal. Failure to provide the required information in the SOITEAM may result in 
the SOI being deemed non-responsive. 
 

 Vendors are required to complete the SOITEAM data section for each Item, completing all columns 
shown for the Prime Vendor, and for every Subconsultant that is being proposed. Do not enter �TBD� 
or enter a range of percentages, and do not leave blank cells. Totals must equal 100%. 
 
TEAM submittals:  

 NOTE:  If a firm is submitting as a Prime and also as a Team lead for one or more teams, a separate 
SOI and the SOITEAM data information must be submitted for each.  DO NOT combine SOITEAM 
data information for unique SOI submittals. 

 When entering prime Vendor or Subconsultant information in the SOITEAM data section, please follow 
the below instructions: 

o Add new item for firm information for each team member 
o Under Team Member Role, select Prime (Lead Teaming Partner) or Prime (Non-Lead 

Teaming Partner) 
o Teams with three firms may enter an additional firm and select Prime (Non-Lead Teaming 

Partner) 
o Select Subconsultant for the Firm Role for any additional firms that are included in the SOI. 
o Below is a sample of how the Team members and Subconsultants are to be entered and 

submitted within the SOITEAM data section: 
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3.4.4 INSTRUCTIONS FOR e-Builder SUBMITTAL  

It is important that your e-Builder submittal be prepared according to the following instructions:  

A Statement of Interest file and required exhibit files must be attached to each 
SOI submission in e-Builder. Files must a) be attached to the SOI process 
instance and b) be saved in the document folder corresponding to the item 
number. If a file will be used for more than one submission, a separate, unique 
file must be saved in the document folder for each item. Do not attach a file 
already saved in one item folder to an SOI submission for a different item. 

The Word and/or PDF documents available (except for SOIs) on the Illinois Tollway website are labeled as 
follows:  

FORM FILE NAMING 
CONVENTION -
EXAMPLE � 

DIRECTIONS 

 

SOI � Statement of Interest 

Includes cover sheet, executive 
summary, organizational chart and 
relevant project experience 

For each Item submittal, use firm�s 2-6-
character SOI Firm Name Code (this 
example = ABC immediately followed by 
underscore SOI plus a 2-digit Item 
Number (i.e., SOI01 through SOI 99).  
See Section 3.3.2.3 SOI format 
Instructions.  

 

Teaming Agreement 

 

ABC_SOI01.pdf 

 

 

 

 

 

 

 

 

ABCXYZ_SOI01_TM.

 

Submit as a separate document on  
e-Builder 

 

 

 

 

 

 

 

Submit as a separate document on  
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SOI use the team�s unique 2-6-
character SOI Team Name Code  

pdf e-Builder 

Illinois Tollway Standard Business 
Terms and Conditions 
 
Teaming Agreement  

Illinois Tollway Standard Business 
Terms and Conditions. 

ABC_TC.pdf 

 

 

ABC_TC_TM.pdf 

DEF_TC_TM.pdf 

GHI_TC_TM.pdf 

Submit as a separate document on  
e-Builder 

 

Submit as a separate document on  
e-Builder for each Team member 

Illinois Board of Elections 
Registration document 
 
Teaming Agreement 

Illinois Board of Elections 
Registration document 

ABC_BOE.pdf 

 

ABC_BOE_TM.pdf 

DEF_BOE_TM.pdf 

GHI_iBOE_TM.pdf 

Submit as a separate document on  
e-Builder 

 

Submit as a separate document on  
e-Builder for each Team member 

Forms A or B (Disclosures) � are 
required.  To submit use your 2-6-
character SOI Firm Name Code 
followed by DS.   

Teaming Agreement 

Forms A or B (Disclosures) � are 
required.  Use the unique 2-6-character 
SOI Firm Name Code for EACH 
individual Team firm name followed by 
_DS_TM  

ABC_DS.pdf 

 

 

 

 

ABC_DS_TM.pdf 

DEF_DS_TM.pdf 

GHI_DS_TM.pdf 

Submit as a separate document on  
e-Builder 

 

 

 

Submit as a separate document on  
e-Builder for each Team member 

Exhibit A � Proposed Staff � Key 
Project Personnel. 

a. Include resumes for Key Project 
Personnel proposed for the project 
(Prime firm and Subconsultants for 
those specific positions identified in the 
PSB item description). Resumes for 
each individual should not exceed two 
(2) pages and should include only 
relevant experience for the specific Item. 

b. List the Key Project Personnel to 
match the required prequalification 
categories and any additional personnel 
requirements designated in the Bulletin 
Items. (Include firm name if work is to be 
completed by a Subconsultant).   

c. QC/QA personnel must be different 
individuals than staff preparing the 
documents. 

Construction Management Services 
require the names and resumes of 
Certified Record Documentation 
Reviewers and Inspectors that will be 
assigned to the project. Specific 
requirements are explained in the Phase 
III Items. 

 

ABC_ExA.pdf Submit as a separate document on  
e-Builder 

 

Exhibit C - Current Obligations, use 
your 2-6-character SOI Firm Name 

ABCWL.pdf 

 

Submit as a separate document on  
e-Builder 
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Code, followed by _WL  

One copy of the Current Obligations 
Form is required to be completed by the 
Prime Firm. 

Teaming Agreement 

Exhibit C - use the unique 2-6-character 
SOI Team Name Code followed by 
_WL_TM  

 

 

ABCXYZ_WL_TM.pdf 

 

 

Submit as a separate document on  
e-Builder.  The document should 
include one form for each team 
member. 

Exhibit D � Availability of Key Project 
Personnel 

Firms must show the percentage of time 
identified Key Project Personnel will be 
available to work on the project 
described in each Item.  We request a 
Word document saved in .pdf format to 
be completed with the relevant 
information. 

ABC_ExD.pdf Submit as a separate document on  
e-Builder 

 

Exhibit E � DBE/VOSB: Partnering for 
Growth Program - If proposing a mentor-
protégé arrangement with a DBE or 
VOSB firm attach the required Exhibit E. 

ABC_ExE_P4G.pdf 

  

Submit as a separate document on  
e-Builder 

 

Exhibit E � Reverse DBE/VOSB: 
Partnering for Growth Program - If 
proposing a mentor-protégé 
arrangement with the subconsultant 
mentoring attach the required Exhibit 
E. 

ABC_ExE_RevP4G.p
df 

Submit as a separate document on  
e-Builder 

 

Exhibit F - Veteran Small Business 
Participation, Utilization Plan and Letter 
of Intent 

ABC_ExF.pdf Submit as a separate document on  
e-Builder 

Exhibit G � Contract Participation, 
Current and Past DBE/VOSB /BEP 

ABC_ExG.pdf Submit as a separate document on  
e-Builder 

Exhibit H - DBE Participation, 
Utilization Plan and Letter of Intent 

ABC_ExH_DBE.pdf Submit as a separate document on 
e-Builder 

Firm�s Commitment and Signature 
Form. 

ABC_FCS.pdf Submit as a separate document on  
e-Builder 

DBE and VOSB Evidence (current 
certification letters) 

DBE_VOSB_Certs.pdf Submit as a separate document on  
e-Builder 

 
 Complete the Word documents and then convert them to Adobe.pdf for the submittal. 
 Do not send zipped files. They will be rejected and cause the firm�s submittal to be disqualified. 
 Signatures must be scanned, then cut/copied and pasted into the appropriate signature blocks. The 

files must then be converted to a PDF. 
 The time zone in your e-Builder profile must be set to �(UTC-06:00) Central Time (US & Canada).� The 

Time Zone field can be found on the Setup tab under Personal Information>My Profile. See the latest 
version of the SOI User Manual for instructions, available at the e-Builder PSB SOI user manual, FAQ 
file, and training videos link in Section 3.7 Useful Links. 
 
 
 
 

 

3.4.5 COMMON MISTAKES 
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The following is a list of common mistakes found when submitting a Professional Services SOI. This list is not 
intended to be exhaustive and Vendors should make every attempt to avoid these common mistakes in their 
submittals or the submittal may be deemed non-responsive and may not be scored. 
 

 General 
o Failure of minimum 40% self-performance by the prime 
o Inconsistent percentages throughout SOI submittals 
o Incorrect PSB # 
o Incorrect Contract # 
o Changing anonymous e-Builder PSB account profile entries 
o Submitting too close to the deadline 
o Failure to save attached document in the correct item folder for that submission.  
o Failure to provide the required DBE/VOSB participation/utilization information in the SOITEAM 

may result in the SOI being deemed non-responsive. 
 

 SOITEAM Data 
o Leaving blank spaces  
o Percentage does not equal 100% � this percentage should include the prime and subs 
o Failure to include all Firms from the SOI (Prime, Team, Subconsultants etc.) 

 
 Exhibits 

o Failure to submit Exhibit E when proposing P4G plan in the SOITEAM data 
o Unnecessarily submitting Exhibit E when not proposing P4G in SOITEAM data 
o Failure to submit correct version of Forms A or Forms B 
o Failure to list all required Key Personnel on Exhibit A 
o Change of the title of Key Personnel on Exhibit A 
o Failure to list % on Terms and Conditions FEIN page  
o Percentages different than SOITEAM Data 

 
 Teams 

o Failure to include all Team members on Exhibit C (Workload) 
o Failure to include Terms and Conditions for all Team members  
o Failure to include Forms A or Forms B for all Team members 
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3.5 DISCLOSURES AND CERTIFICATIONS 
 
3.5.1 INSTRUCTIONS FOR SUBMITTING DISCLOSURES 
 
The submittal shall contain either FORMS A OR FORMS B.  SOIs submitted without FORMS A or FORMS B 
shall be deemed non-responsive.  FORMS A section shall be returned by Firm(s) that are not registered in 
the Illinois Procurement Gateway (IPG).  Enter the BidBuy number on either Forms A or Forms B when 
asked to supply an IPB Reference #. 

FORMS B shall be returned by Firm(s) that have a current, approved IPG registration. 

 

Forms A Section 

Complete this section if you are not using a current, approved Illinois Procurement Gateway (IPG) 
Registration number. 
 

https://www.illinoistollway.com/doing-business/construction-engineering/forms 

1. Business and Directory Information  
2. Illinois Department of Human Rights Public Contracts Number  
3. Authorized to Do Business in Illinois   
4. Standard Certifications  
5. State Board of Elections 
6. Disclosure of Business Operations in Iran  
7. Financial Disclosures and Conflicts of Interest  
8. Taxpayer Identification Number 
9. Signature 

 
Forms B Section 

Complete this section only if you are using a current, approved IPG Registration number. 
 
https://www.illinoistollway.com/doing-business/construction-engineering/forms 

1. Certification of Illinois Procurement Gateway Registration #  
2. Certification Timely to this Solicitation  
3. Disclosures of Lobbyist or Agent 
4. Disclosure of Current and Pending Contracts 
5. Signature 

 
 

3.5.2 INSTRUCTIONS FOR SUBMITTING ILLINOIS TOLLWAY STANDARD BUSINESS TERMS AND 
CONDITIONS 

 

Submit the Illinois Tollway Standard Business Terms and Conditions. This document is also available on the 
Illinois Tollway website and submit as a separate document on e-Builder. Team leads must submit Illinois 
Tollway Standard Business Terms and Conditions for themselves and team members. 
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3.6 PROTEST PROCEDURE 
 
Vendors may submit a written protest to the Protest Review Office following the requirements of the IDOT Standard 
Procurement Rules 44 ILL ADM 6.390 through 6.440.  All protests shall be in writing and filed with the CPO within 
seven (7) calendar days after the protester knows or should have known of the facts giving rise to the 
protest.  Protests filed after the seven (7) calendar day period will not be considered.  In addition, protests that 
raise issues of fraud, corruption or illegal acts affecting specifications, special provisions, supplemental 
specifications and plans must be received by the CPO no later than fourteen (14) calendar days before the 
date set for opening of bids.   The Protest Review Office information is as follows: 
 

Chief Procurement Office                                           Email:  eec.legalstaff@illinois.gov 
Attn: Protest Review Office 
401 S. Spring Street                                                   Facsimile: (217) 558-1399 
Suite 515 Stratton Office Building                              Illinois Relay: (800) 526-0844 

            Springfield, IL 62706
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3.7 USEFUL LINKS  

The Illinois Tollway website � https://www.illinoistollway.com/ 
 
Professional Service Bulletin -  https://www.illinoistollway.com/doing-business/construction-
engineering/bids-bulletins-awards 
 
Vendor Contract Forms (required forms for submittal) - https://www.illinoistollway.com/doing-
business/construction-engineering/forms 
 
Vendor Invoicing Forms - https://www.illinoistollway.com/doing-business/construction-engineering/forms 
 
Partnering for Growth Program - https://www.illinoistollway.com/doing-business/diversity-
development/programs/partnering-for-growth 

e-Builder website: https://app.e-builder.net/ 
 

e-Builder PSB SOI user manual, FAQ file, and training videos: 
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bdc0355ee-4323-458e-91b5-
547c6655b5f5%7d  
 
e-Builder PSB SOI training webinar dates and registration information:  
http://www.onlineregistrationcenter.com/registerlist.asp?m=176&p=134&group=57&tid=222 
 

Bid Buy - https://www2.illinois.gov/cpo/general/Pages/BidBuy/BidBuy.aspx 
 
Chief Procurement Office/Illinois Procurement Gateway (IPG) � Vendor Registration - 
https://ipg.vendorreg.com/  
 
State Board of Elections -https://www.elections.il.gov/#News   
 
Illinois Department of Central Management Services � Travel Reimbursement Schedule -  
https://www2.illinois.gov/cms/employees/travel/pages/default.aspx 
 
National Institute of Standards and Technology - http://www.nist.gov/ 
 
Illinois Department of Transportation - http://www.idot.illinois.gov/ 
 

City of Chicago Certification of Compliance - 
https://chicago.mwdbe.com/FrontEnd/VendorSearchPublic.asp?TN=Chicago 
 
Illinois Department of Transportation Manual of Test Procedures for Materials -  

https://idot.illinois.gov/Assets/uploads/files/Doing-Business/Manuals-Guides-&-
Handbooks/Highways/Materials/Concrete/6-08%20minimumprivatelabrequirements.pdf 

 

3.8 ILLINOIS ePROCUREMENT BidBuy NOTICE 
 
To register in the Illinois eProcurement System, please follow these instructions: 
 

  Go to https://www.bidbuy.illinois.gov/bso/ 

  Please direct questions regarding the registration process or the use of BidBuy to email address: 
stateuser.bidbuy@illinois.gov  or the Procurement Help desk at 217-557-8992. 
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3.9 INFORMATION ON ACCESSING ILLINOIS TOLLWAY WEBSITE 

 
 Go to www.illinoistollway.com   

 Click on �Menu� 
 Click �Doing Business�  

 Click �Construction and Engineering�  

 Middle of page, under �How Can We Help You? / Vendor Resources� click �Professional Services 
Bulletin� 

 *Helpful Hint:  A limited number of items are shown under �Professional Services Bulletin� on each 
page; click �Next� to view additional items.  
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3.10 FUTURE PROFESSIONAL SERVICES BULLETIN NOTIFICATIONS 

To receive notification from the Illinois Tollway that a Professional Services Bulletin has been posted, please 
submit the following information: 

PLEASE DO NOT SUBMIT WITH YOUR SOI 

If previously submitted, only resubmit if information has changed. 
To unsubscribe from the PSB Notification list contact:  

Catrice Hardwick Giles at 630 241 6800 extension 4653 

 

Include the following information: 
 
Please add this contact to receive notification from the Illinois Tollway that a Professional Services Bulletin 
has been posted: 
Name of firm    

 E-mail address    

Contact person (corresponding with e-mail)    

 

 

3.11 RESERVED 
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3.12 PSB 22-3 EXCHANGES WITH FIRMS AFTER SOI SUBMISSION  

Discussions may be held with Firms to clarify certain aspects of their SOIs. 
 

 Discussions are limited exchanges between the Tollway and Firms that may occur during the 
responsiveness determination. For purpose of this PSB, such discussions shall be exchanged only 
between the Firm and the Designated Procurement Contact for this PSB. 

 Please use the e-mail address: csstaff@getipass.com  

 These exchanges shall not provide an opportunity for the Firm to revise its SOI, but may only address: 

o Deficiencies 
o Errors 
o Omissions 

 Responses are due to the Illinois Tollway on the due date established by the Illinois Tollway. 
Discussions may be initiated by the Illinois Tollway after that time.  Firm�s responses that are not 
received timely shall result in the SOI being considered non-responsive. 

 
Certain requirements are not open for discussion and, if not met, shall render the SOI non-responsive: 
 

 Late submissions, including omission of any of the five (5) required documents as stated in the PSB:  

o SOI  
o Disclosures (DS)- Forms A or Forms B 
o Exhibit G - Contract Participation (Current and Past DBE/VOSB /BEP Participation with the 

Illinois State Toll Highway Authority (ISTHA)) 
 

 Omission of State of Illinois requirements 

 Inability to meet eligibility requirements as stated in 44 Ill. Admin. Code 625.70, Confirmation of 
Eligibility. 

 


