

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-5312
Description Edens Spur I-294 at Waukegan Road

ADV. Date 10/3/2005

Due Date 11/1/2005

No.	Contractor	Bid
1	Dunnet Bay Construction Co.	\$4,562,421.20
2	Albin Carlson & Co.	\$4,722,853.11
3	Lorig Construction Company	\$5,037,962.10
4	Herlihy Mid-Continent Co / Plote Construction, Inc. JV	\$6,462,090.36

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-7704C-A
Description North-South Tollway South Extension DesPlaines Valley Bridge (Concrete Alternative)
Option A

ADV. Date 9/9/2005

Due Date 11/10/2005

No.	Contractor	DBE Plan	Bid
1	James McHugh Construction Co.	Yes	\$133,469,800.00

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-7704D/B-A
Description North-South Tollway South Extension DesPlaines Valley Bridge (Design / Build Alternative) Option A

ADV. Date 9/9/2005

Due Date 11/10/2005

No.	Contractor	DBE Plan	Bid
1	Walsh Construction Company of Illinois	Yes	\$124,929,000.00
2	FHP Tectonics Corp.	Yes	\$147,273,043.00

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-7707

Description North-South Corridor I-355 on U.S. 6 M.P. 0.8 to M.P. 1.7

ADV. Date 9/22/2005

Due Date 11/29/2005

No.	Contractor	DBE Plan ?	Bid
1	K-Five Construction Corporation	Yes	\$28,855,929.30
2	Lorig Construction Company	Yes	\$30,527,759.40
3	D. Construction, Inc.	Yes	\$33,738,926.36
4	Walsh Construction Company of Illinois	Yes	\$35,324,918.57

Illinois State Toll Highway Authority - Bidder List-

Contract I-05-7708

Description North-South Tollway/I-355 South Extension Roadway Construction, STA. 85+61.60 to STA. 130+00, MP 0.0 to MP 0.8

ADV. Date 10/28/2005

Due Date 11/22/2005

No.	Contractor	DBE Plan ?	Bid
1	D. Construction, Inc.	Yes	\$37,781,822.28
2	Herlihy Mid-Continent Company	Yes	\$41,240,725.14
3	FHP Tectonics Corp.	Yes	\$41,269,165.23
4	Dunnet Bay Construction Co.	Yes	\$42,734,350.42
5	Lorig Construction Company	Yes	\$43,732,960.15